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January 9, 2023 

ADDENDUM NUMBER ONE 

Project No. ENG2201760232 

For Department of Natural Resources 

 

TO: ALL BIDDERS 

  

The information contained in this Addendum shall become a part of the basic plans 

and specifications the same as if original incorporated therein. The original plans 

and specifications shall remain in their entirety, except as modified by this 

Addendum. The items herein shall supersede information in the specifications and 

on the plans. 

 

Specifications 

 

ITEM NO. 1 – Update to project specifications to include Notice to Bidders, Bidding and 

Contract Requirements, Pre-Bid Documentation, Bid Documentation, Pre-Contract 

Documentation, and Contract Documentation. 

 

 

There are no Drawing Revisions as part of this Addenda 

 

 

END OF ADDENDUM 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

File: 22-12509 



STATE OF INDIANA 
ERIC J. HOLCOMB, Governor 

NOTICE TO BIDDERS 

BY STATE OF INDIANA DEPARTMENT OF ADMINISTRATION, PUBLIC WORKS DIVISION FOR A PUBLIC 
WORKS CONSTRUCTION PROJECT ESTIMATED AT ONE HUNDRED FIFTY THOUSAND DOLLARS OR ABOVE 

SECURED ELECTRONIC BIDS FOR: 

Public Works Project No. ENG2201760232  
Patoka Reservoir 

South Ramp Parking Lot Expansion and Resurfacing 
Crawford County 

will be received from Contractors, holding a current Certificate of Qualification, at the Bid Desk, Department 
of Administration, Public Works Division Email Bid Box (note, do not cc: any other party) 

publicworksbids@idoa.in.gov 
Subject line MUST contain “Bid-PW ENG2201760232; - Patoka Lake South Parking 

Lot Expansion and Resurfacing - (Your firm)” 

until 1:31 P.M. (Indianapolis Time), January 24, 2023 after which all bids will be publicly opened and 
read on line in a virtual bid room. The online bid opening link is: https://on.in.gov/38roc  

Minority Contractors are encouraged to submit bids on this project as a prime contractor or through a prime 
contractor. 

Copies of the detailed Instructions to Bidders and Drawings and/or Specifications dated December 2022 may  be 
obtained from: Department of Natural Resources Division of Engineering Website 
https://www.in.gov/dnr/engineering/bidding/ for a non-refundable fee of $0.00.  Contractors are responsible for 
checking this website for additional documents or addenda that may be added before the bid opening date. 

Bids shall be taken from Prime Contractors pre-qualified by the Public Works Certification Board in the  following 
classification(s): 1611.02 Asphalt Construction of Roads and Parking Lots or 1622.01 Gen Constr-Brdgs, vdcts, 
elevd hwys, rlwy, tnls   

The Specified construction period is ending May 15, 2024. The State of Indiana reserves the right to reject any 
and all bids. 

A goal of 7% MBE, 5% WBE and 3% IVOSB has been set for this project. Follow this link for the Division of 
Supplier Diversity Goals: https://www.in.gov/idoa/mwbe/2494.htm 

Director of Engineering, DNR: 
Todd Wilson, Director, DNR Engineering 

Director of Public Works: 
Robert Grossman, Director, DAPW 

Pre-Bid Information: 
At Project Site 
Tuesday, January 10 @ 11:30am 

DEPARTMENT OF ADMINISTRATION 
Public Works Division 

402 West Washington Street, Room W462 
Indiana Government Center – South 
Indianapolis, Indiana 46204-2746 

PHONE: (317) 232-3001 

mailto:publicworksbids@idoa.in.gov
https://on.in.gov/38roc
https://www.in.gov/dnr/engineering/bidding/
https://www.in.gov/idoa/mwbe/2494.htm
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STATE OF INDIANA 
ERIC J. HOLCOMB, Governor 

NOTICE TO BIDDERS 

BY STATE OF INDIANA DEPARTMENT OF ADMINISTRATION, PUBLIC WORKS DIVISION FOR A PUBLIC 
WORKS CONSTRUCTION PROJECT ESTIMATED AT ONE HUNDRED FIFTY THOUSAND DOLLARS OR ABOVE

 AN ELECTRONIC DOCUMENT CONTAINING ALL BIDDING INFORMATION INCLUDING 
INSTRUCTIONS FOR SUBMITTING BIDS ELECTRONICALLY AND TIME AND PLACE OF A PREBID MEETING, 

IF REQUIRED, WILL BE EMAILED TO ALL BIDDERS

DEPARTMENT OF ADMINISTRATION 
Public Works Division 

402 West Washington Street, Room W462 
Indiana Government Center – South 
Indianapolis, Indiana  46204-2746 

PHONE: (317) 232-3001 

mailto:publicworksbids@idoa.in.gov
https://www.in.gov/idoa/mwbe/2494.htm
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INSTRUCTIONS TO BIDDERS 

PROJECT ESTIMATED BY DEPARTMENT OF ADMINISTRATION, PUBLIC WORKS DIVISION 
TO BE BID AT ONE HUNDRED FIFTY THOUSAND DOLLARS ($150,000) AND ABOVE 

01 GENERAL 

A.

B.

02 

03 

04 

This project is estimated by the Public Works Division, Indiana Department of Administration (the Owner), as stated in the 
Notice to Bidders, at One Hundred Fifty Thousand Dollars ($150,000) and above.
QUALIFICATION BY THE CERTIFICATION BOARD IS REQUIRED FOR THIS PROJECT PRIOR TO BID OPENING 
DATE.  For information and procedure contact Executive Secretary, Certification Board, Indiana Department 
of Administration, 402 W. Washington St., Room W462, Indianapolis, Indiana 46204 or phone (317) 232-3005. PROJECT 
NUMBER, DESCRIPTION AND LOCATION is as stated in the Notice to Bidders.
TITLE AND DEFINITIONS
Said building and/or land upon which it stands is the property of the State of Indiana.  All references to the title owner of 
said property hereinafter will be by the term "State" and all references to the person, firm, or corporation awarded the 
contract for the project will be by the term "Contractor".  All references to Designer shall refer to the consulting person or 
firm employed to contract with the Public Works Division, Indiana Department of Administration to provide architectural, 
engineering or other consulting services for the project, or to the Public Works Division.  The preparation and issuance of 
contracts for this project are the responsibility of the Commissioner of the Indiana Department of Administration acting with 
approval of the Governor.
Contract:  A written agreement between two or more parties enforceable by law.
Contractor:  A person who has entered into or seeks to enter into a contract with Public Works Division.
Prime Contractor:  A person or business which is primarily responsible for providing goods and service or performing a 
specific service, etc. under contract.  A prime contractor can also be a Minority Business Enterprise.
Subcontractor:  A person or a business who has a direct contract with a prime contractor who is under contract to provide 
goods and services or perform a specific service.
Joint Venture:  An association of two or more businesses to carry out a single business enterprise for profit for which 
purpose they combine their property, capital, efforts, skills and knowledge.
Manufacturer:  A supplier that produces goods from raw materials or substantially alters them before resale.
Minority or Women Business Enterprise (M/WBE):  A business concern which is certified as at least fifty-one percent (51%) 
owned and controlled by a woman or women or, one or more of the individuals classified as a minority group which 
includes:  African Americans, Hispanic Americans, Asian Americans, and other racial minorities.
Supplier:  Any person or entity engaged to furnish goods, materials and/or equipment, but no on-site labor, is capable of 
furnishing such goods, materials and/or equipment either directly from its own stock or by ordering materials and/or 
equipment directly from a manufacturer, and is engaged to furnish such goods, materials and/or equipment directly to a 
prime contractor or one of its subcontractors.
PRE-BIDDING, BIDDING AND POST BIDDING REQUIREMENTS

A. The Director, Public Works Division will authorize the Designer to issue bidding documents, construction documents and
addenda to bidders.

B. It is recommended that all Bidders visit the site prior to submitting bid, and become thoroughly familiar with the existing site
conditions and work to be performed, as indicated in the bidding documents, construction documents and addenda.  Extra
compensation or extension of time will not be allowed for failure to examine the site prior to bidding.

C. During the bidding period, should questions arise as to the meaning of any part of the bidding documents, construction
documents or addenda that may affect the Bidder, the Bidder shall contact the Designer and/or Public Works Division and
submit a written request for clarification.  The Designer and/or Public Works Division will make such clarification only by
written Addendum that will be mailed to each document holder or may be obtained at the office of the Designer and/or
Public Works Division.  By submitting a bid, the Bidder acknowledges procurement of all Addenda.  No written request for
clarification will be accepted by the Designer and/or Public Works Division later than fourteen (14) calendar days prior to
the scheduled bid date.
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D. Bid as described in Contractor's Bid (DAPW 13) shall include Base Bid (in figures and in words) and Alternates as
specified in Section entitled Alternates. In verifying bids, word amounts shall have precedence over figure amounts.

E. Alternate amount(s) shall be listed where indicated. Add Alternates are not to be included in the Base Bid Scope of Work.
Deduct Alternates are to be included in the Base Bid Scope of Work.  The bid form must be signed.  Note that by signing
the bid document, the Bidder is acknowledging the procurement of all addenda and is a certifying that the bid recognizes
all items in all addenda.

F. A bid by a corporation shall be in the legal name of the corporation followed by the word "by" and the signature of the
president.  The secretary of the corporation shall sign indicating his/her authority to sign.  A Certificate of Corporate
Resolution (DAPW 41) is required with and as a part of the bid if anyone other than the president of the corporation is
signing bid documents.

G. The Form 96A-Questionnaire and Financial Statement is no longer required to be submitted.  The Director, Public Works
Division reserves the right to request additional financial information or contractor experience as a basis for rejection of bid
or award of contract.

H. Each Bidder must file with his bid a Non-Collusion Statement (DAPW-121) signed by the same authorized person(s) who
signed the bid.

I. Each Bidder must file with his bid a completely filled in and executed Bid Bond (DAPW 15A) in accordance with IC 4-13.6-
7-5.  The bid bond penal sum shall be the minimum amount of five percent (5%) of the bid including all additive alternates.

J. Each Bidder must file with his bid a completed M/WBE Participation Plan and Good Faith Effort Work Sheet (DAPW
26SUP2). Refer to the Supplement to the General Conditions for M/WBE Participation Policy (DAPW 26SUP1) for specific
requirements.

K. Each Bidder must file with his bid, the completed Contractor's Affidavit of Subcontractors Employed (DAPW 12) only if he
proposes to perform any work with a subcontract amount of $150,000.00 or more.

L. Each bidder must file with his bid an Employee Drug Testing Plan (DAPW 150A) in accordance with IC 4-13-18 (P.L.
160-2006), or evidence that the contractor is subject to a collective bargaining agreement containing drug testing
requirements that comply with IC 4-13-18.

M. Each Bidder must include his Federal ID number or Social Security number on page 1 of 3 of the Bid Form (DAPW 13). All
required bid documents must contain original hand written signatures.

N. All documents required by statute, rule or these instructions to be included in the bid, must be submitted together in a
single email file plainly marked on the subject line and in the email file with the Name of Bidder, Project Identification,
Project Number, Bid Time and Bid Date. Bids shall be rejected if all required documents are not in the single email file

O. A Bidder with proper identification may withdraw his bid at any time prior to the scheduled time for receipt of the bids;
however, no bid may be withdrawn without written consent of the Director, Public Works Division for a period of sixty (60)
days after the date of the bid opening, or unless extended in accordance with IC 4-13.6-6-4.  Bids received after the
designated due time for any reason, shall be rejected and the email file will not be opened  The Director, Public Works
Division reserves the right to reject any or all bids.

P. Subcontractors whose work will equal or exceed One Hundred Fifty Thousand Dollars ($150,000.00) must attain a
Certificate of Qualification by the Certification Board before commencing any work on this project.  Note paragraph 01.
(B) above.

Q. All Bidders (corporations) must be in good standing with the Indiana Secretary of State.

05 SIGNATURE AFFIDAVIT

A. A Signature Affidavit (DAPW-14) containing the Bidder's authorized signature(s), properly notarized, may be submitted as
a signature supplement to all other bid documents, except the bid bond, including:

1. Contractor's Bid (DAPW 13)
2. Non-Collusion Statement (DAPW-121)
3. Contractor’s Affidavit of Subs Employed (DAPW 12)
4. M/WBE Participation Plan and Good Faith Effort Work Sheet (DAPW 26 SUP 2)

B. All documents herein before required with the bid may be unsigned if the signature affidavit is submitted, except for the BID
BOND.  BIDDER MUST SIGN THE BID BOND.
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NOTE:  SIGNING THE SIGNATURE AFFIDAVIT OR BID FORM IS ACKNOWLEDGMENT OF PROCUREMENT OF ALL 
ADDENDA AND CERTIFICATION BY BIDDER THAT THE BID RECOGNIZES ALL ITEMS IN ALL ADDENDA. 

06 WORK BY CONTRACTOR 

The Contractor shall perform a minimum of 15% of the value of work (measured in dollars of the total contract price) with 
his own forces, and not more than 85% of the value of work is to be subcontracted. 

07 SUBSTITUTIONS 

The materials, products, systems and equipment described in the bidding documents, construction documents and 
addenda establish a standard or required function, dimension, appearance and quality that shall also be met by any 
proposed substitution.  No substitution by manufacturer, or trade name of product named, or of a quality specified will be 
considered unless written request for approval has been submitted by the Bidder and has been received by the Designer 
and/or Public Works Division at least fourteen (14) calendar days prior to the date for receipt of bids.  Each such request 
shall include the name of the material or equipment for which it is to be substituted and a complete description of the 
proposed substitute including drawings, cuts, performance and test data and any other information necessary for an 
evaluation.  A statement setting forth any changes in other materials, equipment or work that incorporation of the substitute 
would require shall be included.  The burden of proof of the merit of the proposed substitute is upon the proposer.  The 
Designer and/or Public Works Division decision of approval or disapproval of the proposed substitution shall be final. 
Products, materials or systems not specified or approved prior to bidding, shall not be accepted for use in this project.  All 
such substitutions accepted shall be acknowledged by addendum.  See paragraph. 04 (C). 

08 NONDISCRIMINATION 

Pursuant to IC 22-9-1-10, the Contractor and subcontractors, if any, shall not discriminate against any employee or 
applicant for employment, to be employed in the performance of this contract, with respect to his hire, tenure, terms, 
conditions or privileges of employment, or any matter directly or indirectly related to employment, because of his race, 
religion, color, sex, disability, national origin, or ancestry. Breach of this covenant may be regarded as a material breach of 
the contract.  Pursuant to IC 5-16-6-1, the contractor agrees: 

A. that in the hiring of employees for the performance of work under this contract or any subcontract hereunder, no contractor,
or subcontractor, nor any person acting on behalf of such contractor or subcontractor shall, by reason of race, religion,
color, sex, disability, national origin or ancestry, discriminate against any citizen of the State of Indiana who is qualified and
available to perform the work to which the employment relates; and

B. that no contractor, subcontractor, nor any person on his behalf shall, in any manner, discriminate against or intimidate any
employee hired for the performance of work under this contract on account of race, religion, color, sex, national origin or
ancestry; and

C. that there may be deducted from the amount payable to the contractor by the State of Indiana or by any municipal
corporation thereof, under this contract, a penalty of five dollars ($5.00) for each person for each calendar day during
which such person was discriminated against or intimidated in violation of the provisions of the contract; and

D. that this contract may be canceled or terminated by the State of Indiana or by any municipal corporation thereof, and all
money due or to become due hereunder may be forfeited, for a second or any subsequent violation of the terms or
conditions of this section of the contract.

09 EMPLOYMENT ELIGIBILITY VERIFICATION

The Contractor affirms under the penalties of perjury that he/she/it does not knowingly employ an unauthorized alien.

The Contractor shall enroll in and verify the work eligibility status of all his/her/its newly hired employees through the
E-Verify program as defined in IC 22-5-1.7-3. The Contractor is not required to participate should the E-Verify program

cease to exist. Additionally, the Contractor is not required to participate if the Contractor is self-employed and does not
employ any employees.

The Contractor shall not knowingly employ or contract with an unauthorized alien. The Contractor shall not retain an 
employee or contract with a person that the Contractor subsequently learns is an unauthorized alien. 

The Contractor shall require his/her/its subcontractors, who perform work under this contract, to certify to the Contractor 
that the subcontractor does not knowingly employ or contract with an unauthorized alien and that the subcontractor has 
enrolled and is participating in the E-Verify program. The Contractor agrees to maintain this certification throughout the 
duration of the term of a contract with a subcontractor.  
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The State may terminate for default if the Contractor fails to cure a breach of this provision no later than thirty (30) days 
after being notified by the State. 

The contractor shall submit, before work begins the E-Verify case verification number for each individual who 
is required to be verified under IC 22-5-1.7. An individual who is required to be verified under IC 22-5-1.7 
whose final case result is final nonconfirmation may not be employed on the public works project. 

A contractor may not pay cash to any  individual employed by the contractor for work done by the individual on 
the public works project. 

A contractor must be in compliance with the federal Fair Labor Standards Act of1938, as amended (29 U.S.C.201 - 
209) and IC 22-2-2-1through IC 22-2-2-8.  A contractor must be in compliance with IC 22-3-5-1 and IC 22-3-7-34.
A contractor must be in compliance with IC 22-4-1 through IC 22-4-39.5. A contractor must be in
compliance with IC 4-13-18-1 through IC 4-13-18-7.

10 NOTICE OF AWARD 

A. Prior to execution of the Contract, in accordance with IC 4-13.6-5-2, the Director of Public Works may require additional
submittals from Bidder/s to clarify contractor's experience and plans for performing the proposed work.  Submittals which
may be required include a critical path construction schedule which coordinates all significant tasks sequences and
durations; schedule of values, and documentation of efforts to include minority and woman owned businesses in the
proposed work.  The Director may require Bidder/s to provide a comprehensive list of subcontractors and suppliers within
24 hours of receipt of bids.

B. Prior to execution of the Contract, the successful Bidder shall furnish a completed Domestic Steel Affidavit (DAPW-11) to
Public Works Division, Indiana Department of Administration as part of the contract.  The Domestic Steel Affidavit is
included for Bidder’s review but need not be submitted at the time of the bid opening.  Definition of Steel Products:

"Steel products" means products rolled, formed, shaped, drawn, extruded, forged, cast, fabricated, or otherwise similarly
processed, or processed by a combination of two (2) or more of such operations, from steel made in the United States by
the open hearth, basic oxygen, electric furnace, Bessemer or other steel making process.

C. Prior to execution of the Contract, the successful Bidder shall furnish a completed Contractor’s Bond for Construction
(DAPW 15) (combined performance and payment bond) to Public Works Division, Department of Administration as part of
the contract.  The Bond form is included for Bidder’s review but need not be submitted at the time of the bid opening.

D Prior to execution of the Contract, the successful Bidder shall furnish a completed Contractor’s Certificate of Insurance
(DAPW 16) to Public Works Division, Department of Administration as part of the contract.  The Insurance form is included
for Bidder’s review but need not be submitted at the time of the bid opening.

E. Prior to execution of the Contract, the State of Indiana will issue to the successful Bidder an email letter stating that his
bid was the lowest responsible and responsive bid and that the attached electronic format contract document is
submitted to him for his consideration.  If he finds it in accordance with the bid documents, it is to be returned to Public
Works Division within ten (10) calendar days after receipt for further execution and with the caution that a contract will not
exist until it is signed by all signatories required.  Failure to execute the proper contract and furnish the ancillary documents
shall constitute reason to surrender the bid bond.

F. Concurrent with execution of the Contract, the successful Bidder may be required to furnish executed copies of Contractor-
Subcontractor agreements as required in Article 5 of the General Conditions.
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11 SUMMARY 

All required bid documents must contain original hand written signatures.  Complete documents to be submitted with this bid: 

A. The Bid Bond (DAPW-15A) must be signed by both the Bidder and Bonding Company.  The Bonding Company must also
attach a Power of Attorney.  Bid bond information, may be on the Bonding Company's standard form.

B. The Contractor’s Bid (DAPW-13)

Page 1: State the amount of the bid in figures and words. 

Page 2: State the amount of the alternate(s), indicate add, deduct or no change (READ CAREFULLY). 

Page 3: Authorized signature of the Company.  If the signature affidavit is completed and submitted with the bid, 
this page must be submitted but need not be signed or notarized.   

C. The Signature Affidavit (DAPW-14) must contain the completed authorized signatures properly notarized and submitted
with the bid as a supplement.

This Signature Affidavit shall fulfill all of the signature requirements.  NOTE:  The Signature Affidavit does not apply to the
Bid Bond (DAPW 15A).  The Bid Bond document must be fully completed with all required signatures and submitted with
the bid.

D. The Non-Collusion Statement (DAPW-121) must be signed by the same authorized person(s) who signed the bid
documents.  If the signature affidavit is completed and submitted with bid, this form shall be submitted, but need not be
signed.

E. For corporations, if anyone other than the president of the corporation signs, a Certificate of Corporate Resolution (DAPW
41) giving signature authority for the signer must be included.

F. M/WBE Participation Plan and M/WBE Good Faith Effort Work Sheet (DAPW 26SUP2) must be completed and signed by
the same authorized person who signed the bid documents.

G. The completed Contractor's Affidavit of Subcontractors Employed (DAPW-12) whose subcontract amount will be
$150,000.00 or more.

H. The completed plan for Contractor’s Employee Drug Testing Plan (or statement of collective bargaining agreement).

I. One copy only of the Bid Documents is required.  Bidders may remove and use the Documents included in the project
specifications or use reproductions of the Documents.

12 INDIVIDUAL BIDS SHALL BE REJECTED BY THE DIRECTOR, PUBLIC WORKS DIVISION FOR THE FOLLOWING 
REASONS   (IC 4-13.6-5-2; IC 4-13.6-6-1; 25 IAC 2-6-5) 

A. If the bid email subject line and bid form heading does not clearly identify the project number and description; if the name
of the Bidder is not clearly indicated in the email and/or if the email is not received and date stamped within the Public
Works Division  electronic bid receipt mail box prior to the stated time for receipt of bids.

B. If the estimated base bid cost exceeds $150,000.00 and the bidding contractor is not certified by Public Works Certification
Board to offer bids in one of the specified categories.

C. If the bidding contractor is under suspension by the Director of Public Works or by the Public Works Certification Board.

D. If the bidding contractor is a trust and does not identify all beneficiaries and empowered settlors of the trust.

E. If the contractor’s drug plan is not included in the bid documents pursuant to and complies with IC 4-13-18

13 INDIVIDUAL BIDS MAY BE REJECTED BY THE DIRECTOR, PUBLIC WORKS DIVISION FOR THE FOLLOWING
REASONS (25 IAC 2-6-5)

A. If the Contractor's Bid (DAPW 13) Non-Collusion Statement (DAPW 121) and/or Bid Bond (DAPW 15A) are not signed and
notarized as required by these instructions, or the Signature Affidavit (DAPW 14) and the Bid Bond (DAPW 15A) are not
signed and notarized as allowed as an alternative.

B. If all required bid or alternate(s) amounts, or unit prices are not submitted with the bid when specifically called for by the
specifications issued for the project.
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C. When the Bidder adds any provision reserving the right to accept or reject the award, or if the Bidder adds conditions or
alternates to his bid not requested (voluntary alternates), or if there are unauthorized additions or irregularities of any kind
which tend to make the proposal incomplete, indefinite or ambiguous as to its meaning or amount.

D. When no bids received are under or within funds that can be appropriated, or within the Designer’s estimate or when
situations develop which make it impossible or not practical to proceed with the proposed work.

E. If, subsequent to the opening of the bids, facts exist which would disqualify the Bidder, or that such Bidder is not deemed
by the Director, Public Works Division to be responsive or responsible.

F. If an out-of-state contractor is not registered with the Indiana Secretary of State or if any bidding contractor is not in good
standing with the Secretary of State.



STATE FORM DAPW 12
21243 REV 7/01

CONTRACTOR'S AFFIDAVIT OF SUBS EMPLOYED

Public Works Project Number: Date:

Project Description:

Prime Contractor:

Form Submitted for Bid:_______Contract:________ or Payment No.:________

The following companies are subcontractors on this project for the amount indicated:

Subcontractor
Name

Subcontract
For

Subcontract
Amount

Revised
Amount

DAPW
Certified

Y/N

MBE
WBE

On Site
Y/N

__________________________________________________being duly sworn upon oath, deposes and says that he
is                                                                                   of the firm of                                                                     and is
familiar with the affidavit herewith and that these entries are complete and true.

STATE OF }
}  SS:

COUNTY OF }

     personally appeared before me, a Notary Public, in and for said

County and State, this      day of           ,20    , after being duly sworn upon his oath, says that the facts alleged in

the foregoing affidavit are true.

NOTARY PUBLIC - SIGNATURE
My Commission Expires:

NOTARY PUBLIC PRINTED NAME
(SEAL)
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GENERAL BID FOR PUBLIC WORKS 

CONTRACTOR'S BID 

For________________________________________________________________ 
(Insert class of work) 

Project Number_____________________________ 

Project Description (Title)______________________________________________ 

___________________________________________________________________ 

___________________________________________________________________ 

Date______________________________________ 

To: Department of Administration, Public Works Division 
Room W462
402 West Washington Street 
Indianapolis, Indiana 46204 

Pursuant to notices given, the undersigned proposes to furnish and install work 
in accordance with the construction documents prepared by: 

________________________________________________________________________________________ 
(Designer Name, Address, Telephone)    

------------------------------------------------------------------------------------------------------------------------------------- 

for the sum of_____________________________________________________________________________ 
(State amount in words) 

___________________________________________________$____________________________________ 
(State amount in figures) 

If required add attachment for all unit prices called for in the Specifications. 

      _______                  Federal I.D. Number or Social Security Number 

Contractor’s Email address______________________________________ 
  (Contract and Purchase Order will be sent to email address provided) 

Bidder ID Number 

(If you do not have an Indiana Department of Administration Bidder ID Number, please obtain one online at:  
http://www.in.gov/idoa/2464.htm ) 

http://www.in.gov/idoa/2464.htm
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ALTERNATE BIDS 

Add Alternates Are Not to be included as part of the Base Bid Scope of Work. 

Deduct Alternates are items of work that Are to be included in the Base Bid Scope of Work, and deducted 
from the project as described herein. 

The work shall be as described in Section, ALTERNATES. 

Bidder shall provide a response to each alternate specified.  Response must indicate the amount to be ADDED 
to the base bid, DEDUCTED from the base bid, or that there is NO CHANGE. 

Failure to respond to all alternates may cause the bid to be rejected. 

BIDDER SHALL CHECK APPLICABLE BOX for each listed alternate. 

Alternate No.       ADD _____  DEDUCT _____  NO CHANGE _____  AMOUNT $__________________ 

Alternate No.       ADD _____  DEDUCT _____  NO CHANGE _____  AMOUNT $__________________ 

Alternate No.       ADD _____  DEDUCT _____  NO CHANGE _____  AMOUNT $__________________ 

Alternate No.       ADD _____  DEDUCT _____  NO CHANGE _____  AMOUNT $__________________ 

Alternate No.       ADD _____  DEDUCT _____  NO CHANGE _____  AMOUNT $__________________ 

Alternate No.       ADD _____  DEDUCT _____  NO CHANGE _____  AMOUNT $__________________ 

Ethics Compliance.  The Contractor and its agents shall abide by all ethical requirements that apply to persons who 
have a business relationship with the State, as set forth in Indiana Code § 4-2-6 et seq., the regulations promulgated 
there under, and Executive Order 04-08, dated April 27, 2004.  If the Contractor is not familiar with these ethical 
requirements, the Contractor should refer any questions to the Indiana State Ethics Commission, or visit the Indiana 
State Ethics Commission website at <<<http://www.in.gov/ethics/>>>.  If the Contractor or its agents violate any 
applicable ethical standards, the State may, in its sole discretion, terminate this contract immediately upon notice to 
the Contractor.  In addition, the Contractor may be subject to penalties under Indiana Code § 4-2-6-12.

http://www.in.gov/ethics/
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Pursuant to IC 22-9-1-10, the Contractor and subcontractors, if any, shall not discriminate against any 
employee or applicant for employment, to be employed in the performance of this contract, with respect to his 
hire, tenure, terms, conditions or privileges of employment, or any matter directly or indirectly related to 
employment, because of his race, religion, color, sex, disability, national origin, or ancestry. Breach of this 
covenant may be regarded as a material breach of the contract. 

------------------------------------------------------------------------------------------------------------------------------------- 
IN TESTIMONY WHEREOF, the Bidder (a sole proprietor) has hereunto set his hand  
this        day of                       , 20    . 

_____________________________________ 
Proprietorship (Company Name) 

(INDIVIDUAL) 
_____________________________________ 
Bidder (Owner) 

------------------------------------------------------------------------------------------------------------------------------------- 
IN TESTIMONY WHEREOF, the Bidder (a partnership) has hereunto set their hands  
this        day of                  , 20    . 

____________________________________ 
Company Name 

____________________________________ 
Partner 

____________________________________ 
Partner 

------------------------------------------------------------------------------------------------------------------------------------- 
IN TESTIMONY WHEREOF, the Bidder (a corporation) has caused this proposal to be signed by its 
President or other authorized signatory and Secretary this                      day of                    , 20    . 

____________________________________ 
Corporation Name 

____________________________________ 
By President or Other Authorized Signatory 

____________________________________ 
Secretary 

If the bid is signed by other than the President, a Corporation Resolution designating other authorized 
signatory shall be submitted with this bid unless already on file with the Certification Board of the Public 
Works Division. 

------------------------------------------------------------------------------------------------------------------------------------- 
BY SIGNING THIS BID THE BIDDER ACKNOWLEDGES PROCUREMENT OF ALL ADDENDA AND 
CERTIFIES THAT THIS BID RECOGNIZES ALL ITEMS IN ALL ADDENDA. 
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SIGNATURE AFFIDAVIT 

PROJECT NO:_____________________________ 

STATE OF } 
}  SS: 

COUNTY OF } 

Before me, the undersigned notary public, appeared          and being duly 
(name of bidder) 

sworn, on his oath says that he/she is_______________________________________________________ 
(president, general partner, owner) 

of             , bidder on Project No.              , and 
(name of company) 

Affirmed that: 
1. This bid is submitted in good faith in the amount stated herein, and will be fulfilled

according to the Contract Documents (contract, general and supplemental conditions,
technical specification, drawings and addenda thereto), if his bid is accepted; and

2. The statements are true contained in the Non-Collusion Statement, and as applicable, the
Contractor’s Affidavit of Subs Employed, the M/WBE Participation Plan and the
M/WBE Good Faith Effort Work Sheet.

By:  ________________________________ 
(Signature) 

________________________________ 
(Printed name) 

________________________________ 
(Printed or typed name of company) 

(must be signed by principal of organization) 

STATE OF } 
} SS: 

COUNTY OF } 

       personally appeared before me, a Notary Public, in and for 
said County and State, this                    day of                                    , 20          , after being duly sworn 
upon his oath, says that the facts alleged in the foregoing affidavit are true. 

My Commission Expires: 
NOTARY PUBLIC – SIGNATURE 

__________________________ 

_______________________________ 
NOTARY PUBLIC PRINTED NAME 

(SEAL) 
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BID BOND 

KNOW ALL MEN BY THESE PRESENTS, that we__________________________________________________ 
(Contractor's Name and Address) 

as Principal, hereinafter called the Principal, and the___________________________________________________ 
 (Bonding Company Name) 

a corporation duly organized under the laws of the State of ______________________________________________ 
as Surety, hereinafter called the Surety, are held and firmly bound unto Public Works Division/Department of 
Administration, State of Indiana, as Obligee, hereinafter called the Obligee, 

in the sum of _____________________________________________________Dollars ($____________________) 
for the payment of which sum well and truly to be made, the said Principal and the said Surety, bind ourselves, our 
heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these presents. 

WHEREAS, the Principal has submitted a bid for: (insert State Project Number, Description and Location) 

Project No.  ____________________________________________________________ 

Project Description: ____________________________________________________________ 

Project Location:  ____________________________________________________________ 

NOW THEREFORE, if the Obligee shall accept the bid of the Principal and the Principal shall enter into a contract 
with the Obligee in accordance with the terms of such bid, and give such bond or bonds as may be specified in the 
bidding or contract documents with good and sufficient surety for the faithful performance of such contract and for 
the prompt payment of labor and material furnished in the prosecution thereof, or in the event of the failure of the 
Principal to enter such contract and give such bond or bonds, if the Principal shall pay to the Obligee the difference 
not to exceed the penalty hereof between the amount specified in said bid and such larger amount for which the 
Obligee may in good faith contract with another party to perform the work covered by said bid, then this obligation 
shall be null and void, otherwise to remain in full force and effect. 

Signed and sealed this  day of  ,20  . 

____________________________ ______________________________________ 
(Witness)  (Principal) 

By: ____________________________________ 
 (Title) 

____________________________________ 
 (Surety) 

____________________________ _____________________________________ 
Witness)  (Attorney-in-fact) 
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I. MINORITY AND WOMEN’S BUSINESS ENTERPRISES PARTICIPATION PLAN

A Respondent is expected to submit in each response a Minority and Women's Business Enterprises Participation Plan 
in accordance with IC 4-13-16.5 and 25 IAC 5.  The Plan must show that there are, participating in the proposed 
contract, Minority Business Enterprises (MBE) and Women Business Enterprises (WBE) listed in the Minority and 
Women’s Business Enterprises Division (MWBD) directory of certified firms.  Respondents must indicate the name of 
the MBE and WBE with which it will work, the contact name and phone number at the firm(s), the service supplied by 
the firm(s), the specific dollar amount from this contract that will be directed toward each firm, and the approximate 
date these products and/or services will be utilized.  If participation is met through use of vendors who supply products 
and/or services, the Respondent must also indicate the vendor’s tax ID number as well as provide a description of 
products and/or services provided to the Respondent that are directly related to this proposal and the cost of direct 
supplies for this proposal.  All prime contractors, including MBE and WBE prime contractors, must meet the contract 
goals through use of subcontractors. MBE and WBE prime contractors will get no credit toward the contract goal for 
the use of its own workforce. The State does not accept national plans.  

Failure to meet these requirements will affect the evaluation of your Proposal. The Department reserves the right to 
verify all information included in the Plan.  

Respondents are encouraged to contact and work with MWBD to design a plan to meet established goals. MWBD’s 
website address is www.IN.gov/idoa/minority/ and contains a complete list of all the Department’s certified MBE’s and 
WBE’s.  

Minority & Women’s Business Enterprises Participation 
Letter of Commitment 

A signed letter(s), on company letterhead, from the MBE and/or WBE must accompany the Plan.  This letter(s) shall 
state and will serve as acknowledgement from the MBE and/or WBE of its amount of participation, the scope of 
products and/or services, and approximate date these products and/or services will be utilized.   

By submission of the Proposal, the Respondent acknowledges and agrees to be bound by the regulatory processes 
involving the State’s M/WBE Program.  Questions involving the regulations governing the Plan should be directed to 
MWBD’s Compliance Unit at 317/232-3061 

MBE/WBE PARTICIPATION PLAN 

RFP # / Bid # / Quote # _____________________________ DUE DATE______________________ 

(Circle One) 

RFP / BID / QUOTE NAME __________________________ 

(Circle One) 

RESPONDENT _______________________________________ 

ADDRESS _______________________________________ 

CITY/STATE/ZIP __________________________________ 

PHONE (   ) _______________________________________ 

The following MBE and/or WBE’s listed in the MWBD directory will be participating in the contract: 

MBE/WBE     P HONE    COMPANY NAME    SCOPE OF PRODUCTS/SERVICES     UTILIZATION DATE      AMOUNT 

________________________________________________________________________________________________

________________________________________________________________________________________________

________________________________________________________________________________________________ 

________________________________________________________________________________________________ 

*If additional room is necessary, indicate here_________. Please attach a separate page.

THIS DOCUMENT MUST BE INCLUDED IN YOUR RESPONSE 

http://www.in.gov/idoa/minority
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Indiana  Department of Administration 
Public Works and State Office Building Commission 

GOOD FAITH EFFORTS WORKSHEET 

BIDDER BID/PROJECT NUMBER 

CONTRACT GOALS   7% MBE 5% WBE 

List the M/WBEs contacted and complete the following information for each. Copies of all 
communications to and from each vendor should be maintained. 

Company Name and 
Address 

M
B

E
 

W
B

E
 Type of 

Contact 

Date 
of 

Contact 

Date 
Response 

Due 

Goods 
Or 

Services 
Requested 

Result 
(Include Price Quote) 

Indicate Good Faith Efforts made to utilize MWBEs.  Check and explain all that apply or should be 
considered.  Please provide evidence of the efforts that you want to be considered.  A complete description 
of each criteria may be found in the Indiana Department of Administration Public Works and State 
Office Building Commission MWBE Participation Policy. 

MBE and WBE Barrier 
Assistance 

Describe 

Advertisement Describe 

Agency Assistance Describe 

Other Criteria Describe 



CERTIFICATE OF CORPORATE RESOLUTION 

I, , do hereby certify that I am the Secretary 
Type Name 

of , a corporation duly organized and 
existing under and by virtue of the Laws of the State of Indiana; 

I further certify that a regular/special meeting of the members of the Board of Directors of said 
corporation, duly called held and convened in conformity with the Charter and By Laws of said 
corporation, on the            day of                         , 20           , a quorum being present and voting 
thereon, the following resolution was duly adopted, to-wit: 

I further certify that the foregoing resolution is a full, true, and complete copy as the same 
appears on record in the Minute Record Book of said corporation of which I am the legal 
custodian; that the same has not been altered, amended or repealed and is now in full force and 
effect. 

In Witness Whereof, I have hereunto set my hand for said corporation this    day 
of                                             , 20                . 

By:_________________________________ 
(Signature) 

(must be signed by principal of organization) 
STATE OF }

} SS: 
COUNTY OF } 

personally appeared before me, a Notary Public, in and for said County and State, this           
day of                                    , 20          , after being duly sworn upon his oath, says that the facts 
alleged in the foregoing affidavit are true. 

My Commission Expires: 
NOTARY PUBLIC - SIGNATURE 

____________________ 

______________________________ 
(SEAL) NOTARY PUBLIC PRINTED NAME 

DAPW 41 
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NON-COLLUSION STATEMENT 

The undersigned attests, subject to the penalties for perjury, that the undersigned is the 
Contractor, or that the undersigned is the properly authorized representative, agent, member or 
officer of the Contractor.  Further, to the undersigned’s knowledge, neither the undersigned nor 
any other member, employee, representative, agent or officer of the Contractor, directly or 
indirectly, has entered into or been offered any sum of money or other consideration for the 
execution of this Contract other than that which appears upon the face hereof.  Furthermore, if 
the undersigned has knowledge that a state officer, employee, or special state appointee, as 
those terms are defined in IC 4-2-6-1, has a financial interest in the Contract, the 
Contractor attests to compliance with the disclosure requirements in IC 4-2-6-10.5. 

__________________________________________ 
Signature 

__________________________________________ 
Printed Name 

__________________________________________ 
Title 

__________________________________________ 
Company 
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DOMESTIC STEEL AFFIDAVIT 

STATE OF } 
}  SS: 

COUNTY OF }     

PROJECT NO:________________________ 

I hereby swear, under penalties of perjury, that the steel products furnished for this project shall conform to the 
following Indiana Code Definitions and contract provisions: 

IC 5-16-8-1 Definitions: 
"Steel products" means products rolled, formed, shaped, drawn, extruded, forged, cast, fabricated, or otherwise similarly processed, or 
processed by a combination of two (2) or more of such operations, from steel made in the United States by the open hearth, basic oxygen, 
electric furnace, Bessemer or other steel making process. 

"United States" refers to the United States of America. The term includes all territory, continental or insular, subject to the jurisdiction of the 
United States. 

IC 5-16-8-2  Public agency contract provisions; rules for determining reasonable pricing. 
Sec. 2. (a) Each public agency shall require that every contract for the construction, reconstruction, alteration, repair, improvement or 
maintenance of public works contain a provision that, if any steel or foundry products are to be used or supplied in the performance of the 
contract or subcontract, only steel or foundry  made in the United States shall be used or supplied in the performance of the contract or any of 
the subcontracts unless the head of the public agency determines, in writing, that the cost of steel or foundry products is deemed to be 
unreasonable. 

_______________________________________________________ 
(Signature) 

_______________________________________________________ 
(Printed name) 

_______________________________________________________ 
(Attest)  (Printed or typed name of company) 
(Vice President/Secretary/Treasurer) 

STATE OF } 
}  SS: 

COUNTY OF }  

        personally appeared before me, a Notary Public, in and for said County 
and State, this      day of      ,20    , after being duly sworn upon his oath, says that the facts alleged in the 
foregoing affidavit are true. 

__________________________________________ 
My Commission Expires: NOTARY PUBLIC - SIGNATURE 

___________________________________________ 
NOTARY PUBLIC PRINTED NAME 

(SEAL) 
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CONTRACTOR'S BOND FOR CONSTRUCTION 

KNOW ALL MEN BY THESE PRESENT, that ___________________________________ 
    (Contractor) 

of ___________________________________ 
  (Address)     (City, State) 

as principal and ___________________________________________________________________ 
       (Bonding Company) 

________________________________________________________________________________ 
  (Address)  (City, State)         (Zip Code) 

as surety, are firmly bound unto the State of Indiana in the penal sum of  $   Dollars, for 

the payment of which, well and truly to be made, we bind ourselves, jointly and severally, and our joint 

and several heirs, executors, administrators and assigns, firmly by these present, this  day of

, 20          . 

THE CONDITIONS OF THE ABOVE OBLIGATION ARE SURE, THAT, WHEREAS the State 

of Indiana acting by and through the Commissioner, Department of Administration, has entered into a 

certain written contract dated                               of ____________________________________________ 

_________________________________________________________________________________ 
(Project Number and Description) 

situated in ___________________________________________________________ 

Indiana, in accordance with the construction documents approved and adopted by said Commissioner, 

Department of Administration, which are made a part of this bond. 

NOW THEREFORE, if the said ____________________________________________________ 
(Contractor) 

, shall well and faithfully do and perform the same in all respects according to the 

plans and specifications adopted by said Commissioner, Department of Administration, and according to 

the time, terms and conditions specified in said contract and incurred by him or any subcontractor in the 

prosecution of said work, including labor, service and materials furnished, then this obligation shall be 

void; otherwise to remain in full force, virtue and effect.  This bond shall adhere to the requirements of IC 

4-13.6-7-6 and IC 4-13.6-7-7.

IN WITNESS WHEREOF, we hereunto set our hands and seals this   day 

of  , 20            . 

By:   (Seal) 
(Contractor) 

By:   (Seal) 
(Bonding Company) 

By:________________________ 
(Attorney-in-fact) 
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CONTRACTOR’S CERTIFICATE OF INSURANCE 

This certifies to the addressee shown below that the following described policies, subject to their terms, conditions, and exclusions, have been issued to: 

NAME AND ADDRESS OF INSURED:  

COVERING (show State project number, name and location) 

ADDRESSEE:     PUBLIC WORKS DIVISION/DEPARTMENT OF ADMINISTRATION DATE: 

TYPE OF INSURANCE POLICY NUMBER EFFECTIVE 
DATE

EXPIRATION 
DATE LIMITS

1. General Liability

a. Bodily Injury
Including Personal Injury

Each Person - Premises and Operations  
Each Person – Elevators  
Each Person – Independent Contractor  
Each Person - Products Completed       
Including Operations  
Each Person – Contractual  
Each Occurrence -  
Aggregate -     Products Completed 

  Including Operations 

$  
$  
$  

$  
$  
$  

$  

b. Property Damage Each Occurrence – Premises and Operations  
Each Occurrence – Elevators  
Each Occurrence – Independent Contractor  
Each Occurrence – Products Completed 

 Including Operations 
Each Occurrence – Contractual  
Aggregate -  
Aggregate - Operations Protective 

 Products and Contractual 

$  
$
$

$
$
$ 

$ 

2. Automobile Liability

a. Bodily Injury
b. Property Damage

Each Person 
Each Occurrence 
Each Accident 

$
$
$

3. Excess Liability
Umbrella

$ 

4. a. Workmen’s Compensation
 b. Employer’s Liability

Statutory Workmen’s Compensation 
One Accident And Aggregate Disease 

$ 

$ 

5. Builder’s Risk $ 

UNDER GENERAL LIABILITY POLICY OR POLICIES   YES NO 
1.   Does Property Damage Liability Insurance shown include coverage for XC and U hazards? ...................................................................   __________   __________ 
2. Is Occurrence Basis Coverage provided under Property Damage Liability?   __________   __________ 
3,   Is Broad Form Property Damage Coverage provided for this Project? .........  ..............................................................................................   __________   __________ 
4.   Is Personal Injury Coverage included? ...  ..................  .................  .................  ..............................................................................................   __________   __________ 
5.   Is coverage provided for Contractual Liability (including indemnification provision) assumed by insured? ............................................   __________   __________ 
UNDER AUTOMOBILE LIABILITY POLICY OR POLICIES .....  .................  ..............................................................................................   __________   __________ 
1.   Does coverage shown above apply to non-owned and hired automobiles? ..  ..............................................................................................   __________   __________ 
2. Is Occurrence Basis Coverage provided under Property Damage Liability?   __________   __________ 

In the event of cancellation, fifteen (15) days written notice shall be given to the 
party to whom this certificate is addressed. 

NAME OF INSURANCE COMPANY 

ADDRESS 

SIGNATURE OF AUTHORIZED REPRESENTATIVE 
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CONTRACTOR’S EMPLOYEE DRUG TESTING 

IC 4-13-18 IS ADDED TO THE INDIANA CODE AS A NEW CHAPTER TO READ AS 
FOLLOWS [EFFECTIVE JULY 1, 2006]: 

Chapter 18. Drug Testing of Employees of Public Works Contractors 

Sec. 1. This chapter applies only to a public works contract awarded after June 30, 2006. 

Sec. 2. As used in this chapter, "bid" includes a quotation. 

Sec. 3. (a) As used in this chapter, "contractor" refers to a person who: 
(1) submits a bid to do work under a public works contract; or
(2) does any work under a public works contract.

(b) The term includes a subcontractor of a contractor.

Sec. 4. As used in this chapter, "public works contract" refers to: 
(1) a public works contract covered by IC 4-13.6;
(2) a public works contract covered by IC 5-16 and entered into by a state agency; or
(3) a state highway contract covered by IC 8-23-9;

when the estimated cost of the public works project is one hundred fifty thousand dollars ($150,000) 
or more.  

Sec. 5. (a) A solicitation for a public works contract must require each contractor that submits a bid 
for the work to submit with the bid a written plan for a program to test the contractor's employees for 
drugs. 

(b) A public works contract may not be awarded to a contractor whose bid does not include a
written plan for an employee drug testing program that complies with this chapter. 

(c) A contractor that is subject to a collective bargaining agreement shall be treated as having an
employee drug testing program that complies with this chapter if the collective bargaining agreement 
establishes an employee drug testing program that includes the following: 

(1) The program provides for the random testing of the contractor's employees.
(2) The program contains a five (5) drug panel that tests for the substances identified in section

6(a)(3) of this chapter. 
(3) The program imposes disciplinary measures on an employee who fails a drug test. The

disciplinary measures must include at a minimum, all the following: 
(A) The employee is subject to suspension or immediate termination.
(B) The employee is not eligible for reinstatement until the employee tests negative on a five

(5) drug panel test certified by a medical review officer.
(C) The employee is subject to unscheduled sporadic testing for at least one (1) year after

reinstatement. 
(D) The employee successfully completes a rehabilitation program recommended by a

substance abuse professional if the employee fails more than one (1) drug test. 
A copy of the relevant part of the collective bargaining agreement constitutes a written plan under this 
section. 

Sec. 6. (a) A contractor's employee drug testing program must satisfy all of the following: 
(1) Each of the contractor's employees must be subject to a drug test at least one (1) time each

year. 
(2) Subject to subdivision (1), the contractor's employees must be tested randomly. At least two
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percent (2%) of the contractor's employees must be randomly selected each month for testing. 
(3) The program must contain at least a five (5) drug panel that tests for the following:

(A) Amphetamines.
(B) Cocaine.
(C) Opiates (2000 ng/ml).
(D) PCP.
(E) THC.

(4) The program must impose progressive discipline on an employee who fails a drug test. The
discipline must have at least the following progression: 

(A) After the first positive test, an employee must be:
(i) suspended from work for thirty (30) days;
(ii) directed to a program of treatment or rehabilitation; and
(iii) subject to unannounced drug testing for one (1) year, beginning the day the employee

returns to work. 
(B) After a second positive test, an employee must be:

(i) suspended from work for ninety (90) days;
(ii) directed to a program of treatment or rehabilitation; and
(iii) subject to unannounced drug testing for one (1) year, beginning the day the employee

returns to work. 
(C) After a third or subsequent positive test, an employee must be:

(i) suspended from work for one (1) year;
(ii) directed to a program of treatment or rehabilitation; and
(iii) subject to unannounced drug testing for one (1) year, beginning the day the employee

returns to work. 
        The program may require dismissal of the employee after any positive drug test or other 
discipline more severe than is described in this subdivision. 

(b) An employer complies with the requirement of subsection (a) to direct an employee to a
program of treatment or rehabilitation if the employer does either of the following: 

(1) Advises the employee of any program of treatment or rehabilitation covered by insurance
provided by the employer. 

(2) If the employer does not provide insurance that covers drug treatment or rehabilitation
programs, the employer advises the employee of agencies known to the employer that provide drug 
treatment or rehabilitation programs. 

Sec. 7. (a) The public works contract must provide for the following: 
(1) That the contractor implement the employee drug testing program described in the

contractor's plan. 
(2) Cancellation of the contract by the agency awarding the contract if the contractor:

(A) fails to implement its employee drug testing program during the term of the contract;
(B) fails to provide information regarding implementation of the contractor's employee drug

testing program at the request of the agency; or 
(C) provides to the agency false information regarding the contractor's employee drug testing

program. 
(b) The provisions of the public works contract relating to cancellation of the contract by the

agency awarding the contract apply to cancellation of the public works contract under this section. 
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STATE OF INDIANA 

GENERAL CONDITIONS 

ARTICLE 1 CONTRACT DOCUMENTS 

1.1 Definitions 

1.1.1 The Contract Documents 

The Contract Documents consist of the Agreement, the Instructions to Bidders, the Contractor’s Proposal (Bid), the Conditions of 
the Contract (General and Supplementary), Drawings, Specifications, and Addenda issued prior to bidding, Change Orders, any 
written interpretation issued as a field order by the Designer pursuant to Article 1.2, and all field orders for minor changes in the 
Work by the Designer pursuant to Article 12.3. 

1.1.2 The Contract 

The Contract Documents form the Contract for construction. The Contract represents the entire and integrated agreement between 
the parties hereto and supersedes all prior negotiations, representations, or agreements, either written or oral. 

1.1.3 The Work 

All labor, material, equipment, systems and services necessary to produce the result called for in the Contract Documents. 

1.1.4 The Project 

The Project is the total construction designed by the Designer of which the Work performed under the Contract Documents may be 
the whole or a part. 

1.2 Execution, Correlation, Intent and Interpretations 

1.2.1 The Contract Documents shall be signed by the Owner and the Contractor. The signature process may be done 
electronically at the discretion of the Owner. 

1.2.2 By executing the Contract the Contractor represents that he has visited the site and correlated his observations with the 
requirements of the Contract Documents, and has no major question pertaining thereto. 

1.2.3 The Contract Documents are complementary, and what is called for by any one shall be as binding as if called for by all. 
The intention of the Documents is to include all labor, equipment, supervision and materials, for the proper execution and 
completion of the Work, and also to include those things that may be reasonably inferable from the Contract Documents as being 
necessary to produce the intended results. Words that have a well-known technical or trade meaning are used herein, in 
accordance with such recognized meaning. 

1.2.4 Written interpretations necessary for the proper execution of the Work, in the form of drawings or otherwise will be issued 
with reasonable promptness by the Designer. Such interpretations shall be consistent with and reasonably inferable from the 
Contract Documents, and may be issued by field order subject to Owner’s approval. 

1.3 Copies Furnished and Ownership 

1.3.1 The Contractor will be furnished 5 copies of drawings and specifications and any other information necessary for the 
execution of the Work. 

1.3.2 All drawings, specifications, and copies thereof furnished by the Designer are his property. They are not to be used on any 
other Project, and, with the exception of one Contract set for each party to the Contract, are to be returned on request to the 
Designer at the completion of the Work. 

ARTICLE 2 DESIGNER 

2.1 Definition 

2.1.1. The Designer is the person or organization identified as Designer of the Project, and is referred to throughout the Contract 
Documents as if singular in number and masculine in gender. The terms Designer, Engineer, Architect, (and in certain projects 
Director, Public Works Division or his authorized representative), shall mean the Designer. 
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2.2 Administration of the Contract 

2.2.1 The Designer will provide general administration of the Contract, including the functions hereinafter described. 

2.2.2 Unless stated otherwise, the Designer shall be the Owner’s representative during the construction phase. He shall have 
authority to act on behalf of the Owner only to the extent expressly provided in the Contract Documents or otherwise in writing, 
which will be shown to the Contractor. The Designer will advise and consult with the Owner and all of the Owner’s instructions to the 
Contractor shall be issued through the Designer. 

2.2.3 The Designer shall have access to the Work at all times wherever it is in storage, preparation and progress. The 
Contractor shall provide facilities for such access so that the Designer and Owner’s Site Representative may perform their functions 
under the Contract Documents. 

2.2.4 The Designer will make no less than weekly visits to the site when work is in progress to familiarize himself generally with 
the progress and quality of the Work and to determine in general if the Work is proceeding in accordance with the Contract 
Documents. He will not be required to make exhaustive or continuous on-site inspection to check the quality or quantity of the Work. 
On the basis of his on-site observations as Designer, he will keep the Owner informed of the progress of the Work, and will 
endeavor to guard the Owner against defects and deficiencies in the Work of the Contractor. 

2.2.5 Based on such observation and the Contractor’s applications for payment, the Designer will determine the amount owed to 
the Contractor and will issue Certificates for Payment in such amounts. 

2.2.6 The Designer will be, in the first instance, the interpreter of the requirements of the Contract Documents and the judge of 
the performance thereunder. He will promptly render such interpretations as he may deem necessary for the proper execution or 
progress of the Work. 

2.2.7 All interpretations and decisions of the Designer will be consistent with the intent of the Contract Documents. He will 
exercise his best efforts to insure faithful performance by the Contractor. 

2.2.8 Claims, disputes and other matters in question relating to the execution or progress of the Work or interpretation of the 
Contract Documents shall be referred initially to the Designer for decision and be subject to written appeal within fifteen (15) days by 
the Contractor. The Designer shall submit his decision promptly in writing to the Director, Public Works Division, who shall have full 
authority to render the final and binding decision. 

2.2.9 The Designer will have responsibility to recommend to the Owner the rejection of work that does not conform to the 
Contract Documents. Whenever the Designer considers it necessary or advisable, he shall recommend to the Owner the stoppage 
of the Work or any portion thereof, and to recommend special examination or testing of the Work (whether or not fabricated, 
installed, or completed). 

2.2.10 The Designer will review and approve or take other appropriate action upon the Contractor’s submittals such as shop 
drawings, product data and samples, but only for conformance with the design concept of the Work and with the information given in 
the Contract Documents. Such action shall be taken with reasonable promptness so as to cause no delay. The Designer’s approval 
of a specific item shall not indicate approval of all assembly of which the item is a component. 

2.2.11 The Designer will prepare change orders in accordance with Article 12. 

2.2.12 The Designer will conduct reviews to determine the dates of Substantial Completion and Final Completion, will receive and 
forward to the Owner for the Owner’s review written warranties and related documents required by the Contract and assembled by 
the Contractor, and will issue a final Certificate for Payment upon compliance with the requirements of Article 9.7. 

2.2.13 The Designer, together with representatives from the Contractor and the Owner will conduct a review of the Work nine (9) 
months after the date of substantial completion to determine any work not in compliance with the Contract Documents at that t ime. 
A list of items to be corrected or completed will be forwarded to the Contractor for corrective action prior to the expiration of the one 
year warranty period. 

2.2.14 The duties, responsibilities and limitations of authority of the Designer as the Owner’s representative during construction 
as set forth in Articles 1 through 14 of these General Conditions shall not be modified or extended without written consent of the 
Owner. 

2.2.15 The Designer will not be responsible for the acts or omissions of the Contractor, Subcontractor, or any of their 
superintendents, supervisory staffs, agents or employees, or any other persons performing any of the Work. 

2.2.16 In case of the termination of the employment of the Designer, the Owner shall appoint a Designer against whom the 
Contractor makes no reasonable objections, whose status under the Contract shall be that of Designer. 
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ARTICLE 3 OWNER 

3.1 Definition 

3.1.1 The Owner is the State of Indiana, represented by the Commissioner; Department of Administration acting through the 
Director, Public Works Division and the Director’s designated project manager. 

3.2 Information and Service Required of the Owner 

3.2.1 The Owner will furnish, through the Designer, surveys, describing known physical characteristics, legal limits and utility 
locations for the property on which the Project is to be erected, if in the Owner’s possession. 

3.2.2. Information or services under the Owner’s control shall be furnished by the Owner with promptness to avoid delay in the 
orderly progress of the Work. 

3.2.3 The Owner shall issue all instructions to the Contractor through the Designer unless specified elsewhere in these 
documents. 

3.2.4 If the Contractor fails to correct defective work as required by Article 13 or persistently fails to carry out the Work in 
accordance with the Contract Documents, the Owner, by a written order may order the Contractor to stop the Work, or any portion 
thereof, until the cause for such order has been eliminated; however, this right of the Owner to stop the Work shall not give rise to 
any duty on the part of the Owner to exercise this right for the benefit of the Contractor or any other person or entity, except to the 
extent required by Article 6.1. 

3.3 Owner’s Site Representative 

3.3.1 Notwithstanding the obligations of the Designer as Owner’s representative during construction, the Owner may employ an 
on-site representative to observe the progress of the Work. 

3.3.2 The Owner’s Site Representative shall function as an observer only. He shall report his findings to the Designer for review 
and any required further action. The Owner’s Site Representative is not authorized to make changes in the Work or to interpret the 
Contract Documents. 

3.3.3 The Owner’s Site Representative shall have at all times access to the Work wherever it is in storage, preparation and 
progress. He may attend meetings at the site and he may review and approve the Contractor payment requests. 

ARTICLE 4 CONTRACTOR 

4.1 Definition 

4.1.1 The Contractor is the person or organization identified as such in the Agreement. He is referred to throughout the Contract 
Documents as if singular in number and masculine in gender. The term Contractor means the Contractor or his authorized 
representative. 

4.2 Review of Contract Documents 

4.2.1 The Contractor shall carefully study and compare the Contract Documents and shall at once report to the Designer and 
the Owner any error, inconsistency or omission he may discover. The Contractor shall perform no portion of the Work at any time 
without Contract Documents or, where required, approved shop drawings, product data or samples for such portion of the Work. 

4.3 Supervision and Construction Procedures 

4.3.1 The Contractor shall supervise and direct the Work, using his best skill and attention. He shall be solely responsible for the 
quality of the Work and for all construction techniques, sequences, and procedures, and for coordinating all portions of the Work. 

4.3.2 The Contractor shall not be relieved from his obligations to perform the Work in accordance with the Contract Documents 
either by the activities or duties of the Designer in administration of the Contract, or by inspections, tests or approvals required or 
performed under Paragraph 7.9 by persons other than the Contractor. 

4.4 Labor and Materials 

4.4.1 Unless otherwise specified in Division 1, the Contractor shall provide and pay for all labor, material, equipment, tools, 
construction equipment, machinery, transportation, and other facilities and services necessary for the proper execution of the Work. 
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4.4.2 Unless otherwise specified in Division 1, the Contractor shall provide and pay for all electric current, water, heat, and 
telephone services and shall maintain necessary discipline to prevent waste. 

4.4.3 If any item of work shall be the subject of a jurisdictional dispute as to the craft to be used for said work, the Contractor 
shall aid in such inter-craft resolution and if arbitrated, abide by the decision, holding the Owner free of involvement in the dispute, 
and if time is lost by the dispute, extra work days will only be considered through the provisions of Article 12.2. He will do whatever 
he can to eliminate any embarrassment to the Owner caused by picketing, etc. 

4.4.4. The Contractor shall at all times enforce strict discipline and good order among his employees, and shall not employ on 
the Work any unfit person or any one employee unskilled in the Work assigned to him or unqualified as a tradesman in the trade 
involved. 

4.5 Warranty and Guarantee 

4.5.1 The Contractor warrants and guarantees that all materials and equipment incorporated in the Project shall be new unless 
otherwise specified, and all work will be of the highest quality, free from faults and defects, and in strict conformance with the 
Contract Documents for a period of one year from the date of substantial completion. All work not so conforming to the Contract 
Documents may be considered defective. If required by the Designer, the Contractor shall furnish satisfactory evidence as to the 
kind and quality of materials and equipment. The warranties and guarantees provided in this Article and elsewhere in the Contract 
Documents shall be in addition to and not in limitation of any other warranty or guarantee or remedy called for the Contract 
Documents or otherwise prescribed by law. The Contractor, together with the Designer and representatives from the Owner, shall 
review the Work nine (9) months after the date of substantial completion to determine any work not in compliance with the Contract 
Documents. The Contractor shall correct such non-complying work prior to the expiration of the one year warranty. 

4.6 Permits, Fees and Notices 

4.6.1 The Contract shall secure and pay for all permits, fees and licenses necessary for the execution of the Work. 

4.6.2 The Contractor and Subcontractors must submit an “Exemption Certificate for Construction Contractors” (Form ST-105) to 
each supplier in order to obtain exemption from the Indiana Gross Tax (i.e., sales and use tax). 

4.6.3 The Contractor shall give all notices and comply with all laws, ordinances, rules, regulations, and orders of any public 
authority bearing on the conduct of the Work. If he observes that any of the Contract Documents are at variance therewith in any 
respect, he shall promptly notify the Designer in writing, and any necessary changes shall be adjusted by change order. If he 
performs any work knowing it to be contrary to such laws, ordinances, rules and regulations, and without such notice to the 
Designer, he shall bear all cost arising from such non-conformance. 

4.7 Cash Allowances 

4.7.1 The Contractor shall include in the Contract Sum all allowances stated in the Contract Documents. These allowances 
cover the net cost of the materials and equipment delivered and unloaded at the site which cost shall be determined by the Owner 
through proper procedures for receiving quotes or bids as required by law. The Contractor’s handling costs on the site, labor, 
installation costs, overhead, profit, and other expenses shall be included in the Contract sum and not in the allowance. The 

Contractor shall cause the Work required by these allowances to be performed by such persons as the Designer may direct, but he 
will not be required to employ persons against whom he has a reasonable objection. If the net cost above, when determined, is 
more than or less than the allowance, the Contract Sum will be adjusted accordingly by change order. 

4.8 Superintendent 

4.8.1 The Contractor shall keep on the Project, during the entire contract time, a competent superintendent and necessary 
assistants, all satisfactory to the Designer and the superintendent shall not be changed, except with the consent of the Owner, 
unless the superintendent proves to be unsatisfactory to the Contractor and ceases to be in his employ. The superintendent shall 
represent the Contractor and shall have full authority to act on his behalf. All communications given the superintendent shall be as 
binding as if given by the Contractor. Important communications shall be confirmed in writing. 

4.9 Responsibility for Those Performing the Work 

4.9.1 The Contractor shall be responsible for the quality of the Work, for acts and omissions of all the Subcontractors, their 
superintendents, their supervisory staffs, agents, or employees and of all other persons performing any of the Work under a 
Contract with the Contractor. 
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4.10 Progress Schedule 

4.10.1 Unless otherwise indicated in Division 1, the Contractor, immediately after being awarded the Contract, shall prepare and 
submit for the Designer’s approval a progress schedule for the Work in relation to the entire Project. This schedule in bar graph 
form, or other form approved by the Owner, shall indicate the dates for the starting and completion of the various stages of 
construction, and in addition, will state the contractual completion date.  The contract completion date, based on the construction 
period stated in the notice to bidders, shall not be changed by submission of a schedule that shows an early completion date, 
unless specifically authorized by change order.  A more detailed schedule may be required elsewhere in the documents. 

4.11 Record Documents at the Site 

4.11.1 The Contractor shall maintain for the Owner as part of the Contract one record copy of all drawings, specifications, 
addenda, shop drawings, change orders and other modifications at the site in good order, and marked to record all changes made 
during construction. These shall be available to the Designer and the Owner’s Site Representative at all times while Work is in 
progress. All changes made during construction shall be recorded monthly and reviewed by the Designer before approval of each 
partial progress payment.  The record documents shall be submitted to the Designer prior to the Contractor’s final payment. 

4.12 Shop Drawings and Samples 

4.12.1 Shop drawings are all drawings, diagrams, illustrations, schedules, brochures, and other data, which are prepared by the 
Contractor, or any Subcontractor, manufacturer, supplier, or distributor, and which illustrate the Work. 

4.12.2 The Contractor shall submit all shop drawings and samples required by the Contract or by the Designer in a timely 
manner, allowing sufficient time for the Designer’s review so as not to cause any delay in the Work or in work by any other 
Contractor.  

4.12.3 At the time of such submission, the Contractor shall furnish or verify all field measurements, field construction criteria, 
materials, catalog numbers, and the like and shall individually check, coordinate and stamp with his approval each submission, and 
shall in writing call the Designer’s attention to any deviations in the shop drawings or samples from the requirements of the Contract 
Documents. 

4.12.4 The Designer will check and approve, with reasonable promptness so as to cause no delay, these shop drawings and 
samples only for conformance with the design concept of the Project, and with the information given in the Contract Documents. 
The Designer’s approval of a separate item will not indicate approval of the assembly in which the item functions. 

4.12.5 The Designer’s approval of shop drawings or samples shall not relieve the Contractor of responsibility for any deviation 
from the requirements of the Contract Documents unless the Contractor has in writing called the Designer’s attention to such 
deviation at the time of submission and the Designer has given written approval to the specific deviation, nor shall this relieve the 
Contractor from errors or omissions in the shop drawings or samples. 

4.12.6 No work requiring a shop drawing or sample submission shall be commenced until the submission has been approved by 
the Designer. All such work shall be in accordance with approved shop drawings and samples. 

4.13 Use of Premises 

4.13.1 The Contractor shall confine operations at the site to areas permitted by law, ordinances, permits and the Contract 
Documents, and shall not unreasonably encumber the premises with any materials or equipment. 

4.14 Cutting and Patching 

4.14.1 The Contractor shall do all cutting, fitting or patching of his work that may be required to make its several parts come 
together properly and shall not endanger any work by cutting, excavating, or otherwise altering the Work or any part of it. Costs 
caused by defective or ill-timed work shall be borne by the party responsible therefore. 

4.15 Cleaning Up 

4.15.1 The Contractor shall at all times keep the premises free from accumulation of waste materials or rubbish caused by his 
operations. At the completion of the Work, he shall remove all waste material and rubbish from and about the building as well  as all 
his tools, scaffolding and surplus materials. Contractor shall clean all glass surfaces, lights and fixtures, ceilings, walls and shall 
leave the Work dusted, swept and wet mopped clean, unless more exactly specified. 

4.15.2 In case of dispute the Owner may remove the rubbish and charge the cost to the several Contractors as the Designer shall 
determine to be just. 
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ARTICLE 5 SUBCONTRACTORS 

5.1 Definition 
As used in this article "contractor tier" refers collectively to the following classes of contractors on a 
public works project: 

(1) "Tier 1 contractor" includes each person that has a contract with the public

agency to perform some part of the work on,  supply  some of the materials for, or

supply a service for, a public works project A person included in this tier is also

known as a  "prime contractor" or a "general contractor".

(2) "Tier 2 contractor" includes each person that has a contract with a tier 1

contractor to perform some part of the work on, supply some of the materials for, or

supply a service for, a public works project A person included in this tier is also

known as a "subcontractor".

(3) "Tier 3 contractor" includes each person that has a contract with a tier 2

contractor to perform some part of the work on, supply some of the materials for, or

supply a service for, a public works project. A person included in this tier is also

known as a "sub-subcontractor".

(4) "Lower tier contractor" includes each person that has a contract with a tier 3

contractor or lower tier contractor to perform some part of the work on,

supply some of the materials for, or supply a service for, a public works project. A

person included in this tier is also known as a "lower tier subcontractor".

A Subcontractor is a person or entity who has a direct Contract with the Contractor to perform any of the Work at the site. The term 
Subcontractor is referred to throughout the Contract Documents as if singular in number and masculine in gender and means a 
Subcontractor or his authorized representative. The term Subcontractor does not include any separate Contractor or his 
Subcontractors. 

5.2 Award of Subcontracts and Other Contracts for Portions of the Work 

5.2.1 Unless otherwise required by the Contract, the Contractor shall furnish to the Owner, with his bid on the prescribed form, 
the names of all persons or entities (including those who are to furnish materials or equipment fabricated to a special design) 
proposed for each of the principal portions of the Work with an installed value of $150,000.00 or more. The Designer will promptly 
reply to the Contractor in writing stating whether or not the Owner or the Designer, after due investigation, has reasonable objection 
to any such proposed person or entity. Failure of the Owner or Designer to reply within fourteen (14) days shall constitute notice of 
no reasonable objection. 

5.2.2 The Contractor shall not subcontract with any such proposed person or entity to which the Owner or the Designer has 
made reasonable objection.  The Contractor shall not be required to subcontract with anyone to whom he has a reasonable 
objection. 

5.2.4 If the Owner or the Designer has reasonable objection to any such proposed person or entity, the Contractor shall submit 
a substitute to whom the Owner or the Designer has no reasonable objection. 

5.2.5 The Contractor shall make no substitution of any Subcontractor, person or entity previously selected, if the Owner or 
Designer makes reasonable objection to such substitution. 

5.2.3 The Contractor and his subcontractors shall employ only licensed plumbers and shall provide to the Owner the names and 
license numbers of all plumbers engaged in the Work. The Contractor shall submit this documentation with any monthly progress 
payment request that includes plumbing labor. 

5.3 Subcontractual Relations 

5.3.1 By an appropriate written agreement, the Contractor shall require each Subcontractor, to the extent of the Work to be 
performed by the Subcontractor, to be bound to the Contractor by the terms of the Contract Documents, and to assume toward the 
Contractor all the obligations and responsibilities which the Contractor, by these Documents, assumes toward the Owner. Said 
agreement shall preserve and protect the rights of the Owner under the Contract Documents with respect to the Work to be 
performed by the Subcontractor so that subcontracting thereof will not prejudice such rights, and shall allow to the Subcontractor the 
benefit of all rights, remedies and redress against the Contractor that the Contractor, by these Documents, has against the Owner. 
Provisions of Article 9 for progress payments, retainage and payment for stored material shall be incorporated without modification 
in all Contractor-Subcontractor agreements. The Contractor shall require each Subcontractor to enter into similar agreements with 
his Sub-subcontractors. Prior to execution of the Contractor-Subcontractor agreement, the Contractor shall provide all 
Subcontractors a complete copy of all proposed Contract Documents for the Project to which the Subcontractor will be bound by 
this Paragraph 5.3. Each Subcontractor shall similarly make available to his Sub-Subcontractors copies of such Documents. 
Executed copies of all agreements shall remain on file with the Contractor and be available for review by the Owner at the Owner’s 
discretion. 
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ARTICLE 6 SEPARATE CONTRACTS 

6.1 Owner’s Right to Let Separate Contracts 

6.1.1 The Owner reserves the right to let other contracts in connection with other portions of the Project under these or similar 
General Conditions. 

6.1.2 When separate contracts are awarded for different portions of the Project, “the Contractor” in the Contract Documents in 
each case shall be the Contractor who signs each separate contract with the Owner. 

6.1.3 When separate contracts are awarded for portions of the Project, the General Construction Contractor shall be responsible 
for the overall coordination of all separate contracts for the Project. 

6.2 Mutual Responsibility of Contractors 

6.2.1 The Contractor shall afford each other Contractor reasonable opportunity for the introduction and storage of their materials 
and equipment and the execution of their work, and each shall properly connect and coordinate his work with all others as 
coordinated by the General Contractor. 

6.2.2 If any part of the Contractor’s work depends on proper execution or results upon the work of any other separate 
Contractor, the Contractor shall inspect and promptly report to the Designer any discrepancies or defects that shall cause his work 
to fail or be non-conforming. Failure of the Contractor to so inspect and report shall constitute an acceptance of the other 
Contractor’s work as fit and proper for the reception of his work. 

6.2.3 Should the Contractor cause damage to any separate Contractor on the Project, the General Contractor agrees, upon due 
notice, to settle with such other Contractor by agreement, if at all possible without involving the Owner. The Owner will be involved 
only after evidence is presented that sureties cannot settle the problem. 

6.2.4 Any costs caused by defective or ill-timed work shall be borne by the party responsible. 
ARTICLE 7 MISCELLANEOUS PROVISIONS 

7.1 Delinquent State Taxes (IC.  4-13-2-14.5). The Public Works Division may allow the Department of State Revenue access 
to the name of each person who is either: 

(1) Bidding on a Contract to be awarded under this chapter; or
(2) A Contractor or Subcontractor under this chapter.

If the Public Works Division is notified by the Department of State Revenue that a bidder is on the most recent tax warrant l ist, a 
Contract may not be awarded to that bidder until the bidder provides a statement from the Department of State Revenue that the 
Bidder’s delinquent tax liability has been satisfied. The Department of State Revenue may notify: 

(1) The Department of Administration; and
(2) The Auditor of State;

that a Contractor or Subcontractor under this chapter is on the most recent tax warrant list, including the amount owed in delinquent 
taxes. The Auditor of State shall deduct from the Contractor’s or Subcontractor’s payment the amount owed in delinquent taxes. 
The Auditor of State shall remit this amount to the Department of State Revenue and pay the remaining balance to the Contractor or 
Subcontractor. 

7.2 Choice of Law 

7.2.1 The Contract shall be governed by the laws of the State of Indiana. 

7.3 Assignment 

7.3.1 The Contractor shall not assign the Contract or sublet it as a whole without the written consent of the Owner, nor shall the 
Contractor assign any monies due or to become due to him hereunder, without the previous written consent of the Owner. 

7.4 Written Notice 

7.4.1 Written notice shall be deemed to have been duly served if delivered in person to the individual or member of the firm or to 
an officer of the corporation for whom it was intended, or sent by registered or certified mail to the last business address known to 
him who gives the notice. 
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7.5 Claims for Damages 

7.5.1 Should either party to the Contract suffer injury or damage to person or property because of any act or omission of the 
other party or any of his employees, agents or others for whose acts he is legally liable, claim shall be made in writing to such other 
party within seven (7) days of the first observance of such injury or damage. 

7.6 Performance Bond and Labor and Material Payment Bond 

7.6.1 For projects advertised with an estimated base bid amount of One Hundred Fifty Thousand Dollars ($150,000) or more, 
the Contractor shall furnish and pay for an approved one hundred percent (100%) combination performance and payment bond 
(Contractor’s Bond for Construction, Public Works Division Form DAPW 15). This bond shall adhere to the requirements of IC. 4-
13.6-7-6 and IC. 4-13.6-7-7 as amended and shall cover the faithful performance of the Contract and the payment of all obligations 
arising thereunder, including reimbursement for any stored materials paid for but returned to materialmen, with such sureties as the 
Owner may approve. The combination bond shall remain in effect throughout the entire construction period and in addition for a 
period of one year from the date of final acceptance. The Contractor shall deliver the required bonds to the Owner prior to execution 
of the Contract by the Owner unless authorized to the contrary in writing by the Owner. All bonds must be issued by bonding 
companies, which are licensed and approved by the Indiana Insurance Commission. 

7.7 Owner’s Right to Carry Out the Work 

7.7.1 If the Contractor should default or neglect to carry out the Work properly or fail to perform any provision of the Contract, 
the Owner may, after giving seven (7) days written notice to the Contractor, without prejudice to any other remedy it may have, 
make good such deficiencies. In such case, an appropriate change order shall be issued deducting the cost thereof including the 
cost of the Designer’s additional service made necessary by such default, neglect or failure of the Contractor, from the payments 
then or thereafter due the Contractor, provided, however, that the Designer shall approve both such action and the amount charged 
to the Contractor. If such payments due to the Contractor are not sufficient to cover such amount, the Contractor shall pay the 
difference to the Owner. 

7.8 Royalties and Patents 

7.8.1 The Contractor shall pay all royalties and license fees. He shall defend all suits or claims for infringement of any patent 
rights and shall save the Owner harmless from liability of any nature or find including costs and expenses for or on account of any 
patented or unpatented invention, process, article or appliance manufactured or used in the performance of this Contract, including 
its use by the Owner. 

7.9 Tests & Substitution of Materials 

7.9.1 If the Contract Documents, laws, ordinances, rules, regulations, or orders of any public authority having jurisdiction require 
any work to be inspected, tested, or approved, the Contractor will give the Designer timely notice of its readiness and of the date 
fixed for such inspection, testing, or approval so that the Designer may observe the same. The Contractor shall bear all cost of such 
inspections, tests, and approvals unless otherwise provided. 

7.9.2 If, after the commencement of the Work, the Designer, with approval of the Owner in writing, determines that the Work 
requires special inspection, testing, or approval for which subparagraph 7.9.1 does not provide, he will, upon written authorization 
from the Owner, order such special inspection, testing or approval. If such special inspection or test reveals a failure of the Work to 
fulfill the requirements of the Contract Documents, laws, ordinances, rules, regulations or orders of any public authority having 
jurisdiction, the Contractor shall bear all costs thereof; otherwise the Owner shall bear such costs. An appropriate change order 
shall be issued. 

7.9.3 Required certificates of inspection, testing or approval shall be secured by the Contractor and promptly delivered by him to 
the Designer. 

7.9.4 Observations by the Designer of the inspections, tests, or approvals required by Article 7 will be promptly made, and 
where practicable at the source of supply at no additional cost to the Owner. 

7.9.5 Neither the observations of the Designer in his administration of the Contract, nor inspections, tests or approvals by 
persons other than the Contractor shall relieve the Contractor from his obligations to perform the Work in accordance with the 
Contract Documents. 

7.9.6 All building construction and work, alterations, repairs, plumbing, mechanical, and electrical installations and appliances 
connected therewith, shall comply with the Rules and Regulations of the Department of Fire and Building Services, State Board of 
Health, local ordinances, Rules for Licensure of Building Trades, and other statutory provisions pertaining to this class of work; such 
rules and regulations and local ordinances to be considered as a part of these specifications. 
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7.9.7 Where in these specifications, one or more certain materials, trade names, or articles of certain manufacture are 
mentioned, it is done for the express purpose of establishing a basis of durability and efficiency and not for the purpose of limiting 
competition. Approval of other acceptable products for those specified may be obtained by requesting to the Designer no later than 
fourteen (14) days in advance of bid date with all documentation required for the Designer to evaluate any approval. If approval is 
granted, the subject product will be added by addendum. 
 
7.9.8 Should there be a reason for change of materials after award of the Contract, the following criteria shall apply: 

 
a. Original material no longer manufactured, 
b. Delivery not possible within time specified for job, and/or 
c. Unavailability due to causes beyond the control of the Contractor. 

 
7.9.9 After agreement by the Designer and the Owner that a change is necessary, the Contractor shall present a request for 
substitution to the Designer. The burden of proof of the merit of the proposed substitute is upon the proposing party. The decision of 
the Designer and the Owner regarding the substitution shall be final. 
 
7.10 Certificate of Qualification 
 
7.10.1 In accordance with IC. 4-13.6-4 as amended, all Contractors and Subcontractors performing work for the State of Indiana 
on projects estimated to be in excess of one hundred fifty thousand dollars ($150,000.00), must hold a valid Certificate of 
Qualification issued by the Public Works Certification Board. The Instructions to Bidders define the procedure for certification and 
bidding. 
 
7.10.2 The Contractor must perform at least fifteen (15) percent of the total Contract Sum of the Work with his own forces. The 
Contractor shall submit copies of his payroll records, if requested by the Owner, showing the hours, rates and total costs for all 
personnel on his payroll detailed to the degree to ensure compliance with this paragraph and any Wage Determination provisions.  
 
7.11 Appropriation 
 
7.11.1 The Contract specifically limits payments to be made in accordance with appropriations made and funds made available 
under laws of the State of Indiana. 
 
7.12 Federal Wage Determination if required 
 
7.12.1 If a Davis-Bacon wage determination is included in the Contract Documents, it shall be used as the minimum wage and 
benefits to be paid for the trades indicated. 
 
7.12.2 Contractor shall submit a schedule of hourly wages to be paid to each employee (including those of his subcontractors) 
engaged in work on the site. This submittal shall be on Contractor’s letterhead stationery and shall be signed by the Contractor and 
notarized. A copy of this submittal shall be conspicuously posted at the site. 
 
7.12.3 Said rates shall in no case be less than those set out in the Davis-Bacon wage schedule a copy of which is herein bound 
or is on file with the Owner if it is required. 
 
7.12.4 The Contractor shall provide (and require each Subcontractor to provide) weekly payroll records listing employees 
engaged in work on the site for the week and the hourly rates for base pay and benefits paid to each employee listed. The payroll 
record form shall include a statement by the Contractor/Subcontractor certifying the accuracy and completeness of the information 
provided. Payroll records shall be maintained by the Contractor during the course of the Work until the end of the required warranty 
period. 
 
7.13 Out-of-State Contractors 
 
 
7.13.1 Proof of payment by Out-of-State Contractors of Indiana Gross Income Tax, as provided in IC. 6-2.1-5-1.1 (b) and 6-2.1-5-
1.1 (a) (d) as amended shall be submitted before final payment will be approved. 
 
7.13.2 Out-of-State Corporations must be authorized to do business in the State, IC. Title 23 prior to submitting bids. Forms may 
be obtained by contacting the Secretary of State, State of Indiana, Indianapolis, Indiana. 
 
7.14 Material Delivery 
 
 
7.14.1 Shipments of material to be used by the Contractor or any Subcontractor under this Contract should be delivered to the job 
site only during the regular working hours of the Contractor or Subcontractor. If a delivery is made during other than the normal 
working hours of the Contractor or Subcontractor, his authorized agent must be on duty to receive such material. No employee of 
the Owner is authorized to receive any shipments designated for the Contractor or Subcontractor. 
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7.15 Weather 

7.15.1 The Contractor shall at all times provide protection against weather, rain, wind, storms, frost or heat, so as to maintain all 
work, materials, apparatus and fixtures free from injury or damage. At the end of the day’s work, all new work likely to be damaged 
shall be covered. 

7.15.2 During cold weather, the Contractor shall protect all work from damage. If low temperature makes it impossible to continue 
operations safely, in spite of cold weather precaution, the Contractor shall cease work and shall so notify the Owner and Designer. 

7.15.3 Any work damaged by failure to provide protection above required, shall be removed and replaced with new work at the 
Contractor’s expense. 

7.15.4 The Contractor shall provide and maintain on the premises, where directed, watertight storage shed (or sheds) for storage 
of all materials, which might be damaged by exposure to weather. 

7.16 Fire Hazards 

7.16.1 Wherever and whenever any burning, welding, cutting or soldering operation is in progress, or equipment is in use, or any 
work involving a fire hazard, is performed, the Contractor responsible for such operation shall have at all times acceptable fire 
extinguisher or protection within five (5) feet of the operation. 

7.17 Dismissal 

7.17.1 Any foreman or workman employed by the Contractor or by any Subcontractor who, in the opinion of the Director, Public 
Works Division and/or the Designer, does not perform his work in a proper and skillful manner, or is disrespectful, intemperate, 
disorderly, intoxicated or otherwise objectionable shall at the written request of either of the above, be forthwith discharged by the 
Contractor or Subcontractor employing such foreman or workman and he shall not be employed again on any portion of the Work 
without the written consent of the Director of the Division of Public Works and the Designer. Should the Contractor fail to furnish 
suitable and sufficient machinery, equipment or personnel for the proper prosecution of the Work, the Owner or Designer may 
withhold all payments that are or may become due, or may suspend the Work until such orders are upheld. 

ARTICLE 8 TIME 

8.1 Definitions 

8.1.1 Unless otherwise provided, the Contract Time is the period of time allotted in the Contract Documents for Substantial 
Completion of the Work as defined herein, including authorized adjustments thereto. 

8.1.2 The date of commencement of the Work is the date established in a notice to proceed. If there is no notice to proceed, it 
shall be the date of the Governor’s signature on the Owner-Contractor Agreement or such other date as may be established therein. 

8.1.3 The Date of Substantial Completion of the Work, or designated portion thereof, is the date certified by the Director, Public 
Works Division when construction is sufficiently complete, in accordance with the Contract Documents, so the Owner may occupy 
or utilize the Work, or designated portion thereof, for the use for which it is intended. 

8.1.4 The term day as used in the Contract Documents shall mean calendar day unless otherwise specifically designated. 

8.2 Progress and Completion 

8.2.1 All time limits stated in the Documents are of the essence of the Contract. 

8.2.2 The Contractor shall begin the Work on the date of commencement as defined herein. He shall carry the Work forward 
expeditiously with adequate forces and shall achieve Substantial Completion within the Contract Time. 

8.2.3 The Owner fully expects the Contractor to employ any and all means necessary to complete the Work within the Contract 
Time. Conduct of the Owner’s affairs, such as unforeseen site conditions or delay in processing change orders, shall not be viewed 
as justification for delaying the Project unless the Owner can be shown to have breached the Contract. Contractor must employ all 
reasonable means to execute the Project in a timely manner and in conformance with the Contract Documents even if the 
Contractor or Designer seeks legal remedy against the Owner for claim of damage. 

8.3 Delays and Extensions of Time 

8.3.1 If the Contractor is delayed at any time in the progress of the Work by any act or neglect of the Owner or the Designer, or 
by any employee of either, or by any separate Contractor employed by the Owner, or by changes ordered in the Work, or by labor 
disputes, fire, unusual delay in transportation, adverse weather conditions not reasonable to anticipate, unavoidable casualties, or 
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any causes beyond the Contractor’s control, or by delay authorized by the Owner pending arbitration, or by any other cause which 
the Designer determines may justify the delay, then the Contract Time shall be extended by a Change Order for such reasonable 
time as the Designer may determine. 

8.3.2 Claims for extension of time shall be made in writing to the Designer. In case of a continuing delay only one claim is 
necessary. The Contractor shall provide an estimate of the probable effect of such delay on the progress of the Work. 

8.3.3 If no agreement is made stating the dates upon which interpretations as provided in Article 2.2 shall be furnished, then no 
claim for delay shall be allowed on account of failure to furnish such interpretations until fifteen days after written request is made for 
them, and not unless such claim is reasonable. 

8.3.4 This Paragraph 8.3 does not exclude the recovery of damages for delay by either party under other provisions of the 
Contract Documents. 

ARTICLE 9 PAYMENTS AND COMPLETION 

9.1 Contract Sum 

9.1.1 The Contract Sum is the total amount payable by the Owner for the performance of the Work under the Contract 
Documents. 

9.2 Schedule of Values 

9.2.1 Before the first application for payment, the Contractor shall submit to the Owner a schedule of various parts of the Work, 
including quantities if required by the Owner, aggregating the total Contract Sum, divided so as to facilitate payments to 
Subcontractors in accordance with Article 5.3, made out in such form as the Owner and the Contractor may agree upon, and 
supported by such data to substantiate its correctness as the Owner may require. Each item in the Schedule of Values shall include 
its proper share of overhead, profit, and other general charges. This schedule, when approved by the Owner, shall be used as a 
basis for the Contractor’s Applications for Progress and Final Payments. 

9.3 Progress Payments 

9.3.1 Completed work: The Contractor shall submit to the Designer an itemized Application for Payment, supported by such 
data substantiating the Contractor’s right to payment as the Designer may direct. The Owner shall make payments on account of 
the Contract, upon issuance of Certificates of Payment certified by the Designer and the Owner’s Representative, for labor and 
materials incorporated into the Work at the rate of ninety four (94%) percent of such value until fifty (50%) percent of the value of the 
Work is completed. After that fifty (50%) percent, no further retainage will be deducted. The Director, Public Works Division has the 
option to require that three (3%) percent of the value of the Work be retained throughout the duration of the entire Contract. The 
retainage schedule shall be determined prior to award of Contract. Retainage may be paid with final payment at the discretion of the 
Director, Public Works Division, but shall not be paid in any event until a minimum of sixty one (61) days after all work is completed. 

9.3.2 Materials Stored: Payments may be made on account for materials or equipment not incorporated in the Work, but 
delivered and suitably stored at the site. With written approval of the Owner, materials may be stored at another location other than 
the Work site if properly identified as the property of the Owner and properly protected. Storage of material at the place of business 
of the vendor is not acceptable (25 IAC 2-9-2). Such payments shall be conditional upon the submission by the Contractor of one of 
the following: 1) receipts marked by the supplier as paid; 2) supplier’s final waiver of lien listing specific materials involved; 3) 
invoice with copy of canceled check showing payment; or 4) such other evidence of payment as the Owner may require in lieu 
thereof to establish ownership of all items except those listed as miscellaneous materials below.  For the aggregate of 
miscellaneous stored materials for which payment is requested and above proof of payment is not available, a complete list wi ll be 
provided along with the affidavit of payment.  Upon certification by the Owner’s representative that the listed materials are suitably 
stored, payment can be made. Miscellaneous materials are defined as pipe, fittings, wire, conduit, etc., normally stored as stock 
items in Contractor’s warehouse. For materials stored other than at the construction site applicable insurance and transportation to 
the site shall be provided by the Contractor. 

9.3.3 As stored materials are incorporated into the Work, the value shall be removed from the total value of stored materials 
requested in successive payments. Proof of ownership through one of the above methods will be required for additional materia ls. 
When, in the judgment of the Owner, retainage for completed work is not sufficient in relation to excessive amounts requested for 
stored materials or equipment, the Owner may elect to place the retainage for such materials or equipment in escrow. This 
retainage shall apply as a credit toward retainage due to be held for completed work on future payments.  

9.3.4 The Contractor warrants that title to all work, materials and equipment covered by an Application for Payment will pass to 
the Owner either by incorporation in the construction or upon the receipt by the Contractor of payment, whichever occurs first, free 
and clear of all liens, claims, security interest or encumbrances, hereinafter referred to in this Article 9 as “liens”; and that no Work, 
materials or equipment covered by an Application for Payment will have been acquired by the Contractor, or by any other person 
performing work at the site or furnishing materials and equipment for the Project, subject to an agreement under which an interest 
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therein or an encumbrance thereon is retained by the seller or otherwise imposed by the Contractor or such other person. 

9.3.5 The Contractor shall accompany each application for payment request with a certification that he paid to all Subcontractors 
(fabricators) within ten (10) days of receipt of payment that pro rata amount of funds he has received from the Owner for the value 
of work or services (fabricated materials or equipment) performed by the Subcontractor (supplied by fabricator) contained in 
previous progress payments. The Contractor’s inclusion of a value of subcontract work in his progress pay estimate is prima facie 
evidence of acceptance of work having such a value; therefore, if the Owner receives a certification from a Subcontractor that he 
has not been paid such amounts as were included in the Contractor’s partial billing and subsequently paid to the Contractor by the 
Owner, then the Owner will hold all subsequent partial payment requests until satisfactory evidence is received from the 
Subcontractor that he has been paid such amounts presented to the Owner by the Contractor, paid to the Contractor by the Owner, 
and not distributed by the Contractor to the Subcontractor. The making of an incorrect certification of either partial payment or final 
payment may be considered by the Owner to be a breach of contract, and it may exercise all of its prerogatives set out in the 
Contract in addition to the remedies for falsifying an affidavit. Such an action could result in a suspension of qualification with the 
State Certification Board for a period of up to two (2) years. 

9.4 Certificates for Payment 

9.4.1 When the Contractor has made application for payment as above, the Designer will issue a Certificate of Payment to the 
Owner for such amount as he determines to be properly due, or state in writing his reasons for withholding a certificate as provided 
in Articles 9.5.1. 

9.4.2 The issuance of a Certificate for Payment will constitute a representation by the Designer to the Owner, based on the 
Designer’s observations at the site as provided in Article 2.2.4 and the data comprising the Application for Payment, that the Work 
has progressed to the point indicated, and that, to the best of his knowledge, information and belief, the quality of work is in 
accordance with the Contract Documents subject to an evaluation of the Work as a functioning whole upon substantial completion, 
to the results of any subsequent tests called for in the Contract documents, to minor deviations correctable prior to the next 
certificate for payment and to any specific qualifications stated in his certificate, and that the Contractor is entitled to payment in the 
amount certified. 

9.4.3 The Designer’s final Certificate for Payment will constitute a further representation that the conditions precedent to the 
Contractor’s being entitled to final payment as set forth in Article 9.7 have been fulfilled. However, by issuing a Certificate, the 
Designer shall not thereby be deemed to represent that he has made any examination to ascertain how or for what purpose the 
Contractor has used the monies paid on account of the Contract Sum. 

9.4.4 The Owner shall make payment as soon as the fiscal procedure of the State can process same after receipt from the 
Designer of the Certificate for Payment. The fiscal procedure by the State can include, but not be limited to, review by the Owner’s 
using agency, verification of the Certificate by the Owner’s Site Representative, review for accuracy of form and calculation by the 
Owner’s accountant, review by the Owner’s project management and execution by the Director, Public Works Division and others. 

9.4.5 No certificate for a progress payment or progress payment for partial or entire occupancy of the Project by the Owner shall 
constitute an acceptance of work not in accordance with the Contract Documents. 

9.4.6 Pursuant to IC. 4-13.6-7-2 all Contract awards of One Million Dollars ($1,000,000) or above, if elected by the Contractor, 
an escrow agent will be selected by the State with whom the retainage funds for this Contract will be deposited and held until receipt 
of notice from the Director, Public Works Division (Escrow Form DAPW 32A) and from all other necessary parties as specified in 
and in accordance with the procedures and provisions of said Act. 

9.5 Payments Withheld 

9.5.1 The Designer (or Owner) will not approve an application in whole or in part, if in his opinion, he is unable to make 
representations to the Owner as provided in Article 9.4. The Designer (or Owner) will not approve Application for Payment or, 
because of subsequent inspections, may nullify the whole or any part of the Certificate for Payment previously issued to such extent 
as may be necessary in his opinion to protect the Owner from loss because of: 

A. defective work not remedied,
B. claim filed or reasonable evidence indicating probable filing of claims,
C. failure of the Contractor to make payments properly to Subcontractors or for materials, equipment or labor,
D. reasonable doubt that the Contract can be completed for the unpaid balance,
E. damage to another Contractor,
F. reasonable indication that the Owner may be damaged by delay in receiving use of the Work as scheduled, or,
G. unsatisfactory prosecution of the Work by the Contractor.

9.5.2 When the above grounds are removed, payment shall be processed for amounts withheld. 
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9.6 Failure of Payment 
 
9.6.1 If the Designer should fail to issue any Certificate for Payment, through no fault of the Contractor, or if the Owner should 
fail to pay the Contractor in a reasonable time considering the fiscal procedures of the State for processing same after receipt from 
the Designer the amount certified by the Designer, then the Contractor may, after seven (7) additional days, give written notice to 
the Owner and Designer, that work will stop until payment of the amount owing has been received. 
 
9.7 Substantial Completion and Final Payment 
 
9.7.1 When advised by the Contractor that the Work or a designated portion thereof is substantially complete, the Designer; the 
Director, Public Works Division, and the Contractor shall determine jointly by inspection that the Work is substantially complete. If 
they determine that the Work is substantially complete, the Contractor shall then prepare a Certificate of Substantial Completion 
with an accompanying list of incomplete items of work (punch list), and submit it to the Designer for his signature and subsequent 
forwarding for approval by the Director, Public Works Division. The Certificate shall fix the date of Substantial Completion and shall 
state the responsibilities of the Owner and the Contractor for maintenance, heat, utilities and insurance. 
 
9.7.2 Upon approval of the above, and notice that the Work is ready for final acceptance, the Designer, the Contractor and 
Owner will promptly make final review, and when they find the Work acceptable under the Contract and the Contract fully 
performed, the Contractor shall promptly submit the final Certificate for Payment with all other required documents, showing that the 
Work has been completed in accordance with the terms and conditions of the Contract, and that the entire balance in said final 
certificate, is due and payable. 
 
9.7.3 Neither the final payment nor any part of the retained percentage shall become due until the Contractor shall submit to the 
Designer releases or waivers of all liens arising out of the Contract; an affidavit that the releases and waivers include all the labor, 
materials, and equipment for which a lien could be filed and that all payrolls, material bills, and other indebtedness connected with 
the Work for which the Owner or its property might in any way be responsible have been paid or otherwise satisfied; and such other 
data establishing payment or satisfaction of all such obligations as the Owner may require. If any such lien or claim remains unpaid, 
the Contractor shall refund to the Owner all monies that the latter may be compelled to pay in discharging such lien or claim, 
including all costs. 
 
9.7.4 If, after Substantial Completion of the Work, final completion thereof is materially delayed through no fault of the 
Contractor, and the Designer so confirms, the Owner shall, upon certification by the Designer, and without terminating the Contract, 
make payment of the balance due for that portion of the Work fully completed and accepted, or such portion as may be available 
from funds not already released to an escrow agent pursuant to IC 4-13.6-7. Such payment shall be made under the terms and 
conditions governing final payment, except that it shall not constitute a waiver of claims. 
 
9.7.5 The making of final payment shall constitute a waiver of all claims by the Owner except those arising from: 
 

A. unsettled liens, 
B. faulty work appearing after Substantial Completion, 
C. failure of the Work to comply with the requirements of the Contract Documents, 
D. terms of any special guarantees required by the Contract Documents. 

 
9.7.6 If upon Substantial Completion of the Work there are any remaining uncompleted minor items, the Owner shall withhold, 
until those items are completed, an amount equal to two hundred percent (200%) of the value of each item as determined by the 
Designer or Owner. 
 
9.7.7 The acceptance of final payment shall constitute a waiver of all claims by the Contractor, except those previously made in 
writing and still unsettled and covered by other agreed arrangements. 
 
ARTICLE 10 PROTECTION OF PERSONS AND PROPERTY 
 
10.1 Safety Precautions and Programs 
 
10.1.1 The Contractor shall be responsible for initiating, maintaining and supervising all safety precautions and programs in 
connection with the Work. 
 
10.2 Safety of Person and Property 
 
10.2.1 The Contractor shall take all necessary precautions for the safety of, and will provide all necessary protection to prevent 
damage, injury, or loss to: 
 

A. all employees on the Project and all other persons who may be affected thereby, 
B. all the Work and all materials and equipment to be incorporated therein, whether in storage on or off the site, and, 
C. other property at the site or adjacent thereto, including trees, shrubs, lawns, pavements, roadways, structures and 
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utilities not designated for removal, relocation or replacement in the course of construction. 
 
10.2.2 The Contractor shall comply with all applicable laws, ordinances, rules, regulations and orders of any public authority 
having jurisdiction for the safety of persons or property or to protect them from damage, injury, or loss. He shall erect and maintain, 
as required by the conditions and progress of the Work, all necessary safeguards for safety and protection, including posting danger 
signs and other warnings against hazards, promulgating safety regulations, and notifying owners and users of adjacent utilities. 
 
10.2.3 All damage or loss to all property specified herein caused directly or indirectly, in whole or in part, by the Contractor, any 
Subcontractor, or anyone directly or indirectly employed by any of them, or by anyone for whose acts any of them may be liable, 
shall be remedied by the Contractor, except damage or loss attributable solely to faulty Contract Documents or to the acts or 
omissions of the Owner, or Designer or their employees, or for those whose acts either of them may be liable. 
 
10.2.4 The Contractor shall designate a responsible member of his organization on the Work whose duty shall be the prevention 
of accidents. This person shall be the Contractor’s superintendent, unless otherwise designated in writing by the Contractor to the 
Owner and the Designer. 
 
 
10.2.5 When the use or storage of explosives or other hazardous materials or equipment is necessary for the prosecution of the 
Work, the Contractor shall carry on such activities under the supervision of properly qualified personnel. 
 
10.2.6 The Contractor shall not overload, or permit any part of the Work to be loaded so as to endanger its safety. 
 
10.2.7 All excavations creating a trench of five (5) or more feet in depth shall strictly adhere to the shoring and other safety 
requirements called for and described under Indiana OSHA Regulation 29 C.F.R. 1926, Subpart “P”, for trench safety systems. 
 
 
10.3 Emergencies 
 
 
10.3.1 In an emergency affecting the safety of persons or property, the Contractor shall act, at his discretion, to prevent 
threatened damage, injury or loss. Any additional compensation or extension of time claimed by the Contractor because of 
emergency work shall be determined as provided for in Article 12, Changes in the Work, and he shall notify the Owner of such a 
decision within seven (7) days of the event giving rise to such claim. 
 
 
ARTICLE 11 INSURANCE 
 
 
11.1 General Requirements for Insurance 
 
11.1.1 The Contractor will be required to furnish to the Owner, evidence that he has complied with all items of insurance listed 
herein. All insurance policies/certificates shall be on file with the Owner prior to release of the signed Contract and commencement 
of work. 
 
11.1.2 The Contractor shall purchase and maintain, with a company or companies licensed to do business in Indiana, such 
insurance as will protect him from claims set forth below, arising out of or resulting from the Contractor’s operations under the 
Contract, whether such operations be by the Contractor or by any Subcontractor or by anyone directly or indirectly employed by any 
of them: 
 

A. claims under Workmen’s Compensation Acts and other employee benefit acts; 
B. claims for damages because of bodily injury, personal injury, occupational sickness or disease, or death of his 

employees; 
C. claims for damages because of bodily injury, personal injury, sickness, disease or death of any person other than 

his employees; 
D. claims for damages to tangible property, including loss of use thereof. 

 
11.1.3 This insurance shall be written for not less than any limits of liability specified herein, or required by law, whichever is 
greater. Policies or certificates of insurance, acceptable to the Owner, shall be filed with the Owner prior to execution of the 
Contract. These Certificates shall contain a provision that coverages afforded under the policies will be for the life of the Work. 
 
11.1.4 Policies (certificates) shall show name and complete address of the Company, expiration date or dates, and policy number 
or numbers. Policies shall not be canceled until at least thirty (30) days prior written notice has been given to the Owner and 
acknowledged by the Owner in writing. 
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11.2 Property Insurance 
 
 
11.2.1 The Contractor shall furnish and maintain, at the Contractor’s expense, Fire, Extended Coverage, Vandalism, and 
Malicious Mischief Insurance (Builder’s Risk), in the sum of 100% of the Contract amount. Builder’s Risk insurance shall cover the 
structure on/in which the Work of this Contract is to be done including items of labor and material connected therewith, whether in or 
adjacent to the structure insured; material in place or to be used as part of the permanent construction, including surplus materials; 
shanties, protective fences, bridges, or temporary structures; miscellaneous materials and supplies incident to the Work; 
scaffolding, staging, towers, forms, and equipment, if included in the cost of the Work. This insurance need not cover any tools 
owned by mechanics, or any tools, equipment, scaffolding, staging, towers, and forms owned or rented by the Contractor, the 
capital value of which is not included in the cost of the Work. 
 
 
11.2.3 Any loss under this Article 11.2 is to be adjusted with the Owner, and made payable to the Owner as trustee for the 
insured, as their interests may appear. 
 
11.3 Liability Insurance 
 
11.3.1 The Contractor and their subcontractors ( if any) shall secure and keep in force during the  term of this Contract the 
following insurance coverages (if applicable) covering the Contractor for any and all claims of any nature which may in any manner 
arise out of or result from Contractor’s performance under this Contract:  
 
 A. Commercial general liability, including contractual coverage, and products or completed operations coverage (if 
  applicable), with minimum liability limits not  less than $700,000 per person and $5,000,000 per occurrence  
  unless additional coverage is required by the State.   The State is to be named as an additional insured on a 
  primary, non-contributory basis for any liability arising directly or indirectly under or in connection with this  
  Contract. 
 
 B.  Automobile liability for owned, non-owned and hired autos with minimum liability limits of $700,000 per person 
  and $5,000,000 per occurrence.  The State is to be named as an additional insured on a primary, non-contributory 
  basis. 
 
 C.  The Contractor shall provide proof of such insurance coverage by tendering to the undersigned State  
  representative a certificate of insurance prior to the commencement of this Contract and proof of workers’  
  compensation coverage meeting all statutory requirements of IC §22-3-2.  In addition, proof of an “all states  
  endorsement” covering claims occurring outside the State is required if any of the services provided under 
  this Contract involve work outside of Indiana. 
 
 D.   The Contractor’s insurance coverage must meet the following additional requirements: 
 
   1.   The insurer must have a certificate of authority or other appropriate authorization   
   to operate in the state in which the policy was issued. 
 
   2.    Any deductible or self-insured retention amount or other similar obligation under   
   the insurance policies shall be the sole obligation of the Contractor.  
 
   3.   The State will be defended, indemnified and held harmless to the full extent of   
   any coverage actually secured by the Contractor in excess of the minimum    
   requirements set forth above.  The duty to indemnify the State under this    
   Contract shall not be limited by the insurance required in this Contract. 
 
   4.    The insurance required in this Contract, through a policy or endorsement(s), shall  
   include a provision that the policy and endorsements may not be canceled or    
   modified without thirty (30) days’ prior written notice to the undersigned State    
   agency. 
 
   5.     The Contractor waives and agrees to require their insurer to waive their rights of   
   subrogation against the State of Indiana. 
 
 E.   Failure to provide insurance as required in this Contract may be deemed a material breach of contract entitling the 
  State to immediately terminate this Contract.  The Contractor shall furnish a certificate of insurance and all  
  endorsements to the State before the commencement of this Contract. 
 
 F.  Boiler and Machinery Explosion Insurance shall be required when the Work includes boiler, other pressure  
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   vessels or steam piping installation or repair. 
 
 G. After June 30, 2015, this entire Article will apply to any contractor that will be on the construction site pursuant to 

  IC 5-16-13 and an acceptable certificate of insurance will be provided by each and every contractor 
 
ARTICLE 12 CHANGES IN THE WORK 
 
12.1 Change Orders 
 
12.1.1 The Owner, without invalidating the Contract, may order changes in the Work consisting of additions, deletions, or 
modifications, with the Contract Sum and the Contract Time being adjusted accordingly. All such changes in the Work shall be 
authorized by Change Order, and shall be executed under the applicable conditions of the Contract Documents. 
 
12.1.2 A Change Order is a written order to the Contractor compiled and reviewed by the Designer, prepared by the Owner and 
then signed by the Owner and the Contractor. The order is issued after the execution of the Contract authorizing a change in the 
Work, and documenting any adjustment in the Contract Sum and/or the Contract Time. The Contract Sum may be changed only by 
change order. 
 
12.1.3 The value of any work involved in a change in the Work shall be determined in one or more of the following ways, in order 
of priority listed: 
 

A. by mutual acceptance of a lump sum. For all amounts over $500, the Contractor shall provide a complete listing of 
quantities and unit prices of materials, hours of labor with cost per hour, and separate agreed percentages for any 
overhead and profit. The maximum aggregate increase for overhead and profit (including all home office and field 
office overhead) for any Subcontractor or for the Contractor performing his own work is fifteen (15%) percent; the 
maximum increase for a Contractor on work performed by a Subcontractor is five (5%) percent. If the cost of 
performance and payment bond(s) is shown as a separate line item in the Contractor’s schedule of values for the 
project, then an increase will be permitted to provide for the additional cost of the bond(s). If the cost of the bond(s) 
is not indicated on the Contractor’s schedule of values for the Project, any increase in cost for bond(s) shall be 
included in the Contractor’s allowed overhead. For listings under $500, list lump sum for each item, or, 

B. by unit prices named in the Contract or subsequently agreed upon, or, 
C. by cost plus a mutually acceptable fixed or percentage fee. 

 
12.1.4 Should conditions be encountered below the surface of the ground that are: 
 

A. at variance with the conditions indicated by the Contract Documents, and 
B. different than could be expected after a reasonable viewing of the site by the bidders, and 
C. not evident from available soil samples, 

 
then the Contract sum may be equitably adjusted by Change Order upon claim by Contractor made within a reasonable time after 
the first observance of the conditions. 
 
12.1.5 If the Contractor claims that a written interpretation issued pursuant to Article 1.2 or a written order for a minor change 
issued pursuant to Article 12.3 involves additional cost or time, the Contractor shall make such claim as provided in Article 12.2. 
 
12.2 Claims for Additional Cost or Time 
 
12.2.1 If the Contractor wishes to make a claim under the provisions of the Contract Documents for an increase in the Contract 
Sum or an extension in the Contract Time, he shall give the Designer written notice thereof within fifteen (15) days after the 
occurrence of the event giving rise to such claim. This notice shall be given by the Contractor and authority received in writing from 
the Owner before proceeding to execute the Work, except in an emergency endangering life or property. No such claim shall be 
valid unless so made. Any approved change in the Contract Sum or Contract Time resulting from such claim shall be incorporated 
in a Change Order, initiated by the Designer and executed by the Owner. If the Designer does not initiate or the Owner execute a 
Change Order within a reasonable time in response to the request, such lack of action shall be construed as prima facie evidence of 
rejection of the request. For the purpose of this section “reasonable time” is expected not to exceed 30 days after receipt by the 
Owner. 
 
 
12.3 Minor Changes in the Work 
 
12.3.1 The Designer shall have authority, with Owner’s approval, to order minor changes in the Work not involving an increase in 
the Contract Sum or an extension of the Contract Time and not inconsistent with the intent of the Contract Documents. Such 
change may be affected by written field order, with copy transmitted to the Owner.  Such minor changes need not be approved in 
writing by the Owner; however, the Owner may provide written approval of any substitution of significant materials or equipment. 
 
12.4 Field Orders 
 
12.4.1 The Designer may issue written field orders, which interpret the Contract Documents in accordance with Article 1.2.4 
without change in Contract Sum or Contract Time. The Contractor shall carry out such field orders promptly. The Designer shall 
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transmit copies of field orders to the Owner. 
 
ARTICLE 13 EXAMINATION AND CORRECTION OF WORK 
 
13.1 Examination of Work 
 
13.1.1 If any portion of the Work should be covered contrary to the request of the Designer or to requirements specifically 
expressed in the Contract Documents, it must, if required in writing by the Designer, be uncovered for his observation and shall be 
replaced at the Contractor’s expense. 
 
13.1.2 Examination of questioned work may be ordered by the Designer with the approval of the Owner, and if so ordered the 
Work must be uncovered by the Contractor. If such work were found in accordance with the Contract Documents, the cost of re-
examination and replacement shall, by appropriate change order, be charged to the Owner. If such work be found not in accordance 
with the Contract Documents, the Contractor shall pay such costs, unless it is found that the defect in the Work was caused by a 
separate Contractor employed as provided in Article 6 and in that event, the separate Contractor shall pay such costs. 
 
13.2 Correction of Work before Substantial Completion 
 
13.2.1 The Contractor shall promptly remove from the site all work rejected by the Designer as failing to conform to the Contract 
Documents, whether or not incorporated in the Project, and the Contractor shall promptly replace and re-execute his own work in 
accordance with the Contract Documents and without cost to the Owner and shall bear the cost of repair to or replacement of all 
work of separate Contractors destroyed or damaged by such removal or replacement. 
 
13.2.2 If the Contractor does not remove such rejected work within a reasonable time, fixed by written notice from the Designer, 
the Owner may remove and store the material at the expense of the Contractor. If the Contractor does not agree to pay or credit the 
Contract with the cost of such removal within ten days thereafter, the Owner may acquire a lien upon such property and materials. If 
proceeds of lien foreclosure do not cover all costs, which the Owner has then borne, the difference shall be deducted from the 
amount to be paid to the Contractor. 
 
13.3 Correction of Work after Substantial Completion 
 
13.3.1 The Contractor shall correct all faults and deficiencies in the Work which appear within one year of the date of substantial 
completion or such longer period of time as may be prescribed by the terms of any special guarantees called for by the Contract 
Documents, and he shall pay for all damage to other work caused thereby. The Contractor shall remove all defective work where 
necessary. 
 
13.3.2 If the Contractor does not correct such faulty or defective work and remove defective work where necessary, within a 
reasonable time fixed by the Designer in writing, the Owner may do the corrective work and remove the defective work, as 
described in Article 13.2 above. 
 
13.3.3 All costs attributable to correcting and removing faulty or defective work shall be borne by the Contractor. 
 
13.3.4 The obligations of the Contractor under this Article 13.3 shall be in addition to and not a limitation of any obligations 
imposed upon him by special guarantees called for by the Contract Documents or otherwise prescribed by law. 
 
ARTICLE 14 TERMINATION OF THE CONTRACT 
 
14.1 Termination by the Contractor 
 
14.1.1 If the Work is stopped for a period of thirty days under an order of any court or other public authority through no act of fault 
of the Contractor or of anyone employed by the Contractor, or if the Work should be stopped for a period of thirty days by the 
Contractor for the Designer’s failure to issue a Certificate for payment as provided in Article 9.6, or for the Owner’s failure to make 
payment thereon as provided in said Article, then the Contractor may, upon seven days’ written notice to the Owner and the 
Designer, terminate the Contract and recover from the Owner, in satisfaction of all claims of the Contractor, payment for all work 
executed, except those items involved in Designer’s failure to issue Certificate, or Owner’s failure to make payment. 
14.2 Termination by the Owner 
 
14.2.1 If the Contractor should be adjudged bankrupt, or if he should make a general assignment for the benefit of his creditors, 
or if a receiver should be appointed on account of his insolvency, or if he should persistently or repeatedly refuse or should fail, 
except in cases for which extension of time is provided, to supply enough properly skilled workmen or proper materials, or if  he 
should fail to make prompt payment to Subcontractors for materials or labor, or persistently disregard laws, ordinances, rules, 
regulations or orders of any public authority or otherwise be guilty of a substantial violation of a provision of the Contract 
Documents, then the Owner, upon certification by the Designer that sufficient cause exists to justify such action, may without 
prejudice to any right or remedy against the Contractor or his surety and after giving the Contractor and his surety seven days 
written notice, terminate the employment of the Contractor and take possession of the site and of all materials, equipment, tools, 
and construction equipment and machinery thereon owned by the Contractor and finish the Work by whatever method the Owner 
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deems expedient. In such case the Contractor shall not be entitled to receive any further payment until the Work is completed, and 
an accounting made as set out below. 
 
14.2.2 If the unpaid balance of the Contract sum exceeds the cost of finishing the Work, including compensation for the 
Designer’s additional services such excess shall be paid to the Contractor. If such cost exceeds such unpaid balance, the 
Contractor shall pay the difference to the Owner. The Designer shall certify the cost incurred by the Owner as herein provided. 
 

END 
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Indiana Department of Administration  
M/WBE Participation Policy for Construction Projects 

 
 
I.  Introduction 

 
The Indiana Department of Administration (“IDOA”) in its commitment to Minority and Women 
participation in the state’s procurement and contracting process, will require MBE and WBE participation 
or a best-efforts waiver as a specification in bids for construction services $150,000 and over with 
subcontracting opportunities effective January 1, 2006. See Indiana Code 5-22-7, 5-22-7-2, 5-22-7-4.  
 
II.      Definitions 
 
“Application for MBE and WBE Program Waiver” means documents submitted by Bidder for relief from 
contract goal after demonstrating all reasonable good faith efforts were made by the Bidder for the 
purpose of fulfilling the contract goal.  The Application for MBE and WBE Program Waiver may be 
submitted prior to the bid due date or included in the bid package response. 

“Certification” means verification by the Indiana Department of Administration, Minority and Women's 
Business Enterprises Division ("MWBED") or an organization accepted by MWBED with respect to the 
authenticity of a minority or women owned business enterprise. 

"Commercially useful function" Determination that an enterprise performs a commercially useful 
function will be made based on the following considerations: 

(1) An MBE or a WBE performs a commercially useful function when it is responsible for 
execution of the work of the contract and is carrying out its responsibilities by actually 
performing, managing, and supervising the work involved. To perform a commercially useful 
function, the MBE or WBE must also be responsible, with respect to materials and supplies used 
on the contract, for negotiating price, determining quality and quantity, ordering the material, and 
installing (where applicable) and paying for the material itself. To determine whether an MBE or 
a WBE is performing a commercially useful function, one must evaluate the following: 

(A) The amount of work subcontracted. 
(B) Industry practices. 
(C) Whether the amount the enterprise is to be paid under the contract is commensurate 
with the work it is actually performing. 
(D) The credit claimed for its performance of the work. 
(E) Other relevant factors. 

(2) An MBE or a WBE does not perform a commercially useful function if its role is limited to 
that of an extra participant in a transaction, contract, or project through which funds are passed in 
order to obtain the appearance of MBE or WBE participation. In determining whether an MBE or 
a WBE is such an extra participant, one must examine similar transactions, particularly those in 
which MBEs or WBEs do not participate. 
(3) In the case of construction contracts, if: 

(A) an MBE or a WBE does not perform or exercise responsibility for at least the 
agency’s requisite percent of the total cost of its contract with its own workforce; or 
(B) the MBE or WBE subcontracts a greater portion of the work of a contract than would 
be expected on the basis of normal industry practice for the type of work involved; 

it is presumed that the enterprise is not performing a commercially useful function. 
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“Letter of Commitment” means a letter obtained from the MBE and WBE’s by the Bidders.  The Letter of 
Commitment is a signed letter(s), on company letterhead, from the minority and/or women certified 
business.  It must be produced no later than 24 hours after the bid due date and time.  This letter(s) shall 
state and will serve as acknowledgement from the minority and/or women certified business of their level 
of participation in this solicitation, the dollar amount of the commitment, the scope of service or product 
to be provided and the anticipated dates of utilization. 
 
“Minority and Women Business Enterprises Division (MWBED)” means the Division which acts on 
behalf of the state to actively promote, monitor, and enforce the MBE AND WBE program. The final 
authority on all matters pertaining to the maintenance and administration of the MBE AND WBE 
program and compliance thereto.   
 
“Minority/Woman Business Enterprise (MBE and WBE)” means an individual, partnership, corporation, 
limited liability company, or joint venture of any kind that is at least fifty-one percent (51%) owned and 
controlled by one (1) or more persons who are United States citizens and a member(s) of a minority 
group.   The MBE and WBE must meet the eligibility requirements of 25 IAC 5. 

“Participation Plan” means the IDOA prescribed document that sets forth the MBE and WBE 
subcontractors that will perform work under the contract. 

III. Minority and Women Business Enterprise Certification  
 

 MBE and WBEs must be listed on the IDOA directory of certified firms at the time the bid is submitted to 
be eligible to meet the contract goals. The bidder should verify that a firm is certified before the bid is 
submitted.  

   Questions regarding Certification should be addressed to the following: 

Indiana Department of Administration 
Minority and Women's Business Enterprises Division 
402 West Washington Street, Room W469 
Indianapolis, IN 46204 
(317) 232-3061 
www.buyindiana.in.gov 
mwbe@idoa.in.gov 

IV.     Bidding Process 
 

IDOA will review projects for viable subcontracting opportunities.  All projects will be governed by this 
policy unless otherwise stated.  
 
A representative from MWBED will attend most pre-bid meetings to discuss and answer questions related 
to the MBE and WBE participation requirement. The MWBED will be available to assist Bidders in 
locating MBE and WBE firms to engage in the contract.  
 
The 2007-2008 Contract Goals for construction projects are 7% for MBE’s and 5% for WBE’s. 
 
Effective January 1, 2006, the following procedures will be implemented in the acceptance and evaluation 
of responsive and responsible bids. 
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Bidders must produce a Participation Plan on the approved form listing the utilization of MBE and WBE 
subcontractors who will be providing a commercially useful function on the project.  Letter of 
Commitment from MBE and WBE firms they plan to engage in the contract if successful on the bid 
 
Per 25 IAC 5-6-2(d), all prime contractors, including MBE and WBE prime contractors, must meet the 
sub-contracting goals through use of businesses found in the IDOA directory of certified firms. MBE and 
WBE prime contractors will get no credit toward the contract goal for the use of their own workforce. 
 
If the bidder can not achieve the Contract Goals established for the bid package, the bidder shall submit a 
Waiver Application on the form supplied by MWBED.  Bidders may submit waiver applications to 
MWBED up to two business days in advance of the bid due date to obtain advance approval of the 
waiver, or the application may be submitted without advance approval  with the bid package.  Bidders 
who submit a Participation Plan that will achieve the Contract Goals are not required to submit a Waiver 
Application.   

If a partial waiver is being requested, a Participation Plan listing the MBE and WBE certified firms that 
will be used to satisfy the portion of the goal that will be met, must be included.  Partial waivers may be 
requested using the waiver application process discussed above. A faxed copy of the Letter of 
Commitment for each MBE and WBE firm that is listed in the Participation Plan must be provided by the 
Low Bidder to the appropriate department no later than 24 hours after the bid due date and time.  The 
original letter(s) must be provided upon receipt. 

MWBED will review Applications for MBE and WBE Program Waivers and make a determination as to 
the bidder's responsiveness and good faith efforts. Evidence of efforts should be included with the waiver 
form.  Any combination of the following criteria may be utilized in determining whether good faith 
efforts have been made: 

A. Notice to MBE and WBEs.  Whether and when the bidder provided written notice, by 
mail, hand delivery, facsimile or electronic transmission to all qualified MBE and WBEs 
that perform the type of work to be subcontracted and advising the MBE and WBEs: 

1. of the subject work the bidder intends to subcontract; 

2. that their interest in Subcontracts is being solicited; 

3. how to obtain information for the review and inspection of Contract plans and 
specifications; and 

4. how to bid on the subcontracting opportunities and deadlines.  

B. Economically Feasible Subcontract.  Whether the bidder selected economically feasible 
portions of the work to be performed by an MBE and WBE, including, when appropriate, 
breaking Subcontracts into smaller pieces or combining elements of work into 
economically feasible units.  The ability of the bidder to perform the work with its own 
forces will not excuse the bidder from making positive efforts to meet the MBE and 
WBE goals. 
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C. Consideration of all MBE and WBE Quotations.  Whether the bidder considered all 
quotations received from MBE and WBEs and, for those quotations not accepted, an 
explanation of why the MBE and WBE will not be used during the course of the Project.  
Receipt of a lower quotation from a non-MBE and WBE will not, in itself, excuse 
bidder's failure to meet the MBE and WBE goals.  Price alone does not constitute an 
acceptable basis for rejecting MBE and WBE subcontractor bids unless the bidder can 
demonstrate that a reasonable price was not obtained from an MBE and WBE. 

D. MBE and WBE Barrier Assistance.  Whether the bidder provided assistance to interested 
MBE and WBE firms:  in reviewing the Contract plans and specifications or addressing 
other barriers to subcontracting. 

E. Advertisement. Whether the bidder advertised to search for prospective MBE and WBEs 
to participate in the Contract. 

F. Agency Assistance.  Whether the bidder contacted any of the following agencies for the 
purpose of locating prospective MBE and WBEs: 

1. Indiana Department of Administration 
Minority and Women's Business Enterprises Division 
402 West Washington Street, Room W469 
Indianapolis, IN 46204 
(317) 232-3061 
mwbe@idoa.in.gov 

2. Indiana Business Diversity Council, Inc. 
2126 North Meridian Street 
Indianapolis, IN  46202 
(317) 921-2678 
mdhouse@inbdc.org 

G. Research Participation Areas.  Whether the bidder made efforts to research other possible 
areas of participation including supplying, shipping, engineering and any other role that 
may contribute to the production and delivery of the products or services needed to fulfill 
the Contract. 

H. Response Time.  The time the bidder allowed for a meaningful response to its 
solicitations. 

I. Documentation of Statements from MBE and WBEs.  Any documentation or statements 
received from MBE and WBEs who have been listed as having been contacted by the 
bidder. 

J. Availability of MBE and WBEs.  The availability of MBE and WBEs to perform the 
work and the availability, or lack of availability, of MBE and WBEs in the location 
where the work is to be performed. 

K. Other Criteria.  Any other criteria deemed appropriate by MWBED. 

 

mailto:mwbe@idoa.in.gov
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This list is not intended to be exclusive or exhaustive.  The bidder may also submit documentation of 
other types of efforts that they have taken which reflect the quality, quantity and intensity of those efforts. 

When evaluating Waiver Applications, MWBED reserves the right to verify that any information supplied 
on the Participation Plan and Wavier Application is accurate.  By the submittal of a bid, the bidder 
acknowledges the right of MWBED to ensure compliance with the Participation Program and thereby 
agrees to provide, upon request, earnest, diligent and prompt cooperation in MWBED's verification 
process. 

In cases where MWBED concludes the bidder's Participation Plan and the Waiver Application is deficient 
through no fault of the bidder, the bidder may be instructed to submit a modified Participation Plan within 
five (5) working days from the date of such notice.  Failure to submit the modified Participation Plan 
within the specified period of time, may result in the bid being considered non-responsive and may be 
rejected. 

In cases where MWBED concludes that the Participation Plan and Waiver Application is deficient or in 
cases where MWBED has determined that the bidder has not cooperated with its efforts to verify the 
submitted documentation, a bid may be considered non-responsive and may be rejected. 

If the established Contract Goals are not achieved but the Waiver Application is granted, the bid will be 
considered responsive.  If the established Contract Goals are not achieved and the Waiver Application is 
denied, a bid may be considered non-responsive and may be rejected. 

Failure to provide the Participation Plan and/or a Waiver Application accounting for the total participation 
goal set for the project will result in the bid being considered non-responsive and the bid may be rejected. 

By submission of a bid, a bidder thereby acknowledges and agrees to be bound by the regulatory process 
set forth in 25 IAC 5. 

A bidder who knowingly or intentionally misrepresents the truth about either the status of a firm that is 
being proposed as an MBE and WBE or who misrepresents the level of the nature of the amount to be 
subcontracted to the MBE and WBE may suffer penalties pursuant to Indiana Code 5-16-6.5-5. 

A Contractor who knowingly or intentionally misrepresents the truth about his/her status as an MBE and 
WBE or who misrepresents the level or the nature of the amount subcontracted to his/her firm may suffer 
penalties pursuant to Indiana Code 35-44-2-1. 

V.   Compliance 

Contractors shall contract with all MBE and WBE firms listed on the Participation Plan.  The subcontract 
or purchase order shall be for an amount that is equal to, or greater than, the total dollar amount listed on 
the form. 

Contractors shall notify MWBED immediately if any firm listed on the Participation Plan refuses to enter 
into a subcontract or fails to perform according to the requirements of the subcontract. 

The Contractor's proposed MBE and WBE Contract Goals will become incorporated into and a 
requirement of the Contract. Contractors shall not substitute, replace or terminate any MBE and WBE 
firm without prior written authorization from MWBED and the Owner.  

Contractors shall cooperate and participate in compliance reviews as determined necessary by MWBED.  
Contractors shall provide all necessary documentation to show proof of compliance with the requirements 
as requested by MWBED.  
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VI. Non Compliance

A bid governed by this policy that does not meet the participation goals or does not receive an approved 
waiver will NOT be considered. 

After the bid is awarded and if it is determined by MWBED that the Contractor is not in compliance with 
this Participation Program, MWBED will notify the Contractor within ten (10) days after the initial 
compliance review or the site visit and identify the deficiencies found and the required corrective action 
that should be taken to remedy the deficiencies within a specific time period. 

If a Contractor is found non-compliant, the Contractor must submit, in writing, a specific commitment, in 
writing, to correct the deficiencies.  The commitment must include the precise action to be taken and the 
date for completion. 

If MWBED determines the Contractor has failed to comply with the provisions of this Participation 
Program, Contractor's Utilization Statement or 25 IAC 5, IDOA may impose any or all of the following 
sanctions: 

a. Withholding payment on the Contract until such time that satisfactory corrective
measures are made.

b. Adjustment to payments due or the permanent withholding of retainages of the Contract.

c. Suspension or termination of the specific Contract in which the deficiency is
known to exist.  In the event this sanction is employed, the Contractor will be held
liable for any consequential damages arising from the suspension or termination
of the Contract, including damages caused as a result of the delay or from
increased prices incurred in securing the performance of the balance of the work
by other Contractors.

d. Recommendation to the certification board to revoke the contractor’s certification
status with the Public Works Division of IDOA. This recommendation may result
in the suspension or revocation of the contractor’s ability to perform on future
state contracts for a period no longer than thirty-six (36) months.

e. Continued non-compliance may be deemed a material breach of the agreement between
MWBED and Contractor, whereupon MWBED shall have all the rights and remedies
available to it under the Contract or at law.

f. Suspension, revocation, or denial of the MBE or WBE certification and eligibility to
participate in the MBE or WBE program for a period of not more than thirty-six (36)
months.

VII. Forms and Attachments

Minority Participation Plan 
Good Faith Efforts Worksheet 
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STATE OF INDIANA’S 
STANDARD CONTRACT FOR PUBLIC WORKS CONSTRUCTION PROJECT 

(For projects estimated more than $150,000) 
 

WORKS PROJECT NUMBER XXXXX 
PROJECT DESCRIPTION XXXXX 

INSTITUTION/DEPARTMENT XXXXX 
 
THIS PUBLIC WORKS CONSTRUCTION CONTRACT (“Contract”), entered into by and between 
the Indiana Department of Administration’s Public Works Division (“State”) and XXXXXXXXXX 
(“Contractor”), is executed pursuant to the terms and conditions set forth herein and is governed by 
Indiana Code 4-13.6, et seq.  In consideration of those mutual undertakings and covenants, the parties 
agree as follows:  
  
1.  Definitions.  The following definition of “Contract Documents” applies throughout this Contract for the 
State’s Public Works Project Number XXXXX (“Project”).  
 

The term “Contract Documents” shall mean and include the following: this Contract and the Project 
Bid Package, which includes the Contractor’s Application for Pre-Qualification, the Public Work’s 
Solicitation for Quotation (DAPW 30), Bid Documentation, Pre-Contract Document, General 
Conditions (DAPW 26), Supplementary Conditions, Instructions to Bidders, Drawings, 
Specifications, and Addenda issued by the State in connection with the Project and prior to the 
submission of the Contractor’s Proposal. 
 
Subject to Section 40, Order of Precedence, Incorporation by Reference, of this Contract, Contract 
Documents shall also consist of the Contractor’s Proposal and Response, as well as any other 
documentation submitted by it in response to the Project (hereinafter collectively referred to as 
“Contractor’s Proposal”).   
 
Additionally, Contract Documents shall include any subsequent amendments, change orders and 
any written interpretations issued as field orders by the Designer pursuant to General Conditions, 
Article 1.2 (DAPW 26) and all field orders for minor changes by the Designer pursuant to General 
Conditions, Article 12.3 (DAPW 26).  Change orders and amendments shall be executed in the 
manner authorized by Section 36, Merger and Modification, of this Contract. 
 
When applicable, Contract Documents shall include the Performance Bond and/or the Labor and 
Materials Payment Bond, as required by IC 4-13.6-7-6 and IC 4-13.6-7-7, and fully described and 
captured in the General Conditions (DAPW 26).   
 
The Contract Documents are specifically and collectively incorporated herein by reference. 

 
2.  Duties of Contractor.  The Contractor shall furnish all labor and materials, perform all of the work, and 
otherwise fulfill all of its obligations in conformance with the Contract Documents.  These duties are 
described and captured in the Contract Documents.  The Contractor agrees that not less than fifteen percent 
(15%) of the work, measured in dollar volume, will be performed by its own forces. Any subcontractor 
employed for any part of this Contract awarded in excess of One Hundred Fifty Thousand Dollars 
($150,000.00) shall be qualified with the State of Indiana’s Public Works Division Certification Board and 
shall have a valid Certificate of Qualification in the prime classification of work for this Contract. 
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3.  Consideration.  All payments provided herein are subject to appropriations made and funds allocated 
as provided by laws of the State of Indiana.  The State shall pay the Contractor for performance of this 
Contract in current funds as follows: 
BASE BID:                                               $XXXXXX.00                            
ALTERNATE(S): 
TOTAL CONTRACT PRICE:                 $XXXXXX.00 
 
4. Term.  The work to be performed under this Contract shall commence within ten (10) calendar days of 
the last signatory to this Contract.  The work shall be completed within XXX calendar days. 

 
5. Conflict of Interest.  As used in this section: 
 

 “Immediate family” means the spouse, partner, housemate or the unemancipated children of an 
 individual, as defined by 42 Indiana Administrative Code 1-3-13. 
 “Interested party," means: 

1. The individual executing this Contract; 
2. An individual who has an ownership interest of three percent (3%) or more of the 

Contractor, if the Contractor is not an individual; or 
3. Any member of the immediate family of an individual specified under Subdivision 1 or 2. 

 “State” means the Indiana Department of Administration. 
 “State employee” means a state employee, a special state appointee or a state officer, as defined 
 by IC 4-2-6-1(a)(9), (a)(18) and (a)(19), respectively. 
 

 A. The Contractor covenants that it neither has, nor will it have, a direct or indirect financial  
  interest by way of an interested party in any other contract connected or associated  
  with this Contract. The  Contractor further represents and warrants that no state   
  employee, who is an interested party of the Contractor as sole proprietor, or who serves  
  as an officer, director, trustee, partner or employee of the Contractor as a legal business  
  entity, participated in any decision or vote of  any kind in the award of this Contract.   
  As such and by the execution of this Contract, the Contractor represents and warrants that 
  the result of this Contract does not and will not create a conflict of interest under IC 4-2- 
  6-9 or IC 4-2-6-10.5. 
 
 B. The State may cancel this Contract, without recourse by the Contractor, if an   
  interested party is a state employee and a violation of IC 4-2-6-9 or IC 4-2-6-10.5 has  
  occurred. 

 
 C. The State will not exercise its right of cancellation under Section B above, if the   
  Contractor provides the State an opinion from the State Ethics Commission indicating  
  that the  existence of this Contract and the employment by the State of the interested party 
  does not violate any statute or rule relating to ethical conduct of state employees.  The  
  State may take action, including cancellation of this Contract, consistent with an   
  opinion of the State Ethics Commission obtained under this Section.  
 
 D. The Contractor has an affirmative obligation under this Contract to disclose to the  
  State when an interested party is or becomes a state employee.  The obligation under this  
  section extends only to those facts that the Contractor knows or  reasonably should  
  know.  
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6.  Licensing Standards.  The Contractor and its employees and subcontractors shall comply with all 
applicable licensing standards, certification standards, accrediting standards and any other laws, rules or 
regulations governing services to be provided by the Contractor pursuant to this Contract.  The State shall 
not be required to pay the Contractor for any services performed when the Contractor, its employees or 
subcontractors are not in compliance with such applicable standards, laws, rules or regulations.  If licensure, 
certification or accreditation expires or is revoked, or if disciplinary action is taken against the applicable 
licensure, certification or accreditation, the Contractor shall notify the State immediately and the State, at 
its option, may immediately terminate this Contract. 
 
7.  Escrow Agreement.  Contemporaneously with the execution of this Contract, the parties may provide 
for the escrow of retained portions of payments to the Contractor by entering into a separate Escrow 
Agreement, pursuant to IC 4-13.6-7, with an escrow agent described in IC 4-13.6-7-2(b). Should the 
Contractor elect to escrow retainage, the Escrow Agreement will become a part of this contract as if fully 
contained herein.  
 
8.  Contractor’s Certification.  The Contractor certifies that it has been pre-qualified by the State of 
Indiana’s Public Works Division Certification Board to perform the work and furnish the services required 
by this Project.  The Contractor further certifies that all information and documentation submitted by it in 
its Application for Prequalification Certification, the Contractor’s Proposal and submitted in response to 
the Project, is true, accurate and complete as of the date of this Contract’s effectiveness.  The Contractor 
shall immediately notify the State of any material change to such information.  The Contractor shall 
immediately notify the State if, during the course of performance of this Contract, it or any of its principals 
are proposed for debarment or ineligibility, or become debarred or declared ineligible, from entering into 
contracts with the federal government or any department, agency or political subdivision of the State.   
 
9.  Contractor Employee Drug Testing.  Pursuant to IC 4-13-18, the Contractor shall implement the 
employee drug testing program submitted as part of its Contractor’s Proposal.  The State may cancel this 
Contract if it determines that the Contractor:  
 
 A.  Has failed to implement its employee drug testing program during the term of this  
  Contract; 
 
 B.   Has failed to provide information regarding implementation of the Contractor’s employee 
  drug testing program at the request of the State; or 
  
 C.  Has provided to the State false information regarding the Contractor's employee drug  
  testing program. 
 
10.  Access to Records.  The Contractor and its subcontractors, if any, shall maintain all books, documents, 
papers, accounting records, and other evidence pertaining to all costs incurred under this Contract.  They 
shall make such materials available at their respective offices at all reasonable times during this Contract, 
and for three (3) years from the date of final payment under this Contract, for inspection by the State or its 
authorized designees.  Copies shall be furnished at no cost to the State if requested. 
 
11.  Assignment; Successors.   
A.  The Contractor binds its successors and assignees to all the terms and conditions of this Contract. The 
Contractor may assign its right to receive payments to such third parties as the Contractor may desire 
without the prior written consent of the State, provided that the Contractor gives written notice (including 
evidence of such assignment) to the State thirty (30) days in advance of any payment so assigned. The 
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assignment shall cover all unpaid amounts under this Contract and shall not be made to more than one 
party. 
 
B.  The Contractor shall not assign or subcontract the whole or any part of this Contract without the 
State’s prior written consent. Additionally, the Contractor shall provide prompt written notice to the State of 
any change in the Contractor’s legal name or legal status so that the changes may be documented and 
payments to the successor entity may be made.  
 
12.  Assignment of Antitrust Claims.  As part of the consideration for the award of this Contract, the 
Contractor assigns to the State all right, title and interest in and to any claims the Contractor now has, or 
may acquire, under state or federal antitrust laws relating to the products or services which are the subject 
of this Contract. 
 
13.  Audits.  The Contractor acknowledges that it may be required to submit to an audit of funds paid 
through this Contract. Any such audit shall be conducted in accordance with IC § 5-11-1, et seq., and 
audit guidelines specified by the State. 
 
The State considers the Contractor to be a “Contractor” under 2 C.F.R. 200.330 for purposes of this 
Contract. However, if it is determined that the Contractor is a “subrecipient” and if required by applicable 
provisions of 2 C.F.R. 200 (Uniform Administrative Requirements, Cost Principles, and Audit 
Requirements), Contractor shall arrange for a financial and compliance audit, which complies with 2 
C.F.R. 200.500 et seq. 
 
14.  Authority to Bind Contractor.  The signatory for the Contractor represents that he/she has been duly 
authorized to execute this Contract on behalf of the Contractor and has obtained all necessary or applicable 
approvals to make this Contract fully binding upon the Contractor when his/her signature is affixed, and 
accepted by the State. 
 
15.  Changes in Work.  The Contractor shall not commence any additional work or change the scope of 
the work until authorized in writing by the State.  The Contractor shall make no claim for additional 
compensation in the absence of a prior written approval and amendment executed by all signatories hereto.  
This Contract may only be amended, supplemented or modified by a written document executed in the 
same manner as this Contract.  
 
16.  Compliance with Laws. 
  
A.  The Contractor shall comply with all applicable federal, state, and local laws, rules, regulations, and 
ordinances, and all provisions required thereby to be included herein are hereby incorporated by 
reference. The enactment or modification of any applicable state or federal statute or the promulgation of 
rules or regulations thereunder after execution of this Contract shall be reviewed by the State and the 
Contractor to determine whether the provisions of this Contract require formal modification. 
 
B.  The Contractor and its agents shall abide by all ethical requirements that apply to persons who have a 
business relationship with the State as set forth in IC § 4-2-6, et seq., IC § 4-2-7, et seq. and the 
regulations promulgated thereunder. If the Contractor has knowledge, or would have acquired 
knowledge with reasonable inquiry, that a state officer, employee, or special state appointee, as 
those terms are defined in IC § 4-2-6-1, has a financial interest in the Contract, the Contractor shall 
ensure compliance with the disclosure requirements in IC § 4-2-6-10.5 prior to the execution of this 
Contract. If the Contractor is not familiar with these ethical requirements, the Contractor should refer 
any questions to the Indiana State Ethics Commission, or visit the Inspector General’s website at 
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http://www.in.gov/ig/. If the Contractor or its agents violate any applicable ethical standards, the State 
may, in its sole discretion, terminate this Contract immediately upon notice to the Contractor. In addition, 
the Contractor may be subject to penalties under IC §§ 4-2-6, 4-2-7, 35-44.1-1-4, and under any other 
applicable laws. 
 
C.  The Contractor certifies by entering into this Contract that neither it nor its principal(s) is presently in 
arrears in payment of taxes, permit fees or other statutory, regulatory or judicially required payments to 
the State of Indiana. The Contractor agrees that any payments currently due to the State of Indiana may be 
withheld from payments due to the Contractor. Additionally, further work or payments may be withheld, 
delayed, or denied and/or this Contract suspended until the Contractor is current in its payments and has 
submitted proof of such payment to the State.   
 
D.  The Contractor warrants that it has no current, pending or outstanding criminal, civil, or enforcement 
actions initiated by the State, and agrees that it will immediately notify the State of any such actions.  
During the term of such actions, the Contractor agrees that the State may delay, withhold, or deny work 
under any supplement, amendment, change order or other contractual device issued pursuant to this 
Contract. 
 
E.  If a valid dispute exists as to the Contractor’s liability or guilt in any action initiated by the State or its 
agencies, and the State decides to delay, withhold, or deny work to the Contractor, the Contractor may 
request that it be allowed to continue, or receive work, without delay.  The Contractor must submit, in 
writing, a request for review to the Indiana Department of Administration (IDOA) following the 
procedures for disputes outlined herein. A determination by IDOA shall be binding on the parties.  Any 
payments that the State may delay, withhold, deny, or apply under this section shall not be subject to 
penalty or interest, except as permitted by IC § 5-17-5. 
 
F.  The Contractor warrants that the Contractor and its subcontractors, if any, shall obtain and maintain all 
required permits, licenses, registrations, and approvals, and shall comply with all health, safety, and 
environmental statutes, rules, or regulations in the performance of work activities for the State. Failure to 
do so may be deemed a material breach of this Contract and grounds for immediate termination and 
denial of further work with the State.  
 
G.  The Contractor affirms that, if it is an entity described in IC Title 23, it is properly registered and owes 
no outstanding reports to the Indiana Secretary of State. 
 
H.  As required by IC § 5-22-3-7: 

(1) The Contractor and any principals of the Contractor certify that:  
(A) the Contractor, except for de minimis and nonsystematic violations, has not 

violated the terms of:  
(i) IC §24-4.7 [Telephone Solicitation Of Consumers]; 
(ii) IC §24-5-12 [Telephone Solicitations]; or  
(iii) IC §24-5-14 [Regulation of Automatic Dialing Machines];  

in the previous three hundred sixty-five (365) days, even if IC § 24-4.7 is preempted 
by federal law; and  
(B) the Contractor will not violate the terms of IC § 24-4.7 for the duration of the 
Contract, even if IC §24-4.7 is preempted by federal law. 

(2) The Contractor and any principals of the Contractor certify that an affiliate or principal of 
the Contractor and any agent acting on behalf of the Contractor or on behalf of an 
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affiliate or principal of the Contractor, except for de minimis and nonsystematic 
violations,  

(A) has not violated the terms of IC § 24-4.7 in the previous three hundred sixty-five 
(365) days, even if IC §24-4.7 is preempted by federal law; and 

(B) will not violate the terms of IC § 24-4.7 for the duration of the Contract, even if 
IC §24-4.7 is preempted by federal law. 

 
17. Condition of Payment.  All services provided by the Contractor under this Contract must be performed 
to the State’s reasonable satisfaction, as determined at the discretion of the undersigned State representative 
and in accordance with all applicable federal, state, local laws, ordinances, rules and regulations.  The State 
shall not be required to pay for work found to be unsatisfactory, inconsistent with this Contract or performed 
in violation of and federal, state or local statute, ordinance, rule or regulation. 
 
18.  Confidentiality of State Information.  The Contractor understands and agrees that data, materials, 
and information disclosed to the Contractor may contain confidential and protected information. The 
Contractor covenants that data, material, and information gathered, based upon or disclosed to the 
Contractor for the purpose of this Contract will not be disclosed to or discussed with third parties without 
the prior written consent of the State. 
 
The parties acknowledge that the services to be performed by Contractor for the State under this Contract 
may require or allow access to data, materials, and information containing Social Security numbers 
maintained by the State in its computer system or other records. In addition to the covenant made above 
in this section and pursuant to 10 IAC 5-3-1(4), the Contractor and the State agree to comply with the 
provisions of IC § 4-1-10 and IC § 4-1-11.  If any Social Security number(s) is/are disclosed by 
Contractor, Contractor agrees to pay the cost of the notice of disclosure of a breach of the security of the 
system in addition to any other claims and expenses for which it is liable under the terms of this contract. 
 
19.  Continuity of Services.    
 
A.  The Contractor recognizes that the service(s) to be performed under this Contract are vital to the State 
and must be continued without interruption and that, upon Contract expiration, a successor, either the 
State or another contractor, may continue them.  The Contractor agrees to: 

1. Furnish phase-in training; and 
2. Exercise its best efforts and cooperation to effect an orderly and efficient transition to a 

successor. 
 
B.  The Contractor shall, upon the State's written notice: 

1. Furnish phase-in, phase-out services for up to sixty (60) days after this Contract expires; 
and 

2. Negotiate in good faith a plan with a successor to determine the nature and extent of phase-
in, phase-out services required. The plan shall specify a training program and a date for 
transferring responsibilities for each division of work described in the plan, and shall be 
subject to the State's approval. The Contractor shall provide sufficient experienced 
personnel during the phase-in, phase-out period to ensure that the services called for by this 
Contract are maintained at the required level of proficiency. 

 
C.  The Contractor shall allow as many personnel as practicable to remain on the job to help the successor 
maintain the continuity and consistency of the services required by this Contract. The Contractor also 
shall disclose necessary personnel records and allow the successor to conduct on-site interviews with 
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these employees. If selected employees are agreeable to the change, the Contractor shall release them at a 
mutually agreeable date and negotiate transfer of their earned fringe benefits to the successor. 
 
D.  The Contractor shall be reimbursed for all reasonable phase-in, phase-out costs (i.e., costs incurred 
within the agreed period after contract expiration that result from phase-in, phase-out operations). 
 
20.  Debarment and Suspension.   
 
A.  The Contractor certifies by entering into this Contract that neither it nor its principals nor any of its 
subcontractors are presently debarred, suspended, proposed for debarment, declared ineligible or 
voluntarily excluded from entering into this Contract by any federal agency or by any department, agency 
or political subdivision of the State of Indiana. The term “principal” for purposes of this Contract means 
an officer, director, owner, partner, key employee or other person with primary management or 
supervisory responsibilities, or a person who has a critical influence on or substantive control over the 
operations of the Contractor. 
   
B.  The Contractor certifies that it has verified the state and federal suspension and debarment status for 
all subcontractors receiving funds under this Contract and shall be solely responsible for any recoupment, 
penalties or costs that might arise from use of a suspended or debarred subcontractor. The Contractor 
shall immediately notify the State if any subcontractor becomes debarred or suspended, and shall, at the 
State’s request, take all steps required by the State to terminate its contractual relationship with the 
subcontractor for work to be performed under this Contract. 
 
21.  Default by State.  If the State, sixty (60) days after receipt of written notice, fails to correct or cure 
any material breach of this Contract, the Contractor may cancel and terminate this Contract and institute 
measures to collect monies due up to and including the date of termination. 
 
22.  Disputes. 
  
A.  Should any disputes arise with respect to this Contract, the Contractor and the State agree to act 
immediately to resolve such disputes. Time is of the essence in the resolution of disputes.   
 
B.  The Contractor agrees that, the existence of a dispute notwithstanding, it will continue without delay 
to carry out all of its responsibilities under this Contract that are not affected by the dispute. Should the 
Contractor fail to continue to perform its responsibilities regarding all non-disputed work, without delay, 
any additional costs incurred by the State or the Contractor as a result of such failure to proceed shall be 
borne by the Contractor, and the Contractor shall make no claim against the State for such costs.  
 
C. If the parties are unable to resolve a contract dispute between them after good faith attempts to do so, a 
dissatisfied party shall submit the dispute to the Commissioner of the Indiana Department of 
Administration for resolution.  The dissatisfied party shall give written notice to the Commissioner and 
the other party. The notice shall include: (1) a description of the disputed issues, (2) the efforts made to 
resolve the dispute, and (3) a proposed resolution. The Commissioner shall promptly issue a Notice 
setting out documents and materials to be submitted to the Commissioner in order to resolve the dispute; 
the Notice may also afford the parties the opportunity to make presentations and enter into further 
negotiations. Within thirty (30) business days of the conclusion of the final presentations, the 
Commissioner shall issue a written decision and furnish it to both parties.  The Commissioner’s decision 
shall be the final and conclusive administrative decision unless either party serves on the Commissioner 
and the other party, within ten (10) business days after receipt of the Commissioner’s decision, a written 
request for reconsideration and modification of the written decision. If the Commissioner does not modify 
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the written decision within thirty (30) business days, either party may take such other action helpful to 
resolving the dispute, including submitting the dispute to an Indiana court of competent jurisdiction. If the 
parties accept the Commissioner’s decision, it may be memorialized as a written Amendment to this 
Contract if appropriate.  
 
D.  The State may withhold payments on disputed items pending resolution of the dispute. The 
unintentional nonpayment by the State to the Contractor of one or more invoices not in dispute in 
accordance with the terms of this Contract will not be cause for the Contractor to terminate this Contract, 
and the Contractor may bring suit to collect these amounts without following the disputes procedure 
contained herein. 
 
E. With the written approval of the Commissioner of the Indiana Department of Administration, the 
parties may agree to forego the process described in subdivision C. relating to submission of the dispute 
to the Commissioner. 
 
F. This paragraph shall not be construed to abrogate provisions of IC § 4-6-2-11 in situations where 
dispute resolution efforts lead to a compromise of claims in favor of the State as described in that 
statute. In particular, releases or settlement agreements involving releases of legal claims or potential 
legal claims of the state should be processed consistent with IC § 4-6-2-11, which requires approval of the 
Governor and Attorney General. 
 
23.  Drug-Free Workplace Certification.  As required by Executive Order No. 90-5 dated April 12, 1990, 
issued by the Governor of Indiana, the Contractor hereby covenants and agrees to make a good faith effort 
to provide and maintain a drug-free workplace.  The Contractor will give written notice to the State within 
ten (10) days after receiving actual notice that the Contractor, or an employee of the Contractor in the State 
of Indiana, has been convicted of a criminal drug violation occurring in the workplace.  False certification 
or violation of this certification may result in sanctions including, but not limited to, suspension of contract 
payments, termination of this Contract and/or debarment of contracting opportunities with the State for up 
to three (3) years. 
 
In addition to the provisions of the above paragraph, if the total amount set forth in this Contract is in excess 
of $25,000.00, the Contractor certifies and agrees that it will provide a drug-free workplace by: 
 

A. Publishing and providing to all of its employees a statement notifying them that the 
unlawful manufacture, distribution, dispensing, possession or use of a controlled substance 
is prohibited in the Contractor’s workplace, and specifying the actions that will be taken 
against employees for violations of such prohibition;  

 
B. Establishing a drug-free awareness program to inform its employees of (1) the dangers of 

drug abuse in the workplace; (2) the Contractor’s policy of maintaining a drug-free 
workplace; (3) any available drug counseling, rehabilitation and employee assistance 
programs; and (4) the penalties that may be imposed upon an employee for drug abuse 
violations occurring in the workplace; 

 
C. Notifying all employees in the statement required by subparagraph (A) above that as a 

condition of continued employment, the employee will (1) abide by the terms of the 
statement; and (2) notify the Contractor of any criminal drug statute conviction for a 
violation occurring in the workplace no later than five (5) days after such conviction; 
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D. Notifying the State in writing within ten (10) days after receiving notice from an employee 
under subdivision (C)(2) above, or otherwise receiving actual notice of such conviction; 

 
E. Within thirty (30) days after receiving notice under subdivision (C)(2) above of a 

conviction, imposing the following sanctions or remedial measures on any employee who 
is convicted of drug abuse violations occurring in the workplace: (1) taking appropriate 
personnel action against the employee, up to and including termination; or (2) requiring 
such employee to satisfactorily participate in a drug abuse assistance or rehabilitation 
program approved for such purposes by a federal, state or local health, law enforcement, 
or other appropriate agency; and  

 
F. Making a good faith effort to maintain a drug-free workplace through the implementation 

of subparagraphs (A) through (E) above. 
 
24.  Employment Eligibility Verification As required by IC § 22-5-1.7, the Contractor swears or affirms 
under the penalties of perjury that the Contractor does not knowingly employ an unauthorized alien.  The 
Contractor further agrees that: 
 
A.  The Contractor shall enroll in and verify the work eligibility status of all his/her/its newly hired 
employees through the E-Verify program as defined in IC § 22-5-1.7-3. The Contractor is not required to 
participate should the E-Verify program cease to exist. Additionally, the Contractor is not required to 
participate if the Contractor is self-employed and does not employ any employees. 
 
B.  The Contractor shall not knowingly employ or contract with an unauthorized alien. The Contractor 
shall not retain an employee or contract with a person that the Contractor subsequently learns is an 
unauthorized alien. 
 
C.  The Contractor shall require his/her/its subcontractors, who perform work under this Contract, to 
certify to the Contractor that the subcontractor does not knowingly employ or contract with an 
unauthorized alien and that the subcontractor has enrolled and is participating in the E-Verify program. 
The Contractor agrees to maintain this certification throughout the duration of the term of a contract with 
a subcontractor. 
 
The State may terminate for default if the Contractor fails to cure a breach of this provision no later than 
thirty (30) days after being notified by the State. 
 
25.  Employment Option.  If the State determines that it would be in the State’s best interest to hire an 
employee of the Contractor, the Contractor will release the selected employee from any non-competition 
agreements that may be in effect.  This release will be at no cost to the State or the employee. 
 
26.  Force Majeure.  In the event that either party is unable to perform any of its obligations under this 
Contract or to enjoy any of its benefits because of natural disaster or decrees of governmental bodies not 
the fault of the affected party (hereinafter referred to as a “Force Majeure Event”), the party who has been 
so affected shall immediately give notice to the other party and shall do everything possible to resume 
performance.  Upon receipt of such notice, all obligations under this Contract shall be immediately 
suspended.  If the period of nonperformance exceeds thirty (30) days from the receipt of notice of the Force 
Majeure Event, the party whose ability to perform has not been so affected may, by giving written notice, 
terminate this Contract. 
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27.  Funding Cancellation.  As required by Financial Management Circular 2007-1 and IC § 5-22-17-5, 
when the Director of the State Budget Agency makes a written determination that funds are not appropriated 
or otherwise available to support continuation of performance of this Contract, this Contract shall be 
canceled. A determination by the Director of State Budget Agency that funds are not appropriated or 
otherwise available to support continuation of performance shall be final and conclusive. 
 
28.  Governing Law.  This Contract shall be governed, construed, and enforced in accordance with the 
laws of the State of Indiana, without regard to its conflict of laws rules. Suit, if any, must be brought in the 
State of Indiana. 
 
29.  HIPAA Compliance.  If this Contract involves services, activities or products subject to the Health 
Insurance Portability and Accountability Act of 1996 (HIPAA), the Contractor covenants that it will 
appropriately safeguard Protected Health Information (defined in 45 CFR 160.103), and agrees that it is 
subject to, and shall comply with, the provisions of 45 CFR 164 Subpart E regarding use and disclosure of 
Protected Health Information. 
 
30.  Indemnification.  The Contractor agrees to indemnify, defend, and hold harmless the State, its agents, 
officials, and employees from all claims and suits including court costs, attorney’s fees, and other expenses 
caused by any act or omission of the Contractor and/or its subcontractors, if any, in the performance of this 
Contract.   The State shall not provide such indemnification to the Contractor. 
 
31.  Independent Contractor; Workers’ Compensation Insurance.  The Contractor is performing as an 
independent entity under this Contract.  No part of this Contract shall be construed to represent the creation 
of an employment, agency, partnership or joint venture agreement between the parties. Neither party will 
assume liability for any injury (including death) to any persons, or damage to any property, arising out of 
the acts or omissions of the agents, employees or subcontractors of the other party. The Contractor shall 
provide all necessary unemployment and workers’ compensation insurance for the Contractor’s employees, 
and shall provide the State with a Certificate of Insurance evidencing such coverage prior to starting work 
under this Contract. 
 
32. Indiana Veteran Owned Small Business Enterprise Compliance.  Award of this Contract was 
based, in part, on the Indiana Veteran Owned Small Business Enterprise (“IVOSB”) participation plan, as 
detailed in the IVOSB Subcontractor Commitment Form, commonly referred to as “Attachment A-1” in 
the procurement documentation and incorporated by reference herein. Therefore, any changes to this 
information during the Contract term must be approved by IDOA’s IVOSB Division (“IVOSB Division”) 
and may require an amendment. It is the State’s expectation that the Contractor will meet the 
subcontractor commitments during the Contract term. The following certified IVOSB subcontractor(s) 
will be participating in this Contract: [Add additional IVOSBs using the same format.]  
  
IVOSB        COMPANY NAME   PHONE   EMAIL OF CONTACT PERSON  PERCENT 
  
___________________________________________________________________________________ 
 
Briefly describe the IVOSB service(s)/product(s) to be provided under this Contract and include the 
estimated date(s) for utilization during the Contract term:  
 
_____________________________________________________________________________________ 
 
_____________________________________________________________________________________ 
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A copy of each subcontractor agreement must be submitted to the IVOSB Division within thirty (30) days 
of the effective date of this Contract. The subcontractor agreements may be uploaded into Pay Audit 
(Indiana’s subcontractor payment auditing system), emailed to IndianaVeteransPreference@idoa.IN.gov, 
or mailed to IDOA, 402 W. Washington Street, Room W-478, Indianapolis, IN 46204. Failure to provide a 
copy of any subcontractor agreement may be deemed a violation of the rules governing IVOSB procurement 
and may result in sanctions allowable under 25 IAC 9-5-2. Requests for changes must be submitted to  
IndianaVeteransPreference@idoa.IN.gov for review and approval before changing the participation plan 
submitted in connection with this Contract.  
 
The Contractor shall report payments made to certified IVOSB subcontractors under this Contract on a 
monthly basis using Pay Audit. The Contractor shall notify subcontractors that they must confirm 
payments received from the Contractor in Pay Audit. The Pay Audit system can be accessed on the IDOA 
webpage at: www.in.gov/idoa/mwbe/payaudit.htm.  The Contractor may also be required to report 
IVOSB certified subcontractor payments directly to the IVOSB Division, as reasonably requested and in 
the format required by the IVOSB Division. 
 
The Contractor’s failure to comply with the provisions in this clause may be considered a material breach 
of the Contract. 
 
33.  Information Technology Enterprise Architecture Requirements.  If this Contract involves 
information technology-related products or services, the Contractor agrees that all such products or 
services are compatible with any of the technology standards found at https://www.in.gov/iot/2394.htm 
that are applicable, including the assistive technology standard.  The State may terminate this Contract for 
default if the terms of this paragraph are breached. 
 
34.  Insurance 
 
A.  The Contractor and their subcontractors ( if any) shall secure and keep in force during the  
 term of this Contract the following insurance coverages (if applicable) covering the   
 Contractor for any and all claims of any nature which may in any manner arise out of or   
 result from Contractor’s performance under this Contract: 
 
 1.  Commercial general liability, including contractual coverage, and products or   
  completed  operations coverage (if applicable), with minimum liability limits not   
  less than $700,000 per person and $5,000,000 per occurrence unless additional   
  coverage is required by the State.   The State is to be named as an additional   
  insured on a primary, non-contributory basis for any liability arising directly or   
  indirectly under or in connection with this Contract. 
 
 2.  Automobile liability for owned, non-owned and hired autos with minimum   
  liability limits of $700,000 per person and $5,000,000 per occurrence.  The State   
  is to be named as an additional insured on a primary, non-contributory basis. 
 
 3.  The Contractor shall secure the appropriate Surety or Fidelity Bond(s) as    
  required by the state department served or by applicable statute. 
   

4.  The Contractor and their subcontractors shall provide proof of such insurance coverage by 
tendering to the undersigned State representative a certificate of insurance prior to the 
commencement of this Contract and proof of workers’ compensation coverage  meeting 
all statutory requirements of IC §22-3-2.  In addition, proof of an “all states endorsement” 
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covering claims occurring outside the State is required if any of the services provided under 
this Contract involve work outside of Indiana. 

 
B.   The Contractor’s insurance coverage must meet the following additional requirements: 
 
 1.   The insurer must have a certificate of authority or other appropriate authorization  
  to operate in the state in which the policy was issued. 
 
 2.    Any deductible or self-insured retention amount or other similar obligation under  
  the insurance policies shall be the sole obligation of the Contractor.  
 
 3.   The State will be defended, indemnified and held harmless to the full extent of   
  any coverage actually secured by the Contractor in excess of the minimum   
  requirements set forth above.  The duty to indemnify the State under this    
  Contract shall not be limited by the insurance required in this Contract. 
 
 4.    The insurance required in this Contract, through a policy or endorsement(s), shall  
  include a provision that the policy and endorsements may not be canceled or   
  modified without thirty (30) days’ prior written notice to the undersigned State   
  agency. 
 
 5.     The Contractor waives and agrees to require their insurer to waive their rights of   
  subrogation against the State of Indiana. 
 
C.   Failure to provide insurance as required in this Contract may be deemed a material breach  
 of contract entitling the State to immediately terminate this Contract.  The Contractor   
 shall furnish a certificate of insurance and all endorsements to the State before the   
 commencement of this Contract. 
 
35.  Key Person(s).   
 
A.   If both parties have designated that certain individual(s) are essential to the services   
 offered, the parties agree that should such individual(s) leave their employment during   
 the term of this Contract for whatever reason, the State shall have the right to terminate   
 this Contract upon thirty (30) days’ prior written notice. 
 
B.   In the event that the Contractor is an individual, that individual shall be considered a key   
 person and, as such, essential to this Contract.  Substitution of another for the Contractor   
 shall not be permitted without express written consent of the State. 
 
Nothing in Sections A and B, above shall be construed to prevent the Contractor from using the services of 
others to perform tasks ancillary to those tasks which directly require the expertise of the key person.  
Examples of such ancillary tasks include secretarial, clerical, and common labor duties.  The Contractor 
shall, at all times, remain responsible for the performance of all necessary tasks, whether performed by a 
key person or others. 
 
Key person(s) to this Contract is/are:   
 
36.  Merger & Modification. This Contract constitutes the entire agreement between the parties.  No 
understandings, agreements, or representations, oral or written, not specified within this Contract will be 
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valid provisions of this Contract.  This Contract may not be modified, supplemented, or amended, except 
by written agreement signed by all necessary parties. 
 
37.  Minority and Women’s Business Enterprises Compliance.  Award of this Contract was based, in 
part, on the Minority and/or Women’s Business Enterprise (“MBE” and/or “WBE”) participation plan as 
detailed in the Minority and Women’s Business Enterprises Subcontractor Commitment Form, commonly 
referred to as “Attachment A” in the procurement documentation and incorporated by reference herein. 
Therefore, any changes to this information during the Contract term must be approved by MWBE 
Compliance and may require an amendment. It is the State’s expectation that the Contractor will meet the 
subcontractor commitments during the Contract term.     
 
The following MBE/WBE Division (“Division”) certified MBE and/or WBE subcontractors will be 
participating in this Contract: [Add additional MBEs and WBEs using the same format.]   
 
MBE or WBE        COMPANY NAME   PHONE   EMAIL OF CONTACT PERSON  PERCENT 
  
_____________________________________________________________________________________________ 
 
Briefly describe the MBE and/or WBE service(s)/product(s) to be provided under this Contract and 
include the estimated date(s) for utilization during the Contract term:  
 
_____________________________________________________________________________________ 
 
_____________________________________________________________________________________ 
 
A copy of each subcontractor agreement must be submitted to the Division within thirty (30) days of the 
effective date of this Contract. The subcontractor agreements may be uploaded into Pay Audit (Indiana’s 
subcontractor payment auditing system), emailed to MWBECompliance@idoa.IN.gov, or mailed to 
MWBE Compliance, 402 W. Washington Street, Indianapolis IN 46204. Failure to provide a copy of any 
subcontractor agreement may be deemed a violation of the rules governing MBE/WBE procurement and 
may result in sanctions allowable under 25 IAC 5-7-8.  Requests for changes must be submitted to 
MWBECompliance@idoa.IN.gov for review and approval before changing the participation plan submitted 
in connection with this Contract.  
 
The Contractor shall report payments made to Division certified subcontractors under this Contract on a 
monthly basis using Pay Audit. The Contractor shall notify subcontractors that they must confirm 
payments received from the Contractor in Pay Audit. The Pay Audit system can be accessed on the IDOA 
webpage at: www.in.gov/idoa/mwbe/payaudit.htm.  The Contractor may also be required to report 
Division certified subcontractor payments directly to the Division, as reasonably requested and in the 
format required by the Division. 
 
The Contractor’s failure to comply with the provisions in this clause may be considered a material breach 
of the Contract. 
 
38.  Nondiscrimination.  Pursuant to the Indiana Civil Rights Law, specifically including IC § 22-9-1-10, 
and in keeping with the purposes of the federal Civil Rights Act of 1964, the Age Discrimination in 
Employment Act, and the Americans with Disabilities Act, the Contractor covenants that it shall not 
discriminate against any employee or applicant for employment relating to this Contract with respect to the 
hire, tenure, terms, conditions or privileges of employment or any matter directly or indirectly related to 
employment, because of the employee’s or applicant’s race, color, national origin, religion, sex, age, 
disability, ancestry, status as a veteran, or any other characteristic protected by federal, state, or local law 
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(“Protected Characteristics”).  Contractor certifies compliance with applicable federal laws, regulations, 
and executive orders prohibiting discrimination based on the Protected Characteristics in the provision of 
services.  Breach of this paragraph may be regarded as a material breach of this Contract, but nothing in 
this paragraph shall be construed to imply or establish an employment relationship between the State and 
any applicant or employee of the Contractor or any subcontractor. 

The State is a recipient of federal funds, and therefore, where applicable, Contractor and any 
subcontractors shall comply with requisite affirmative action requirements, including reporting, pursuant 
to 41 CFR Chapter 60, as amended, and Section 202 of Executive Order 11246 as amended by Executive 
Order 13672. 

39. Notice to Parties.  Whenever any notice, statement or other communication is required under this
Contract, it will be sent by E-mail or first class U.S. mail service to the following addresses, unless
otherwise specifically advised

A. Notices to the State shall be sent to:

B. Notices to the Contractor shall be sent to:

Public Works Division, Director 
Indiana Department of 
Administration 402 W Washington St 
Room W462
Indianapolis, IN 46204 
E-mail:  rgrossman@idoa.IN.gov

[INSERT CONTRACTOR NAME] 
[INSERT CONTRACTOR’S   
ADDRESS]  
E-mail:______________

As required by IC § 4-13-2-14.8, payments to the Contractor shall be made via electronic funds transfer in 
accordance with instructions filed by the Contractor with the Indiana Auditor of State. 

40. Order of Precedence; Incorporation by Reference.  Any inconsistency or ambiguity in this Contract
shall be resolved by giving precedence in the following order:  (1) this Contract, (2) the Project Bid Package,
(3) attachments prepared by the State; (4) Contractor’s Proposal; and (5) attachments prepared by the
Contractor.  All of the foregoing are incorporated fully by reference.  All attachments, and all documents
referred to in this paragraph are hereby incorporated fully by reference.

41. Ownership of Documents and Materials.

A. All documents, records, programs, applications, data, algorithms, film, tape, articles, memoranda, and
other materials (the “Materials”) not developed or licensed by the Contractor prior to execution of this
Contract, but specifically developed under this Contract shall be considered “work for hire” and the
Contractor hereby transfers and assigns any ownership claims to the State so that all Materials will be the
property of the State. If ownership interest in the Materials cannot be assigned to the State, the Contractor
grants the State a non-exclusive, non-cancelable, perpetual, worldwide royalty-free license to use the
Materials and to use, modify, copy and create derivative works of the Materials.

B. Use of the Materials, other than related to contract performance by the Contractor, without the prior
written consent of the State, is prohibited.  During the performance of this Contract, the Contractor shall
be responsible for any loss of or damage to the Materials developed for or supplied by the State and used
to develop or assist in the services provided while the Materials are in the possession of the Contractor.
Any loss or damage thereto shall be restored at the Contractor’s expense. The Contractor shall provide the
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State full, immediate, and unrestricted access to the Materials and to Contractor’s work product during the 
term of this Contract. 
 
42.  Payments.   
  
A.  All payments shall be made thirty five (35) days in arrears in conformance with State fiscal policies 
and procedures and, as required by IC §4-13-2-14.8, the direct deposit by electronic funds transfer to the 
financial institution designated by the Contractor in writing unless a specific waiver has been obtained 
from the Indiana Auditor of State. No payments will be made in advance of receipt of the goods or 
services that are the subject of this Contract except as permitted by IC § 4-13-2-20.   
 
B.  If the Contractor is being paid in advance for the maintenance of equipment, software or a service as a 
subscription, then pursuant to IC § 4-13-2-20(b)(14), the Contractor agrees that if it fails to fully provide 
or perform under this Contract, upon receipt of written notice from the State, it shall promptly refund the 
consideration paid, pro-rated through the date of non-performance.   
 
43.  Penalties/Interest/Attorney’s Fees.  The State will in good faith perform its required obligations 
hereunder and does not agree to pay any penalties, liquidated damages, interest or attorney’s fees, except 
as permitted by Indiana law, in part, IC § 5-17-5, IC § 34-54-8, IC § 34-13-1 and IC § 34-52-2. 
 
Notwithstanding the provisions contained in IC § 5-17-5, any liability resulting from the State’s failure to 
make prompt payment shall be based solely on the amount of funding originating from the State and shall 
not be based on funding from federal or other sources. 
 
44.  Progress Reports.  The Contractor shall submit progress reports to the State upon request.  The report 
shall be oral, unless the State, upon receipt of the oral report, should deem it necessary to have it in written 
form.  The progress reports shall serve the purpose of assuring the State that work is progressing in line 
with the schedule, and that completion can be reasonably assured on the scheduled date. 
 
45.  Public Record.   
The Contractor acknowledges that the State will not treat this Contract as containing confidential 
information, and will post this Contract on the transparency portal as required by Executive Order 05-07 
and IC § 5-14-3.5-2.  Use by the public of the information contained in this Contract shall not be 
considered an act of the State. 
 
46.  Renewal Option.  This Contract may be renewed under the same terms and conditions, subject to the 
approval of the Commissioner of the Department of Administration and the State Budget Director in 
compliance with IC § 5-22-17-4.  The term of the renewed contract may not be longer than the term of the 
original contract. 
  
47.  Severability.  The invalidity of any section, subsection, clause or provision of this Contract shall not 
affect the validity of the remaining sections, subsections, clauses or provisions of this Contract. 
 
48.  Substantial Performance.  This Contract shall be deemed to be substantially performed only when 
fully performed according to its terms and conditions and any written amendments or supplements. 
 
49.  Taxes.  The State is exempt from most state and local taxes and many federal taxes.  The State will not 
be responsible for any taxes levied on the Contractor as a result of this Contract. 
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50.  Termination for Convenience.  This Contract may be terminated, in whole or in part, by the State, 
which shall include and is not limited to the Indiana Department of Administration and the State Budget 
Agency whenever, for any reason, the State determines that such termination is in its best interest.  
Termination of services shall be effected by delivery to the Contractor of a Termination Notice at least 
thirty (30) days prior to the termination effective date, specifying the extent to which performance of 
services under such termination becomes effective.  The Contractor shall be compensated for services 
properly rendered prior to the effective date of termination.  The State will not be liable for services 
performed after the effective date of termination.  The Contractor shall be compensated for services herein 
provided but in no case shall total payment made to the Contractor exceed the original contract price or 
shall any price increase be allowed on individual line items if canceled only in part prior to the original 
termination date.  For the purposes of this paragraph, the parties stipulate and agree that the Indiana 
Department of Administration shall be deemed to be a party to this agreement with authority to terminate 
the same for convenience when such termination is determined by the Commissioner of IDOA to be in the 
best interests of the State. 
 
51.  Termination for Default.   
 
A.   With the provision of thirty (30) days’ notice to the Contractor, the State may terminate   
 this Contract in whole or in part if the Contractor fails to: 
  
 1.   Correct or cure any breach of this Contract; the time to correct or cure the breach   
  may be extended beyond thirty (30) days if the State determines progress is being  
  made and the extension is agreed to by the parties; 
 2.   Deliver the supplies or perform the services within the time specified in this   
  Contract or any extension; 
 3.   Make progress so as to endanger performance of this Contract; or 
 4.   Perform any of the other provisions of this Contract. 
 
B.   If the State terminates this Contract in whole or in part, it may acquire, under the terms   
 and in the manner the State considers appropriate, supplies or services similar to those   
 terminated, and the Contractor will be liable to the State for any excess costs for those   
 supplies or services.  However, the Contractor shall continue the work not terminated. 
 
C.   The State shall pay the contract price for completed supplies delivered and services   
 accepted.  The Contractor and the State shall agree on the amount of payment for    
 manufacturing materials delivered and accepted and for the protection and preservation   
 of the property.  Failure to agree will be a dispute under the Disputes clause.  The State   
 may withhold from these amounts any sum the State determines to be necessary to   
 protect the State against loss because of outstanding liens or claims of former lien   
 holders. 
 
D.   The rights and remedies of the State in this clause are in addition to any other rights and   
 remedies provided by law or equity or under this Contract. 
 
52.  Travel.  No expenses for travel will be reimbursed unless specifically authorized by this Contract.  
Permitted expenses will be reimbursed at the rate paid by the State and in accordance with the Budget 
Agency’s Financial Management Circular – Travel Policies and Procedures in effect at the time the 
expenditure is made.  Out-of-state travel requests must be reviewed by the State for availability of funds 
and for conformance with Circular guidelines. 
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53.  Waiver of Rights.  No right conferred on either party under this Contract shall be deemed waived, and 
no breach of this Contract excused, unless such waiver is in writing and signed by the party claimed to have 
waived such right.  Neither the State’s review, approval or acceptance of, nor payment for, the services 
required under this Contract shall be construed to operate as a waiver of any rights under this Contract or 
of any cause of action arising out of the performance of this Contract, and the Contractor shall be and 
remain liable to the State in accordance with applicable law for all damages to the State caused by the 
Contractor’s negligent performance of any of the services furnished under this Contract. 
 
54.  Work Standards.  The Contractor shall execute its responsibilities by following and applying at all 
times the highest professional and technical guidelines and standards.  If the State becomes dissatisfied with 
the work product of or the working relationship with those individuals assigned to work on this Contract, 
the State may request in writing the replacement of any or all such individuals, and the Contractor shall 
grant such request. 
 
 
 

THE REMAINDER OF THIS PAGE HAS BEEN INTENTIONALLY LEFT BLANK.  
  



  
 Page 18 of 19  DAPW 33 REV 8/19  
  
 

Non-Collusion and Acceptance 
 
The undersigned attests, subject to the penalties for perjury, that the undersigned is the Contractor, or that 
the undersigned is the properly authorized representative, agent, member or officer of the Contractor.  
Further, to the undersigned’s knowledge, neither the undersigned nor any other member, employee, 
representative, agent or officer of the Contractor, directly or indirectly, has entered into or been offered 
any sum of money or other consideration for the execution of this Contract other than that which appears 
upon the face hereof.  Furthermore, if the undersigned has knowledge that a state officer, employee, 
or special state appointee, as those terms are defined in IC 4-2-6-1, has a financial interest in the 
Contract, the Contractor attests to compliance with the disclosure requirements in IC 4-2-6-10.5. 
 

Agreement to Use Electronic Signatures 
 

I agree, and it is my intent, to sign this Contract by accessing State of Indiana Supplier Portal using the 
secure password assigned to me and by electronically submitting this Contract to the State of Indiana.  I 
understand that my signing and submitting this Contract in this fashion is the legal equivalent of having 
placed my handwritten signature on the submitted Contract and this affirmation.  I understand and agree 
that by electronically signing and submitting this Contract in this fashion I am affirming to the truth of the 
information contained herein.  I understand that this Contract will not become binding on the State until it 
has been approved by the Department of Administration, the State Budget Agency, and the Office of the 
Attorney General, which approvals will be posted on the Active Contracts Database: 
https://hr85.gmis.in.gov/psp/pa91prd/EMPLOYEE/EMPL/h/?tab=PAPP_GUEST   
  
IN WITNESS WHEREOF, the Contractor and the State have, through their duly authorized 
representatives, entered into this Contract for Public Works Project Number XXXXX.  The parties, having 
read and understood the foregoing terms of this Contract, do by their respective signatures dated below 
agree to the terms thereof. 
 
Contractor:  XXXXXXXXXX    Department of Administration 
       Public Works Division 
 
By: ___________________________________  By: _________________________________ 
Printed Name: __________________________  Robert Grossman, Director  
Title: _________________________________ For IDOA Commissioner if less than $1,000,000 
 
Date: _________________________________ Date: ________________________________  
         
      
Approved by:                                                            Approved by:     
Department of Administration    State Budget Agency  
 
By: ______________________________(for)   By: ______________________________ (for)  
Lesley A. Crane, Commissioner    Zachary Q. Jackon, Director 
 
 
Date: ________________________________  Date: ________________________________  
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Approved as to Form and Legality: 
Form approval has been granted by the 
Office of the Attorney General pursuant to 
IC 4-13-2-14.3(e) on September 9, 2019. 
           FA 19-36 
 
 
This Instrument was prepared by: [INSERT NAME] on XX/XX/XXXX          
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SECTION 01010 
SUMMARY OF WORK 

 

PART 1 - GENERAL 
 

1.01 SCOPE OF WORK COVERED BY THE CONTRACT 

 

A. These specifications and accompanying drawings describe the work to be done 

and the materials to be furnished for the Boat Ramp Parking Improvement 

Project to be constructed in Patoka Lake, Crawford County, Indiana.  

B. This is a LUMP SUM project - where INDOT specifications are referenced in 

these project specifications, they are referenced for material identification and 

for means of execution, installation and construction. The Method of 

Measurement and Basis of Payment listed in the INDOT Specifications do not 

apply. The Project generally consists of the construction of the following: 

 

1.02 BASE BID 

All work is on previously disturbed ground   

 

A. This Project generally includes but is not limited to the construction of the 

following: 

 

1. Install barricades and traffic signage, etc. 

2. Excavate to grade for parking and walk areas.  Provide excavation or fill as 

needed to meet subgrade elevations. 

3. Install geotextile and aggregate in areas for pavement and walk operations. 

Compact and roll aggregate subgrade prior to HMA and concrete paving. 

4. Place base over aggregate 

5. Prep tie in and new base for surface paving 

6. Place surface and resurface paving 

7. Grade earthen shoulders or place existing aggregate to within 1vertical inch 

of edge of pavement. Add fill or take excess spoil material to permitted spoil 

site. Stabilize disturbed areas with mulched seeding. 

8. Paint white and blue lines and additional striping 

9. Install signage 

10. Add wheel stops 

11. Remove all Maintenance of Traffic Items 

12. Perform all punch list items 
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Contractor shall be expected to commit all resources, equipment, manpower, and 

overtime needed to complete the project on time.  

No extra compensation will be made to the contractor for schedule implications.   

Substantial completion for this project is defined as having all paving in place. 

Minor grading, seeding and restoration items, wheel stops, pavement markings, and 

any punchlist items may be completed within the period following substantial 

completion.   

 

1.03 THIS SECTION NOT USED 

 

1.04  SITE: 

 

A. The work shall be performed at various locations as shown on the plans for 

Boat Ramp Parking Improvement Project to be constructed in Patoka Lake, 

Crawford County, Indiana.    

 

1.05  ALTERNATE BIDS: 

 

A. ALTERNATE #1 

 

All work is on previously disturbed ground   

 

This Project generally includes but is not limited to the construction of the 

following: 

 

1. Excavate to grade for parking and walk areas.  Provide excavation or fill as 

needed to meet subgrade elevations. 

2. Install geotextile and aggregate in areas for pavement operations. Compact 

and roll aggregate subgrade prior to HMA and concrete paving. 

3. Place base over aggregate 

4. Prep tie in and new base for surface paving 

5. Place surface and resurface paving 

6. Grade earthen shoulders or place existing aggregate to within 1vertical inch 

of edge of pavement. Add fill or take excess spoil material to permitted spoil 

site. Stabilize disturbed areas with mulched seeding. 

7. Paint white and blue lines and additional striping 

8. Install signage 

9. Add wheel stops 
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10. Perform all punch list items 

B. ALTERNATE #2 

 

All work is on previously disturbed ground   

 

This Project generally includes but is not limited to the construction of the following: 

 

1. Excavate to grade for parking and walk areas.  Provide excavation or fill as 

needed to meet subgrade elevations. 

2. Install aggregate in areas for pavement and walk operations. Compact and 

roll aggregate subgrade prior to HMA and concrete paving. 

3. Place base over aggregate 

4. Prep tie in and new base for surface paving 

5. Place surface and resurface paving 

6. Grade earthen shoulders or place existing aggregate to within 1vertical inch 

of edge of pavement. Add fill or take excess spoil material to permitted spoil 

site. Stabilize disturbed areas with mulched seeding. 

7. Perform all punch list items 

 

 

 C.  Voluntary alternate bids will not be accepted. 

 

1.06  SALES TAX: 

 
 A. Sales tax shall not be charged on the bid price of this project. 

 

1.07  COMPLETION OF WORK: 

 

A. All work required by the Contract Documents shall be completed within 120 

days from the date of the contract.   

 

1.08  CODE REQUIREMENTS AND MANUFACTURER’S INSTRUCTIONS: 

 

A. In the case of conflicts between state and local codes or regulations, State Codes or 

State regulations shall prevail.  All required approvals for compliance with Fire 

and Building Services Division of Homeland Security, health regulations, historic 

preservation or archaeological clearances, floodway construction or state highway 

crossing may have been obtained by the owner unless stated otherwise in the 

contract documents. 
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The following permits have been obtained: 

 

1. None Applicable. 

 

 B. The Contractor shall be required to comply with all OSHA or IOSHA 

regulations as may be applicable to this project and obtain all permits that may be 

required for compliance. 

 

 C. If the Contractor observes that any of the contract documents are at variance 

with the printed application instructions of any Manufacturer in any respect, he/she 

shall promptly notify the Project Manager in writing. 

 

 D. If the Contractor performs any work contrary to State Building and other 

Codes, Regulations, Ordinances, or Manufacturer’s printed instructions without notice 

to the Project Manager, the contractor shall bear the cost arising from such non-

conformance. 

 

1.09  NOTIFICATIONS: 

 
 A. Upon notice of bid award, the Contractor shall notify the Project Manager to 

establish communications for the above project(s).  The notification may be by mail or 

email to the Project Manager’s following mail or e-mail address: 

    

 Phone: 812-xxx-xxxx 

 Address: xxxxxxxx 

 Property Manager xxxxxxxxxx   Email:  

 Project Manager Todd Stearns Phone: 317-499-2714 Email: tstearns@dnr.IN.gov 

 

1.10  WORKING HOURS: 

 

 A. The Contractor shall perform all related activities on Monday through Friday 

excluding State holidays, between the hours of 7:00 a.m. and 6:00 p.m. local time, 

unless alternate arrangements are made and approved by the Property Manager or 

his representative. 

 

 B. All work performed at other times shall only by the approval of the Property 

Manager or his representative, confirmed in writing, and shall not constitute a change 

in the contract amount. 

 

 C. The Contractor shall plan all material deliveries during normal working hours, 

shall be responsible for receiving and deliveries, and shall properly protect delivered 

materials while being stored on the property.  The Property Manager or his 

representative will not sign for any deliveries.  

812-338-5589

Jason Hickman
3084 N. Dillard Rd, Birdseye, IN 47513
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1.11  PRE-CONSTRUCTION / SERVICE MEETING: 

 

 A. The Contractor and his/her Subcontractor (if any) shall attend a pre-

construction/pre-service meeting with the Property Manager and/or his 

representative at the work site.  The date for this meeting shall be scheduled by the 

Property Manager within 14 days after the contract is awarded unless Property 

Manager has approved alternate arrangements. 

 
1.12  SITE CONDITIONS: 

 

A. Preliminary to the bidding, bidders are strongly encouraged to visit the site of the 

proposed work and thoroughly familiarize him/herself as to the nature and 

location of the work, general conditions, and the kind of equipment needed during 

the execution of the work.  Failure to visit the site before bidding does not relieve 

the Contractor of responsibilities for anything that he/she would be been made 

aware had he/she visited. 

 

1.13  PROTECTION OF FACILITIES AND PREMISES: 

 
A. The Contractor SHALL be responsible for the protection of all facilities during the 

entire period of service.  Any damages to the existing facilities, roads, lawns, 

driveways, or other State owned property caused by the contractor SHALL be 

repaired by the Contractor at his/her expense and in a manner and schedule 

approved by the Property Manager. 

 

B. The Contractor SHALL confine his/her operations and the storage of materials and 

equipment within an area approved by the Property Manager or his 

representative. 

 

C. The Contractor SHALL, at all times, keep the premises free from accumulation of 

waste materials or rubbish caused by his/her employees or work and prevent the 

spread of this debris during windy conditions.  At the completion of the work, the 

Contractor SHALL leave the premises in a neat, clean, and orderly fashion. 

 

D.  The Contractor SHALL power wash any mechanical equipment or vehicle to be 

used on the job site to remove all mud and debris prior to unloading on the site.  

This is necessary to prevent contamination by invasive species seeds that may be 

attached to the equipment.  The Contractor SHALL NOT unload the equipment on 

site without prior visual inspection by the Property Manager.  No other 

vehicles/machines shall be permitted in the project area.  All other equipment or 

project related vehicles must be parked in specified parking areas. 
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1.14 SAFETY AND HEALTH PLAN 

 

A. The Contractor SHALL be required to comply with all OSHA or IOSHA regulations 

as may be applicable to this project and obtain all permits that may be required 

for compliance. 

 

B. The Contractor SHALL prepare a safety and health plan that identifies the safety 

requirements of the project, procedures to follow in case of an emergency, 

accident, injury, or illness and make this plan available to all employees, and sub-

contractors complete with persons and/or phone numbers to call for all who are 

working at this site.  This plan SHALL be given to the Project Manager or his 

representative prior to the start of work and posted at the job site. 

 

C. The Contractor SHALL understand that the Property, DNR Engineering, nor the 

State of Indiana DOES NOT bare any responsibility for the cost of injuries to 

Contractor or Sub-Contractor, or their employees injured during the course of the 

contract.  The Contractor SHALL be responsible for the transport of injured 

employees needing medical or other attention. 

 

1.15  SUBSTITUTIONS: 

  

A. Materials and methods specified herein are known to meet the requirements of 

the project.  Anyone wanting to use substitute materials or methods shall submit 

a written request, accompanied by necessary supporting information at least 10 

days prior to the bid. If the Designer determines that the proposed substitution 

is acceptable, an addendum to the specifications will be issued to all prospective 

bidders.  

 

1.16 RELATED REQUIREMENTS 

 

A. Refer to the Agreement for an enumeration of the Contract Documents. 

 

B. The CONTRACTOR is responsible for coordination with other Contractors and 

subcontractors, and coordination with park personnel for the operation of 

existing facilities. 

 

1.17 WORK SEQUENCE 

 

A. This Project involves work within a State Property owned by the Indiana 

Department of Natural Resources.  Work activities of the CONTRACTOR shall be 

properly sequenced and coordinated to allow the OWNER to operate the 

existing facilities as required and to provide access to the public per the 
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directives of the management.  Unscheduled closure of roadways will not be 

permitted. 

 

B. Interruption of Existing Facilities 

 

1. The CONTRACTOR shall plan, schedule and accomplish the work of this 

Contract to avoid interruption of operation and traffic flow for the park.  All 

road closures shall be scheduled well in advance and only with the approval 

of the OWNER. The CONTRACTOR shall notify the ENGINEER in writing of 

such need as far ahead of the interruption as possible, but in no case less 

than one (1) week prior to the closure. Items to be included in the 

notification are as follows: 

 

a. Construction sequence to minimize existing park traffic flow 

interruption time, and proposed time of day that work would be 

accomplished. 

 

b. Expected length of time of the interruption. 

 

c. Alternate procedures in the event the expected time is exceeded. 

 

d. List of all equipment and material that must be on hand to complete the 

work. 

 

Additional requirements for Road Closures are listed in SECTION 02500 - PARK 

UTILITY & TRAFFIC COORDINATION of these specifications.  

 

2. The ENGINEER shall review the Contractor’s written notification, and the 

ENGINEER and OWNER will determine that the proposed interruption is 

acceptable.   

 

 

PART 2 – PRODUCTS 
 
Not used 

 

PART 3 – EXECUTION 
 
Not used 

 

END OF SECTION 
- 
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SECTION 01200 
PROJECT MEETINGS 

 
PART 1 - GENERAL 
 

1.01 PRECONSTRUCTION CONFERENCES 

 

A. Prior to commencing the work, a preconstruction conference will be held at the 

job site and the following organizations shall have at least one representative in 

attendance:  OWNER, ENGINEER, CONTRACTOR, Indiana Department of Natural 

Resources Division Project Manager, major Subcontractors, and Utility 

representatives (as needed). 

 

B. The preconstruction conference will be for the purpose of reviewing procedures 

to be followed concerning the orderly flow of required paperwork, coordination 

of the various parties involved with the project, park access requirements, 

review of shop drawing submittals, contract time, liquidated damages, payment 

estimates, change orders, regulatory requirements, labor requirements and 

other items of interest to the parties involved. 

 

1.02 PROGRESS MEETINGS 

 

A. A progress meeting will be held at least twice each month or as specified by 

owner to review progress of the work, discuss problems encountered or 

foreseen, coordinate the work and answer any questions as they arise, and 

administer changes. 

 

B. The organizations listed under 1.01 above shall be given advance notification, 

and shall have at least one representative in attendance at each meeting.  

 

C. Minutes of each progress meeting will be kept by the ENGINEER and a typed 

copy shall be distributed to all parties after the progress meeting. All parties 

shall review these minutes and shall in writing, within seven days of receipt, 

inform the ENGINEER if there are errors or changes to be made. If no response 

is received within this time period it shall be assumed that there are no 

corrections and the record of the minutes shall become a part of the 

construction documents as are change orders, work directives, etc.  

 

PART 2 – PRODUCTS  Not used. 

 

PART 3 – EXECUTION Not used. 
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-END OF SECTION- 
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SECTION 01300 
SUBMITTALS 

 
PART 1 - GENERAL 
 
1.01 DESCRIPTION OF REQUIREMENTS 

 

A. This section specifies the general methods and requirements of submissions 

applicable to, the following work related submittals:  (a) construction schedule,  

(b) schedule of submittals,  (c) shop drawings, product data, and samples,  (d) 

mock-ups,  (e) construction photographs, and  (f) Contractor’s record drawings. 

 

1.02 CONSTRUCTION SCHEDULE 

 

A. The CONTRACTOR shall submit to the ENGINEER the construction schedule.  

The schedule shall account for all work of the CONTRACTOR and his Sub-

Contractors. 

 

B. The CONTRACTOR shall update the construction schedule information monthly 

and submit the update information to the ENGINEER at the same time the pay 

estimate is prepared.  The schedule shall contain all of the items of the periodic 

estimate and pay schedule. 

 

C. The CONTRACTOR bears full responsibility for scheduling all phases and stages 

of the work including his subcontractors work to insure its successful 

prosecution and completion within the time specified in accordance with all 

provisions of the Contract Documents. 

 

1.03 SHOP DRAWINGS, PRODUCT DATA, SAMPLES, O&M INSTRUCTIONS 

 

A. Shop Drawings 

 

1. Shop drawings include, but are not necessarily limited to, custom prepared 

data such as fabrication and erection/installation drawings, schedule 

information, setting diagrams, actual shop work manufacturing 

instructions, custom templates, special wiring diagrams, coordination 

drawings, individual system of equipment inspection and test reports 

including performance curves and certifications, as applicable to the work. 

 

2. All details on shop drawings submitted for review shall show clearly the 

relation of the various parts to the main members and lines of the structure, 

and where correct fabrication of the work depends upon field 
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measurements; such measurements shall be made and noted on the shop 

drawings before being submitted for review. 

 

B. Product Data 

 

1. Product data as specified in individual sections, include, but are not 

necessarily limited to, standard prepared data for manufactured products 

(sometimes referred to as catalog data), such as the manufacturer's product 

specification and installation instructions, availability of colors. and 

patterns, manufacturer's printed statements of compliances and 

applicability, roughing in diagrams and templates, catalog cuts, product 

photographs, standard wiring diagrams, printed performance curves and 

operational range diagrams, production or quality control inspection and 

test reports and certifications, mill reports, product operating and 

maintenance instructions and recommended spare parts listing, and 

printed product warranties, as applicable to the Work. The CONTRACTOR 

shall ensure that the product data submitted has adequate cross reference 

information that relates to how the specifications identify the product so 

that the ENGINEER will be able to make the determination that the project 

is “equal” to what is specified. 

 

C. Samples 

 

1. Samples specified in individual sections, include, but are not necessarily 

limited to, physical examples of the work such as sections of manufactured 

or fabricated work, small cuts or containers of materials, complete units of 

repetitively used products, color/texture/pattern swatches and range sets, 

specimens for coordination of visual effect, graphic symbols, and units-of 

work that can be used by the ENGINEER or OWNER for independent 

inspection and testing and to determine their applicability to the project 

work. 

 

D. Operation and Maintenance Instructions 

 

1. O&M instructions shall conform to the particular requirements of the 

individual sections. 

 

1.04 CONTRACTOR'S RESPONSIBILITY 

 

A. The CONTRACTOR shall provide a submittal schedule for shop drawings. 

 

B. The CONTRACTOR shall review shop drawings, product data and samples prior 

to submission to determine and verify the following: 
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1. Field measurements 

2. Field construction criteria 

3. Catalog numbers and similar data 

4. Conformance with the Specifications 

 

C. All shop drawings submitted by the subcontractors for review shall be sent 

directly to the CONTRACTOR for preliminary checking.  The CONTRACTOR shall 

be responsible for their submission at the proper time so as to prevent delays in 

delivery of materials. 

 

D. The CONTRACTOR shall check all shop drawings including subcontractor’s shop 

drawings regarding measurements, size of members, materials, and details to 

satisfy himself that they conform to the intent of the Drawings and 

Specifications.  Drawings found to be inaccurate or otherwise in error shall be 

corrected before submission thereof. 

 

E. Each shop drawing, working drawing, sample and catalog data submitted by the 

CONTRACTOR shall have affixed to it the following certification statement, 

signed by the CONTRACTOR: "Certification Statement: By this submittal, I 

hereby represent that I have determined and verified all field measurements, 

field construction criteria, materials, dimensions, catalog numbers and similar 

data and I have checked and coordinated each item with other applicable 

reviewed shop drawings and all Contract requirements." 

 

F. The CONTRACTOR shall notify the OWNER in writing, at the time of submittal, 

of any deviations in the submittals from the requirements of the Contract 

Documents. 

 

G. The CONTRACTOR should include the notation "Critical Path" on critical path 

submittals. 

 

H. The review of shop drawings, samples or, catalog data by the ENGINEER shall 

not relieve the CONTRACTOR from his responsibility with regard to the 

fulfillment of the terms of the Contract. 

 

I. No portion of the work requiring a shop drawing, working drawing, sample, or 

catalog data shall be started nor shall any materials be fabricated or installed 

prior to the review or qualified review of such item. Fabrication performed, 

materials purchased or on site construction accomplished which does not 

conform to reviewed shop drawings and data shall be at the Contractor’s risk.  

The OWNER will not be liable for any expense or delay due to the corrections or 

remedies required to accomplish conformity. 
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J. Project work, materials, fabrication, and installation shall conform with 

reviewed shop drawings, working drawings, applicable samples, and catalog 

data. 

 

1.05 SUBMISSION REQUIREMENTS 

 

A. The CONTRACTOR shall make submittals promptly in accordance with the 

accepted shop drawing submittal schedule, and in such sequence as to cause no 

delay in the work or in the Work of any other CONTRACTOR. 

 

B. Number of submittals required for initial review : 

 

1. Shop Drawings:  Submit one (1) copies. 

2. Product Data:  Submit one (1) copies. 

3. Samples: Submit number stated in the respective specification sections. 

4. O&M Instructions:  Submit one (1) copies in accordance with the respective 

Specifications to which they apply.  

 

After final approval, Five sets shall be submitted, three will be returned to the 

Contractor. If more than three sets are needed for return then the contractor 

shall submit additional sets as needed.  

The contractor shall also include a transmittal that includes the project 

information and their standard certification for the item. 

 

C. Submittals shall contain: 

 

1. The date of submission and the dates of any previous submissions. 

2. The project title, contract number, and submittal number. 

3. CONTRACTOR identification. 

4. The names of: 

a. CONTRACTOR 

b. Supplier 

c. Manufacturer 

5. Identification of the product, with the specification section number. 

6. Field dimensions, clearly identified as such. 

7. Relation to adjacent or critical features of the work or materials. 

8. Applicable standards, such as ASTM or Federal Specification numbers.  

9. Identification of deviations from contract documents. 

10. Identification of revisions on resubmittals. 

11. An 8 in. x 3 in. blank space for Contractor’s and Engineer’s stamps. 

12. Critical path notation as required. 

 

D.  ALTERNATE PROCEDURE:  
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Electronic, paperless submission and return is an acceptable alternative. Items 

shall be presented only in searchable pdf format. The contractor shall also 

include a transmittal that includes the project information and their standard 

certification for the item. The engineer has the option to electronically mark the 

submission or only respond with a written transmittal and comments.  

If contractor elects to submit by the alternate electronic procedure, then he 

shall notify the engineer at the pre construction conference prior to any 

submission. If elected then every effort shall be made to submit all items in this 

manner, and only to mix and match the systems when items are not available 

electronically.  

 

1.06 RESUBMISSION REQUIREMENTS 

 

A. The CONTRACTOR shall make any corrections or changes in the submittals 

required by the ENGINEER and resubmit until accepted, in accordance with the 

following: 

 

1. Shop drawings and product data: 

 

a. Revise initial drawings or data, and resubmit as specified for the initial 

submittal. 

b. Indicate any changes which have been made other than those 

requested by the ENGINEER. 

 

2. Samples:  Submit new samples as required for initial submittal. 

 

B. The CONTRACTOR shall bear the cost for all review and processing of initial and 

any subsequent resubmittals. 

 

1.07 DISTRIBUTION 

 

A. The CONTRACTOR shall distribute reproductions of reviewed shop drawings 

and copies of reviewed product data and samples, where required, to the job 

site file and elsewhere/as directed by the ENGINEER.  Number of copies shall be 

as directed by the ENGINEER but shall not exceed five (5) unless the contractor 

requires extra sets or copies.  

 

1.08 MOCK-UPS 

 

A. Mock-up units as specified in individual sections include but are not necessarily 

limited to, complete units of the standard of acceptance for that type of work to 

be used on the project.  They shall be removed by CONTRACTOR at the 

completion of the Work or when directed. 



DNR 

Patoka South Boat Ramp Improvements 

 

 

 01300-6

 

1.09 CONSTRUCTION PHOTOGRAPHS 

 

A.  The CONTRACTOR shall be responsible for digital video of all alignments, 

roadways to be used by construction vehicles, and site locations over the entire 

project and shall provide a copy of this videotape prior to beginning any work.  This 

shall include a complete digital video of the roadway routes to be used for 

equipment access and materials hauling within the park.  This videotape will be 

used in the instance of any dispute over restoration, or damage to public or private 

property. The videotape shall be standard color with “voice-over” commentary on 

stations, locations, existing features, and proposed improvement locations.  Each 

alignment will be filmed in order from the lowest station to the highest station with 

pauses at the proposed location of each structure and provides a 360 degree look at 

the area to be disturbed. It is recommended but not required that the CONTRACTOR 

utilize a subcontractor for this operation that specializes in such services.   

  

B.  The CONTRACTOR shall provide photographs and / or digital photographs, 

and / or digital videos of site and construction during the progress of work.  The 

photographs shall be taken monthly on the cutoff date for each Application for 

Payment and routinely throughout the project to document work status, problems, 

and potential changes.  Two sets shall be produced; one for the site, and one for the 

owner.  Identify each print on front or digital folders and filenames.  List name of 

project, date and name of photographer in the submittal. 

 

1.10 GENERAL PROCEDURES FOR SUBMITTALS 

 

A. Coordination of Submittal Times: The CONTRACTOR shall prepare and transmit 

each submittal sufficiently in advance of performing the related Work or other 

applicable activities, or within the time specified in the individual Work section 

of the Specifications, so that the installation will not be delayed by processing 

times including disapproval and resubmittal (if required), coordination with 

other submittals, testing, purchasing, fabrication, delivery and similar 

sequenced activities.  No extension of time will be authorized because of the 

Contractor’s failure to transmit submittals sufficiently in advance of the Work. 

 

1.11  SCHEDULE OF VALUES AND PAYMENTS 

 

A. Within ten (10) days after award of the Contract, the CONTRACTOR shall submit 

to the OWNER in triplicate, a breakdown of the lump sum items, including a 

schedule of values and an estimated schedule of payments.  This breakdown 

shall be subject to approval by the OWNER, and when so approved shall become 

the basis for determining progress payments and for negotiation of change 

orders, if required. 
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B. The schedule of values submitted by the CONTRACTOR to the OWNER for 

approval must include a cost for providing approved O&M manuals for all 

equipment.  The cost finally used in the schedule of values will be established by 

mutual agreement between the OWNER and the CONTRACTOR on a per item 

basis.  Regardless of the cost in the schedule of values for O&M manuals, 

payments in excess of 75% of the equipment cost will not be made until receipt 

of approved O&M Manuals. 

 

1.12 CONTRACTOR'S RECORD DRAWINGS 

 

A. The format of these drawings shall be similar to the Contract Drawings. 

 

B. Within 60 days after the Notice to Proceed is issued, the CONTRACTOR shall 

submit to the OWNER a written description of his procedure and format for 

record drawings.  The CONTRACTOR, OWNER, ENGINEER shall meet to assure 

mutual acceptance of the procedure. 

 

C. The CONTRACTOR shall keep his record drawings up to date at the job site, and 

shall make them available for review by the ENGINEER or his representatives 

when requested. 

 

D. The CONTRACTOR shall submit two (2) sets of his construction record drawings 

to the ENGINEER upon completion of the work, and prior to final payment. 

 

PART 2 - PRODUCTS 
 
Not used. 

 
PART 3 -  EXECUTION 
 

Not used. 

 
 

-END OF SECTION- 
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SECTION 01400 
QUALITY CONTROL 

 
PART 1 - GENERAL 
 
1.01 QUALITY CONTROL - GENERAL 

 

A. Work of all crafts and trades shall be laid out to lines and elevations as 

established by the CONTRACTOR from the Drawings or from instructions by the 

ENGINEER. 

 

B. Unless otherwise shown, all work shall be plumb and level, in straight lines and 

true planes, parallel or square to the established lines and levels.  The Work 

shall be accurately measured and fitted to tolerance as established by the best 

practices of the crafts and trades involved, and shall be as required to fit all 

parts of the Work carefully and neatly together. 

 

C. All equipment, materials and articles incorporated into the work shall be new 

and of comparable quality as specified.  All workmanship shall be first-class and 

shall be performed by mechanics skilled and regularly employed in their 

respective trades. 

 

D. The CONTRACTOR shall determine that the equipment he proposes to furnish 

can be brought into the site and installed in the space available.  Equipment 

shall be installed so that all parts are readily accessible for inspection and 

maintenance as applicable. 

 

1.02 WORKMANSHIP 

 

A. Comply with industry standards except when more restrictive tolerances or 

specified requirements indicate more rigid standards or more precise 

workmanship. 

 

1.03 MANUFACTURERS INSTRUCTIONS 

 

A. Comply with instructions in full detail. 

 

1.04 MANUFACTURERS' FIELD SERVICES 

 

A. The CONTRACTOR shall arrange for the services of qualified service 

representatives from the companies manufacturing or supplying each type of 

equipment described in the -specification sections. 
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B. The manufacturer or supplier shall provide sufficient Engineering and 

technician man-hours to satisfactorily complete supervision of installation, 

equipment check-out, and field acceptance tests. 

 

1.05 TESTING SERVICES 

 

A. Tests, inspections and certifications of materials, equipment, subcontractors or 

completed work, as required by the various sections of the Specifications shall 

be obtained by the CONTRACTOR and all costs shall be included in the Contract 

Price. 

 

B. The CONTRACTOR shall submit to the ENGINEER the name of testing 

laboratory(s) to be used. 

 

C. CONTRACTOR shall deliver written notice to the, ENGINEER at least 48 hours in 

advance of any inspections or tests to be made at the Project site.  All 

inspections or tests to be conducted in the field shall be done in the presence of 

the ENGINEER or his representative. 

 

D. Certifications by independent testing laboratories may be by copy of the 

attestation(s) and shall give scientific procedures and results of tests.  

Certifications by persons having interest in the matter shall be by original attest 

properly sworn to and notarized. 

 

 

 

 

 

-END OF SECTION- 
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SECTION 01500 
CONSTRUCTION FACILITIES AND SITE MAINTENANCE 

 
PART 1 - GENERAL 
 

1.01 TEMPORARY SANITARY FACILITIES 

 

A. The CONTRACTOR shall construct and/or maintain, in a sanitary condition, 

temporary sanitary facilities for his employees and also employees of the 

subcontractors.  The CONTRACTOR shall, at completion of the Work, properly 

dispose of these sanitary facilities. 

 

1.02 REQUIREMENTS OF REGULATORY AGENCIES 

 

A. Obtain and pay for all permits required by governing authorities that are not 

enclosed as part of these documents. 

 

B. Obtain and pay for any required temporary easements, etc. required across 

property (other than easements or lands furnished by OWNER). 

 

C. Comply with applicable codes. 

 

D. On a continuous basis, maintain premises free from accumulations of waste, 

debris, and rubbish, caused by operations. 

 

E. Comply with the conditions set forth in the attached permits. 

 

 

1.03 NOT USED 

 

1.04 NOT USED 

 

1.05 NOT USED 

 

1.06 PROPERTY PROTECTION 

 

A. Care is to be exercised by the CONTRACTOR in all phases of construction, to 

prevent damage and/or injury to the Owner’s and/or other property.  Payments 

for the repair and restoration are limited as set forth in General Conditions. 

 



DNR 

Patoka South Boat Ramp Improvements 

 

 

 01500-2

B. All exposed existing piping must be immediately supported to prevent damage.  

Prior to completion of each day's work, such piping must be adequately covered 

by the CONTRACTOR and approved by the OWNER'S representative. 

 

C. The CONTRACTOR shall avoid unnecessary injury to trees and shall remove 

only those authorized to be removed as detailed on the plans and otherwise by 

written consent of the OWNER.  Fences, gates and terrain damaged or 

disarranged by the Contractor’s forces shall be immediately restored in their 

original condition or better. 

 

1.07  CONSTRUCTION WARNING SIGNS 

 

A. If required by the work, the CONTRACTOR shall provide construction warning 

signs for each location where he is working.  He will further provide flagmen as 

required and shall abide by all applicable safety rules, including size, type and 

placement of construction signs.  All signs shall be of professional quality. 

SECTION 02500 provides additional information. 

 

B. Provide barricades, barrier fences, lanterns and other such signs and signals as 

may be necessary to warn of the dangers in connection with open excavation 

and obstructions. 

 

C. Provide an adequate and approved system to secure the project area at all 

times, especially during non-construction periods; CONTRACTOR shall be solely 

responsible for taking proper security measures. 

 

D. CONTRACTOR shall pay all costs for protection and security systems. 

 

1.08 NOT USED 

 

1.09 NOT USED 

 

1.10 NOT USED 

 

1.11 NOT USED 

 

1.12 NOT USED 

 

1.13 NOT USED 
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1.14 CONTRACTOR STAGING AREA 

 

A. The CONTRACTOR and his subcontractors shall provide site offices(s), tool 

trailers and storage as needed by each trade during the duration of this project.  

Off site staging is the responsibility of the CONTRACTOR.  It shall be of sufficient 

size to accommodate all trades involved and include room for field office(s), 

storage and tool trailers and materials.  

 

B. Limited on site storage for materials on Park property shall be coordinated 

between the Contractor and the OWNER. If any park areas are agreed upon and 

used by the contractor, then he shall be responsible for erecting and installing 

an eight foot tall chain link fence completely surrounding each facility. Fence 

shall be gated, and locked at all times except when contractor is directly within 

the fencing. The fence shall be removed and the area restored to a pre-

construction condition upon completion of the work.   

 

C. Sufficient temporary stone drives, parking, etc. shall be provided to minimize 

mud tracking. 

 

D. If offsite staging area land disturbance exceeds 0.5 acre Contractor shall be 

responsible for (CSGP) Construction Stormwater General Permit. 

 

E. Security of the staging area shall be the responsibility of the CONTRACTOR. 

 

F. Temporary utilities shall be the responsibility of the CONTRACTOR. 

 

G. The cost of this item shall be considered incidental to the project. 

 

1.15 MAINTENANCE OF OPERATIONS 

 

A. During the course of the work, streets and roads will remain open to the public 

per the project phasing requirements.  The CONTRACTOR, through his 

operations, will in no manner hinder the operation of the facility except in those 

instances which are approved by the OWNER. 

 

The CONTRACTOR shall endeavor to assist the staff in the maintenance of 

operations affected by the work.  The CONTRACTOR shall in no way: 

 

1. Permit excavation adjacent to roadways which could jeopardize the road’s  

stability. 

 

2. Construct structures, temporary, or permanent, which place the public at 

risk, or prevent personnel from completing job functions. 
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3. Introduce any substance into the Town ditches and streams which are not 

authorized in the applicable permits. 

 

4. Cause any unscheduled interruption of the Town traffic flow or access.  

 

5. Place excavated, stored, or purchased materials on or near park roadways 

when these roadways remain open to traffic in such a manner as to present 

a hazard to motorists.  

 

 

Excavate, pour concrete or flowable fill, provide crane operations, truck hauling 

operations or headwall or wingwall or other plan related work installation in 

such a manner as to endanger the integrity of any structure or road that is to 

remain in place. 

 

1.16 SCHEDULED ROAD CLOSURES 

 

A. Due to the nature of the work to be completed, interruptions to public roads are 

expected.  Full road closures are not allowed for this project. 

 

1.17 NOT USED 

 

PART 2 - PRODUCTS 
 
Not used. 

 

PART 3 -  EXECUTION 
 
 

3.01 SEQUENCE OF CONSTRUCTION 

 

Prior to beginning construction, the CONTRACTOR shall develop and submit a 

phasing plan to the ENGINEER for review and approval.  The approved phasing 

plan shall allow for continuous traffic as much as possible.  

 

Phasing must comply with project planning requirements as outlined on sheet 2 

of the project plans. 
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-END OF SECTION- 
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SECTION 01535 
PROTECTION OF INSTALLED WORK 

 

PART 1 - GENERAL 
 
1.01 DESCRIPTION 

 

Related Requirements Specified Elsewhere: 

 

Project Closeout:  Section 01700. 

 

Cleaning for Specific Products or Work:  Specification Section for that work. 

 

On a continuous basis, maintain premises free from accumulations of waste, debris, 

and rubbish, caused by operations. 

 

At completion of Work, remove waste materials, rubbish, tools, equipment, 

machinery and surplus materials, and clean all sight-exposed surfaces; leave 

Project clean and ready for occupancy. 

 

 

1.02 SAFETY REQUIREMENTS 

 

Hazards Control: 

 

Store volatile wastes in covered metal containers, and remove from premises 

daily. 

 

Prevent accumulation of wastes which create hazardous conditions. 

 

Provide adequate ventilation during use of volatile or noxious substances. 

 

Conduct cleaning and disposal operations to comply with local ordinances and anti-

pollution laws. 

 

Do not burn or bury rubbish and waste materials on Project site without 

written permission from the Owner. 

 

Do not dispose of volatile wastes such and mineral spirits, oil, or paint thinner 

in storm or sanitary drains. 

 

Do not dispose of wastes into streams or waterways. 
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1.01 REQUIREMENTS INCLUDED 

 

A. Protection for products, including owner-provided products, after installation. 

 

1.02 RELATED REQUIREMENTS 

 

A. Division  1 - General Requirements. 

 

PART 2 - PRODUCTS 
 
Not used. 

 

PART 3 - EXECUTION 
 
3.01 PROTECTION AFTER INSTALLATION 

 

A. Protect installed products and control traffic in immediate area to prevent 

damage from subsequent operations. 

 

B. Provide protective coverings at all structures and headwalls as required. 

 

C. Restrict traffic of any kind across planted and landscaped areas. Water and 

maintain as needed.  

 
D. Protect installed products and control traffic in immediate area to prevent 

damage from subsequent operations. 

 

 
3.01 DURING CONSTRUCTION 

 

Execute cleaning to ensure that building, grounds and public properties are 

maintained free from accumulations of waste materials and rubbish. 

 

Wet down dry materials and rubbish to lay dust and prevent blowing dust. 

 

At reasonable intervals during progress of Work, clean site and public properties, 

and dispose of waste of waste materials, debris and rubbish. 

 

Provide on-site containers for collection of waste materials, debris and rubbish. 

 

Remove waste materials, debris and rubbish from site and legally dispose of at 

public or private dumping areas off Owner’s property. 
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Handle materials in a controlled manner with as few handlings as possible; do not 

drop or throw materials from heights. 

 

Schedule cleaning operations so that dust and other contaminants resulting from 

cleaning process will not fall on wet, newly painted areas or interfere with the 

operations of the park except as allowed by these plans and specifications . 

 

The Contractor shall thoroughly clean all materials and equipment installed. 

 

3.02 FINAL CLEANING 

 

Employ experienced workmen, or professional cleaners, for final cleaning. 

 

In preparation for substantial completion, conduct final inspection of site. 

 

Remove all debris and silt from structures. 

 

Repair, patch and touch up marred surfaces to specified finish, to match adjacent 

surfaces. 

 

Broom clean paved surfaces; rake clean other surfaces of grounds. 

 

Maintain cleaning until Project, or portion thereof, is occupied by Owner. 

 

The Contractor shall restore or replace existing property or structures as promptly 

and practicable as work progresses. 

 

-END OF SECTION- 
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SECTION 01700 
PROJECT CLOSEOUT 

 
PART 1 - GENERAL 
 

1.01 RELATED REQUIREMENTS SPECIFIED ELSEWHERE 

 

A. All Contract documents, and GENERAL CONDITIONS. 

 

B. Final Cleaning of structures. 

 

C. Contractor’s Record Documents. 

 

1.02 SUBSTANTIAL COMPLETION 

 

A. Contractor: 

 

1. Submit written certification to Engineer that project is substantially 

complete. 

 

2. Submit list of major items to be completed or corrected. 

 

B. Engineer will make an inspection within seven days after receipt of certification. 

 

C. Should Engineer consider that work is substantially complete: 

 

1. Contractor shall prepare, and submit to Engineer, a list of items to be 

completed or corrected, as determined by the inspection. 

 

2. Engineer will prepare and issue a Certificate of Substantial Completion, 

containing: 

 

a. Date of Substantial Completion. 

 

b. Contractor's list of items to be completed or corrected verified and 

amended by Engineer. 

 

c. The time within which Contractor shall complete or correct work of 

listed items. 

 

d. Time and date Owner will assume possession of work or designated 

portion thereof. 
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e. Signatures of: 

 

(1) Engineer. 

 

(2) Contractor. 

 

(3) Owner. 

 

 

3. Contractor: Complete work listed for completion or correction, within 

designated time. 

 

D. Should Engineer consider that work is not substantially complete: 

 

1. He shall notify Contractor, in writing, stating reasons. 

 

2. Contractor: Complete work, and send second written notice to Engineer, 

certifying that Project or designated portion of Project is substantially 

complete. 

 

3. Engineer will re-inspect work. 

 

1.03 FINAL INSPECTION 

 

A. Contractor shall submit written certification that: 

 

1. Contract Documents have been reviewed. 

 

2. Project has been inspected for compliance with Contract Documents. 

 

3. Work has been completed in accordance with Contract documents. 

 

4. Project is completed and ready for final inspection. 

 

B. Engineer will make final inspection within seven (7) days after receipt of 

certification. 

 

C. Should Engineer consider that work is finally complete in accordance with 

requirements of Contract Documents, he shall request Contractor to make 

Project Close-out submittals. 

 



DNR 

Patoka South Boat Ramp Improvements 

 

 

 01700-3

D. Should Engineer consider that work is not finally complete: 

 

1. He shall notify Contractor, in writing, stating reasons. 

 

2. Contractor shall take immediate steps to remedy the stated deficiencies, 

and send second written notice to Engineer certifying that work is 

complete. 

 

3. Engineer will re-inspect work. 

 

1.04 FINAL CLEANING UP 

 

A. The work will not be considered as completed and final payment made until all 

final cleaning has been completed by the Contractor in a manner satisfactory to 

the Engineer.  See Section 3.02 for detailed requirements. 

 

 

1.07 FINAL APPLICATION FOR PAYMENT 

 

Contractor shall submit final applications in accordance with requirements of 

General Conditions. 

 

1.08 FINAL CERTIFICATE FOR PAYMENT 

Engineer will issue final certificate in accordance with provisions of General 

Conditions. 

Should final completion be materially delayed through no fault of Contractor, 

Engineer may issue a Semi-Final Certificate for Payment. 

 

 
PART 2 - PRODUCTS 
 
2.01 MATERIALS 

 

Not Applicable 

 

2.02 SAFETY REQUIREMENTS 

 

Hazards Control: 

 

Store volatile wastes in covered metal containers, and remove from premises 

daily. 

 

Prevent accumulation of wastes which create hazardous conditions. 
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Provide adequate ventilation during use of volatile or noxious substances. 

 

Conduct cleaning and disposal operations to comply with local ordinances and anti-

pollution laws. 

 

Do not burn or bury rubbish and waste materials on Project site without 

written permission from the OWNER and only after obtaining any required 

permits to conduct such work. 

 

Do not dispose of volatile wastes such and mineral spirits, oil, or paint thinner 

in storm or sanitary drains, ditches, or anywhere else on the park grounds. 

 

Do not dispose of wastes into streams or waterways. 

 

 

PART 3 - EXECUTION 
 
3.01 DURING CONSTRUCTION 

 

Execute cleaning to ensure that structures, grounds and park properties are 

maintained free from accumulations of waste materials and rubbish. 

 

Wet down dry materials and rubbish to lay dust and prevent blowing dust. 

 

At reasonable intervals during progress of Work, clean site and public properties, 

and dispose of waste of waste materials, debris and rubbish. 

 

Provide on-site containers for collection of waste materials, debris and rubbish. 

 

Remove waste materials, debris and rubbish from site and legally dispose of at 

public or private dumping areas off of the OWNER’s property. 

 

Handle materials in a controlled manner with as few handlings as possible; do not 

drop or throw materials from heights. 

 

Schedule cleaning operations so that dust and other contaminants resulting from 

cleaning process will not fall into any waterways or ditch lines. 

 

The CONTRACTOR shall thoroughly clean all materials and equipment installed. 

 

Provide necessary containment to prevent the inadvertant discharge of any 

materials into ditchlines or any other waterways.  All spills regardless of 



DNR 

Patoka South Boat Ramp Improvements 

 

 

 01700-5

location shall also be properly contained and cleaned up in accordance with all 

local, state and federal requirements. 

 

3.02 FINAL CLEANING 

 

At completion of Work, remove waste materials, rubbish, tools, equipment, 

machinery and surplus materials, and clean all sight-exposed surfaces; leave Project 

clean and ready for occupancy. 

 

In preparation for substantial use of the structures, conduct final inspection of sight-

exposed interior and exterior surface, and of any accessable structure interiors. 

 

Remove grease, dust, dirt, stains, labels, fingerprints, leaves, woody debris and other 

foreign materials, from sight-exposed interior and exterior surfaces, and of 

concealed spaces. 

Repair, patch and touch up marred surfaces to specified finish, to match adjacent 

surfaces. 

 

Broom clean paved surfaces; rake clean other surfaces of grounds. 

 

Remove wheel tracked or other dirt caused by hauling and construction operations 

from all paved roadway surfaces. 

 

Maintain cleaning until Project, or portion thereof, is accepted by the OWNER. 

 

The CONTRACTOR shall restore or replace existing property or structures as 

promptly and practicable as work progresses. 

 

 

 

 

 

 

 

-END OF SECTION- 
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SITE WORK 
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SECTION 02070 

GEOTEXTILES 

PART 1 - GENERAL 

1.01 WORK INCLUDED 

A. Furnish all materials and labor as needed to install geotextile material for 

new parking additions as shown on the plans.   

1.02 RELATED WORK 

Section 2160 – EARTHWORK 

Section 02255 – CRUSHED STONE, RIPRAP & STRUCTURE BACKFILL 

1.03 SUBMITTALS 

A. Submit Geotextile to be used on the project in accordance with 01300.  

1. Certification:   The contractor shall provide to the Engineer a certificate 

stating the name of the manufacturer, product name, style number, chemical 

composition of the filaments or yarns and other pertinent information to 

fully describe the geosynthetic. The Certification shall state that the 

furnished geosynthetic meets MARV requirements of the specification as 

evaluated under the Manufacturer's quality control program. The 

Certification shall be attested to by a person having legal authority to bind 

the Manufacturer.  

2. Quality Standards:  The contractor shall provide to the Engineer the 

manufacturer’s Quality Control Plan along with their current A2LA, GAI-LAP, 

and ISO 9001:2000 certificates. 

1.04  DEFINITIONS  

A. Minimum Average Roll Value (MARV): Property value calculated as typical 

minus two standard deviations. Statistically, it yields a 97.7 percent degree of 

confidence that any sample taken during quality assurance testing will 

exceed value reported.  

1.05  QUALITY ASSURANCE 

A. Manufacturer Qualifications:  

1.The geotextile manufacturer shall have all of the following credentials:  
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a.Geosynthetic Accreditation Institute (GAI)- Laboratory Accreditation 

Program (LAP)  

b.American Association for Laboratory Accreditation (A2LA) c.ISO 

9001:2000 Quality Management System  

B. The geotextile manufacturer shall have a GAI-LAP accredited laboratory at 

the location of production capable of performing the ASTM tests as outlined 

in the specification.  

1.06  DELIVERY, STORAGE, AND HANDLING  

A. Geosynthetic labeling, shipment, and storage shall follow ASTM D 4873. 

Product labels shall clearly show the manufacturer or supplier name, style 

name, and roll number.   

B. Each geosynthetic roll shall be wrapped with a material that will protect 

the geosynthetic from damage due to shipment, water, sunlight, and 

contaminants.  

C. During storage, geosynthetic rolls shall be elevated off the ground and 

adequately covered to protect them from the following: site construction 

damage, precipitation, extended ultraviolet radiation including sunlight, 

chemicals that are strong acids or strong bases, flames including welding 

sparks, excess temperatures, and any other environmental conditions that 

may damage the physical property values of the geosynthetic.  

 

 PART 2 – PRODUCTS 

2.01 MATERIALS  

A. US 4800/30 by US FABRICS or approved equal. 

B. Geotextile shall be composed of high molecular weight, high tenacity 

polyester multifilament yarns woven in tension and finished with a PVC 

coating. Geotextile is inert to biological degradation and resistant to 

naturally encountered chemicals, alkalis, and acids. Geotextile is used as 

soil reinforcement in parking and traveled way additions.  



 DNR 

Patoka South Boat Ramp Improvements 

 

 

 

C. The geosynthetic shall be manufactured with fibers consisting of long-

chain synthetic polymers composed of at least 95 percent by weight of 

polyolefins or polyesters. They shall form a stable network such that the 

filaments or yarns retain their dimensional stability relative to each 

other, including selvage. 

PART 3 – EXECUTION 

3.1 PREPARATION  

A. Foundation soil shall be excavated to the line and grades as shown on the 

construction drawings or as directed by the Engineer.  Over-excavated areas 

shall be filled with compacted backfill material as per project specifications 

or as directed by the Engineer.  

3.2 INSTALLATION  

A. Geosynthetic shall be laid at the proper elevation and orientation as shown 

on the construction drawings or as directed by the Engineer. Correct 

orientation of the geosynthetic shall be verified by Contractor.  

B. Geosynthetic may be temporarily secured in-place with staples, pins, sand 

bags or backfill as required by fill properties, fill placement procedure or 

weather condition, or as directed by the Engineer.  

C. Primary geosynthetic may not be overlapped or connected mechanically to 

form splices in the primary strength direction. Single panel lengths are 

required in the primary strength direction.  No overlapping is required 

between adjacent rolls unless specified by the Engineer.  

D. Backfill material shall be placed in lifts and compacted as directed under 

project specifications.  Backfill shall be placed, spread and compacted in such 

a manner as to minimize the development of wrinkles in and/or movement 

of the geosynthetic. A minimum fill thickness of 150 mm (6 in) is required 

prior to the operation of tracked vehicles over the geosynthetic.  

E. Turning of tracked vehicles should be kept to minimum to prevent tracks 

from displacing the fill and damaging the geosynthetic. Rubber tired 

equipment may pass over the geosynthetic reinforcement at low speeds, less 

than 16 km/hr (10 mph). Sudden braking and sharp turns shall be avoided. 

Any geosynthetic damaged during installation shall be replaced by the 

Contractor at no additional cost to the Owner. 

-END OF SECTION -
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SECTION 02160 

EARTHWORK 

PART 1 - GENERAL 

1.01 WORK INCLUDED 

A. Preparation of subgrade for pavement patching is included as part of this work. 

B. Backfilling around structures within the construction limits is included as part of 

this work. 

C. Install safety measures required to protect personnel in accordance with OSHA 

requirements. 

D. This work shall also include all Rock Excavation. Blasting is NOT allowed as a 

means of removing rock. 

1.02 DEFINITIONS 

A. Excavation consists of removal of all material encountered to subgrade 

elevations and subsequent disposal or reuse of materials removed. 

B. Backfill shall consist of material used to replace excavated material after the 

facilities have been constructed as shown in the plan details or as directed by the 

Engineer.  Previously excavated material may be used as Borrow for fill if 

approved by the Engineer.   

1.03 RELATED WORK 

Section 02170 - EROSION AND SEDIMENT CONTROL 

Section 02923 - LANDSCAPE GRADING 

1.04 QUALITY ASSURANCE 

A. The Contractor shall perform excavation work in compliance with applicable 

requirements of governing authorities having jurisdiction. 

1.05 SUBMITTALS 

A. None Required 
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1.06 SITE CONDITIONS 

1. Site Information: 

1. Data on indicated subsurface conditions is not available. 

2. Additional test borings and other exploratory operations may be made 

by Contractor at no cost to Owner. 

2. Existing Utilities:  Prior to commencement or work, the Contractor shall 

locate existing underground utilities in areas of the work.  If utilities are to 

remain in place, provide adequate means of protection during earthwork 

operations. In addition to Holey Moley, the Contractor shall coordinate with 

the Park Manager concerning the location of underground park owned 

utilities that may not be listed with Holey Moley. 

3. Protection of Persons and Property: 

1. Barricade open excavations occurring as part of this work and post with 

warning lights. Comply with Traffic Control requirements of these plans 

a. Operate warning lights as recommended by authorities having 

jurisdiction. 

b. Protect structures, utilities, sidewalks, pavements, and other 

facilities from damage caused by settlement, lateral movement, 

undermining, washout, and other hazards created by earthwork 

operations. 

2. The Contractor shall place Orange snow fence or an equal type of 

construction fencing around all work areas to prevent park patron 

access to the construction area and construction equipment.      

 

PART 2 - PRODUCTS 

2.01 SOIL MATERIALS 

A. Definitions: 

1. Subbase material:  Naturally or artificially graded mixture of natural or 

crushed gravel, crushed stone, crushed slag, natural or crushed sand 

meeting INDOT requirements. 

2. Drainage fill:  Indiana Department of Highways No. 5 stone. 

3. Backfill and fill materials:  Satisfactory soil materials free of debris, 

waste, frozen materials, vegetable, and other deleterious matter.   
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4. Trench Encasement fill shall consist of silty clay, free of organic 

material, with a plasticity index of 10.  Clay with a liquid limit in excess 

of 60 shall not be used. 

 

PART 3 - EXECUTION 

3.01 EXCAVATION 

A. Excavation includes excavation to subgrade elevations including excavation 

of earth, rock, bricks, wood, cinders, and other debris.  All excavation of 

materials shall be included in the lump sum portion of the work and will be 

UNCLASSIFIED. NO ADDITIONAL PAYMENT WILL BE MADE REGARDLESS 

OF TYPE OF MATERIAL ENCOUNTERED. Rock is not expected to be 

encountered on this project. 

B. Exploratory Excavation and Potholing: 

1. Provide potholing if utility crossing is suspected. 

  

C. Differing Site Conditions: 

1. The Contractor shall promptly, and before such conditions are 

disturbed, notify the Owner in writing of subsurface or latent physical 

conditions at the site differing materially from those indicated in this 

contract, or unknown physical conditions at the site, of an unusual 

nature, differing materially from those ordinarily encountered and 

generally recognized as inherent in work of the character provided for 

in this contract.  The Owner shall promptly investigate the conditions, 

and if he finds that such conditions do materially so differ and cause an 

increase or decrease in the Contractor’s cost of, or the time required for, 

performance of any part of the work under this contract, whether or not 

changed as a result of such conditions, an equitable adjustment shall be 

made and the contract modified in writing accordingly. 

2. No claim of the Contractor under this clause shall be allowed unless the 

Contractor has given the notice required in (a) above; provided, 

however, the time prescribed therefore may be extended by the Owner. 

3. No claim by the Contractor for an equitable adjustment hereunder shall 

be allowed if asserted after final payment under this contract. 

D. Additional Excavation: 
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1. When excavation has reached required subgrade elevations, notify the 

Engineer who will make an inspection of conditions.  The surface of the 

excavated area shall be “proofrolled” with a loaded truck or other heavy 

construction equipment. 

a. If unsuitable bearing materials are encountered at required 

subgrade elevations, carry excavations deeper and replace 

excavated material as directed in writing by the Engineer. 

b. Removal of unsuitable material and its replacement as directed will 

be included in the cost of the project. 

E. Stability of Excavations: 

1. Slope sides of excavations to comply with federal, state and local codes 

and ordinances having jurisdiction.  Shore and brace where sloping is 

not possible because of space restrictions or stability of material 

excavated. 

2. Maintain sides and slopes of excavations in safe condition until 

completion of backfilling. 

F. Material Storage: 

1. The Contractor is responsible for obtaining their own stockpile area.  

Any area of the park used shall gain the approval of the Park Property 

Manager prior to its use. Stockpile satisfactory excavated material until 

required for backfill of fill.  Place, grade, and shape stockpiles for proper 

drainage.  Dispose of excess soil material and waste materials as herein 

specified. The Contractor is responsible for submitting and obtaining a 

construction stormwater general permit if required for offsite borrow 

pits and stockpile areas.  

G. Cold Weather Protection: 

1. Protect excavation bottoms against freezing when atmospheric 

temperature is less than 35°F(1°C). 

3.02 COMPACTION 

A. General: 

1. Control soil compaction during construction providing minimum 

percentage of density specified for each area classification indicated 

below. 

 

a. Percentage of maximum density requirements:  Compact soil to not 

less than the following percentages of maximum density for soils 
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which exhibit a well-defined moisture density relationship 

(cohesive soils) determined in accordance with ASTM D698; and 

not less than the following percentages of relative density, 

determined in accordance with ASTM D4253 and D4254, for soils 

which will not exhibit a well-defined moisture-density relationship 

(cohesionless soils). 

 

b. Compact top 12-inches of subgrade and each layer of backfill or fill 

material in accordance with the following schedule. 

 

A. Moisture Control: 

1. Where subgrade or layer of soil material must be moisture conditioned 

before compaction, uniformly apply water to surface or subgrade, or 

layer of soil material, to prevent free water appearing on surface during 

or subsequent to compaction operations. 

2. Remove and replace, or scarify and air dry, soil material that is too wet 

to permit compaction to specified density. 

3. Soil material that has been removed because it is too wet to permit 

compaction may be stockpiled or spread and allowed to dry.  Assist 

drying by discing, harrowing, or pulverizing until moisture content is 

reduced to the optimum moisture for compaction. 

PLACEMENT OF BACKFILL OR FILL MATERIAL 

 

 

Location 

 

Minimum 

Compaction 

Maximum Lift 

Thickness 

(Loose) (in.) 

Moisture Content 

Relative To 

Optimum Moisture 

Subgrade for 

Footings 

100% 8 -2% to +2% 

Subgrade for Floor 

Slabs  Steps & 

Embankments 

 

98% 

 

8 

 

-2% to +2% 

Subgrade for 

Pavements and 

Walkways 

95% 6” -2% to +2% 

Backfill for Walls & 

Piping 

 95% 6 -2% to +2% 

Landscape Areas 90% 12 -2% to +2% 

Note:  Minimum compaction refers to percent of Maximum Dry Density as 

Determined by ASTM D-698. 
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3.03  BACKFILL AND FILL 

A. General: 

1. With the exception of the organic debris, existing fill material, topsoil, 

and backfill materials, which are specifically designated per the plan 

details could be used as on site soil fill or backfill material, provided the 

moisture content of the soil is acceptable. 

2.  Place acceptable soil material in layers to required subgrade elevations, 

for each area classification listed below.  Backfill material shall be no 

larger than the specified depth of the layer to be placed and/or 

compacted. 

a. In excavations, use satisfactory excavated or borrow material. 

b. Under grassed areas, use satisfactory excavated or borrow material. 

c. Under walks and pavements, use structure backfill as detailed on 

the plans. 

d. Under steps, use subbase material. 

B. Backfill excavation as promptly as work permits, but not until completion of 

the following: 

1. Acceptance of construction below finish grade including, where 

applicable, dampproofing, waterproofing, and perimeter insulation. 

2. Inspection, testing, approval, and recording locations of underground 

utilities. 

3. Removal of concrete formwork. 

4. Removal of trash and debris. 

5. Permanent or temporary horizontal bracing is in place on horizontally 

supported walls. 

C. Ground Surface Preparation: 

1. Strip the site as discussed in paragraph 3.01.  Plow, strip or break up 

sloped surfaces steeper than 1 vertical to 4 horizontal so that fill 

material will bond with existing surface. 

2. When existing ground surface has a density less than that specified 

under “Compaction” for particular area classification, break up ground 

surface, pulverize, bring moisture condition to optimum moisture 
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content, and compact to required depth and percentage of maximum 

density. 

D. Placement and Compaction: 

1. Place backfill and fill materials in layers as indicated in paragraph 3.02 

A.1.b. for material compacted by heavy compaction equipment, and not 

more than 4-inches in loose depth for material compacted by hand-

operated tampers.  Crushed stone shall be installed in accordance with 

Section 02255. 

 

a. Before compaction, add moisture or aerate each layer as necessary 

to provide optimum moisture content.  Compact each layer to 

required percentage of maximum dry density or relative dry density 

for each area classification.  Do not place backfill or fill material on 

surfaces that are muddy, frozen, or contain frost or ice. 

 

b. Place backfill and fill materials evenly adjacent to structures, piping, 

or conduit to required elevations.  Take care to prevent wedging 

action of backfill against structures or displacement of piping or 

conduit by carrying material uniformly around structure, piping, or 

conduit to approximately same elevation in each lift. 

2. On completion of the project, all backfill shall be dressed; holes filled; 

and surplus material hauled away.  All permanent walks, street paving, 

roadway, etc., shall be restored and seeding and sodding performed as 

required. 

3.04 GRADING 

A. General: 

1. Uniformly grade areas within limits of grading under this section, 

including adjacent transition areas.  Smooth finished surface within 

specified tolerances, compact with uniform levels or slopes between 

points where elevations are indicated, or between such points and 

existing grades. 

B. Grading: 

1. All materials used for backfill around structures shall be of a quality 

acceptable to the Engineer and shall be free from large or frozen lumps, 

wood and other extraneous material.  All spaces excavated and not 

occupied by footings, foundations, walls or other permanent work shall 

be refilled with earth up to the surface of the surrounding ground, 
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unless otherwise specified, with sufficient allowance for settlement.  In 

making the fills and terraces around the structures, the fill shall be 

placed in layers not exceeding 12-inches in depth and shall be kept 

smooth as the work progresses.  Each layer of the fill shall be rolled with 

an approved type roller and/or be compacted.  When it is not 

practicable to compact sections of the fill immediately adjacent to 

buildings or structures by rolling, then such sections shall be thoroughly 

compacted by means of mechanical tamping or hand tamping as may be 

required by the conditions encountered.  All fills shall be placed so as to 

load structures symmetrically. 

2. As set out hereinbefore, rough grading shall be held below finished 

grade and then the topsoil which has been stockpiled shall be evenly 

spread over the surface.  The grading shall be brought to the levels 

shown on the Drawings.  Final dressing shall be accomplished by hand 

work or machine work, or a combination of these methods as may be 

necessary to produce a uniform and smooth finish to all parts of the 

regrade.  The surface shall be free from clods greater than 2-inches in 

diameter.  Excavated rock may be placed in the fills, but it shall be 

thoroughly covered.  Rock placed in fills shall no be closer than 12-

inches from finished grade. 

3. Grade areas adjacent to drain away from structures and to prevent 

ponding. 

 

a. Finish surfaces free from irregular surface changes, and as follows: 

 

1) Lawn or unpaved areas:  Finish areas to receive top soil to 

within not more than 0.10 ft. above or below required subgrade 

elevation. 

 

2) Walks:  Shape surface of areas under walks to line, grade, and 

cross-section, with finish surface not more than 0.0 inch above 

or 1.0 inch below required subgrade elevation. 

 

3) Pavements:  Shape surface of areas under pavement to line, 

grade, and cross-section, with finish surface not more than 1.0 

in. above or 1 in. below required subgrade elevation. 

C. Compaction: 

1. After grading, compact subgrade surfaces to the depth and indicated 

percentage of maximum or standard proctor density for each area 

classification. 
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3.05  PAVEMENT SUBBASE COURSE 

A. If unsuitable subbase soils are encountered, the Contractor shall consult the 

Engineer for direction. 

3.06 MAINTENANCE 

A. Protection of Graded Areas: 

1. Protect newly graded areas from traffic and erosion.  Keep free of trash 

and debris.  Repair and re-establish grades in settled, eroded, and rutted 

areas to specified tolerances. 

B. Reconditioning Compacted Areas: 

1. Where completed compacted areas are disturbed by subsequent 

construction operations or adverse weather, scarify surface, reshape, 

and compact to required density prior to further construction. 

 

C. Settling: 

1. Where settling is measurable or observable at excavated areas during 

general project warranty period, remove surface (pavement, lawn or 

other finish), add backfill material, compact, and replace surface 

treatment.  Restore appearance, quality, and condition of surface or 

finish to match adjacent work, and eliminate evidence of restoration to 

greatest extent possible. 

3.07 DISPOSAL OF EXCESS NONORGANIC SOIL AND ROCK 

A. General: 

1. All excess excavated material shall become the property of the 

Contractor and shall be disposed of by him outside the project limits.  It 

is the Contractor’s responsibility to locate a suitable waste area off-site, 

re-vegetate it after use, obtain necessary permits for use of the waste 

area and be in compliance with applicable laws and regulations. 

B. Placement: 

1. The distribution and gradation of material throughout the fill shall be 

such that the fill will be free from lenses, pockets, streaks or layers of 

material differing substantially in texture or gradation from the 

surrounding material.  The combined excavation and placing operations 

shall be such that the materials when compacted in fill will be blended 
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sufficiently to secure the best practicable degree of compaction and 

stability. 

2. Successive loads of material shall be placed on the fill so as to produce 

the best practicable distribution of the material. 

3. The material shall not be dumped into final position but shall be 

distributed by blading or dozing in a manner that will ensure proper 

placement in the embankment so that voids, pockets and bridging will 

not occur. 

4. No fills shall be placed upon a frozen surface, nor shall snow, ice or 

frozen materials be incorporated in the fill. 

C. Spreading and Compacting: 

1. The material shall be spread in uncompacted lifts with thickness as 

required in paragraph 3.02 A.1b. of this Section, depending on the 

amount of earth, over the entire length and width of the specified area.  

The material shall then be compacted by a minimum of 6 passes of a 

smooth drum vibratory roller.  The roller shall have a total static weight 

of not less than 20,000 pounds.  The diameter of the drum shall be 

between 5.0 and 5.5 feet and the width between 6.0 and 6.5 feet.  The 

frequency of vibration during operation shall be between 1,200 and 

1,500 vibrations per minute and the dynamic force at 1,400 vibrations 

per minute shall not be less than 16,000 pounds.  Rollers shall be 

operated at speeds not to exceed 1.5 miles per hour. 

D. Earth Cover: 

1. The material shall be placed and spread in accordance with this 

Specification. 

 

  

-END OF SECTION - 
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SECTION 02170 

EROSION AND SEDIMENT CONTROL 

 

PART 1 – GENERAL 

 

1.01 WORK INCLUDED 

Description. 

The work consists of installing measures or performing work to control erosion 

and minimize the production of sediment and other pollutants to water and air 

from construction activities.   

 

PART 2 – PRODUCTS 

 

A. Mulch and fertilizer shall be as specified in Sections 02936. 

B. Erosion control blanket shall be Curlex Type “1” or equal. Erosion control 

blanket shall be coordinated with DNR F&W for compliance. 

C. Temporary silt fence fabric shall be provided per the plan details. 

D. Concrete Washouts shall be provided per the plan details. 

 

PART 3 - EXECUTION 

3.01 GENERAL 

A.  Silt Fence. Prior to construction, Contractor shall install silt fence or equivalent 

where the berm slope is steeper than 4:1 ratio and at the staging area as 

specified in the plans.  

1. Silt fence shall be installed down-slope of all areas to be protected and 

installed as shown on the plans. 
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2. Silt fence shall remain in place until permanent soil stabilization has 

become established. 

B. General Erosion Control.  Plan and execute construction and earth work by 

methods to control surface drainage from cuts and fills to prevent erosion 

and sedimentation.  Keep to a minimum, the area of bare soil exposed at one 

time.   

1. Seeding to protect disturbed areas shall occur as soon as reasonably possible 

following completion of earthwork activity. 

2 Provide methods to control surface water, runoff, subsurface water, and 

water from excavations to prevent damage to the Work, the site, or adjoining 

areas. 

3 The Contractor has full reasonability of inspecting the erosion control 

measures on a daily basis.  At a minimum, practices need to be inspected 

weekly, within 24 hours after each storm event over ½ inch and daily during 

prolonged storm events.  Failing practices shall be repaired or replaced 

immediately. 

4 Comply with all federal, state, and local statutes, rules and regulations 

associated with control of storm water run-off from construction activities. 

C. Other Pollutants.  Vehicle fluids, including oil, grease, petroleum, and 

coolants 

1. Drip pans and/or absorbent pads should be used during vehicle and 

equipment maintenance work that involved fluids, unless the maintenance 

work is perform over an impermeable surface in a dedicated maintenance 

area.  Inspect onsite vehicles and equipment daily at startup for leaks, and 

repair immediately.  Properly dispose of used oils, fluids, lubricants and spill 

cleanup materials.  Do not place used oil in a dumpster or pour into a storm 

drain or watercourse. 

2 In regards to fuel storage, material storage, equipment parking, etc. the 

contractor will be responsible to comply with Rule 5 requirements.  All 

pollutants shall be contained on site and properly disposed of. 

3 Trash cans shall be utilized on site for general litter during and after 

construction. 

-END OF SECTION - 
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SECTION 02255 

CRUSHED STONE, RIPRAP & STRUCTURE BACKFILL 

PART 1 - GENERAL 

1.01 SCOPE OF WORK 

A. Furnish and install crushed stone, riprap and structure backfill for 

miscellaneous uses as shown on the Drawings, and as called for in the 

Specifications. 

B. Sizes, types, and quality of crushed stone, riprap and structure backfill are 

specified in this Section and as noted in the plan details, but its use for 

replacement of unsuitable material, pavement base, and similar uses is 

specified in detail elsewhere in the Specifications. The Engineer may order 

the use of crushed stone for purposes other than those specified in other 

Sections, if, in his opinion, such use is advisable. Payment for same will be 

subject to negotiation. 

PART 2 - PRODUCTS 

2.01 MATERIALS 

A. Aggregate: When referred to in these Specifications, compacted aggregate 

shall be Compacted Aggregate # 8, #9, #11 or # 53 of the specific size as 

required by the  plans and plan details.  Aggregate gradation shall be in 

accordance with the following gradation chart.   
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All aggregate and crushed stone under paved surfaces or within 5 feet of 

paved surfaces shall be compacted to 95% standard proctor.  All aggregate in 

non paved areas shall be compacted to a minimum of 90% standard proctor.  

The procedure for determining maximum densities for compaction control 

shall be in accordance with AASHTO T 99. The size and type of stone to be 

used shall be as shown on the plan details. 

PART 3 - EXECUTION 

3.01 INSTALLATION 

A. Crushed stone shall be placed and compacted in accordance with INDOT 

Specification 211 and related specifications. 

B. Crushed stone shall be placed in those areas as shown on the Drawings. 

3.02 BROKEN CONCRETE RESTRICTION 

A. Broken Concrete shall NOT be used as riprap. 

 

-END OF SECTION – 
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SECTION 02500 

PARK UTILITY AND TRAFFIC COORDINATION 

PART 1 - GENERAL 

1.01 SCOPE OF WORK 

A. Provide coordination with existing utility companies and the Park, which 

have facilities within the existing project limits of the project. 

B. Determine existing utility, size and type at potential crossings of the 

proposed construction with the existing utilities . 

C. Provide Traffic Control for the constructions sites and coordinate with 

the Park Manager as to the time of work, road closures and lane 

restrictions. 

PART 2 - PRODUCTS 

2.01 MATERIALS 

A. Provide equipment necessary to coordinate, excavate and/or pothole 

existing utility crossings as needed to determine potential conflicts.  

B. Provide traffic control signage and traffic control devices in accordance 

with INDOT Specifications Section 801 and related material referenced 

specifications as referenced in 801.  

a. Type C Construction  signs as noted in the MOT plan sheets shall 

have the lettering FONTS and colors equal to standard R11-3 

series signs.  

 

PART 3 - EXECUTION 

3.01 EXECUTION 

A. UTILITIES 

 

a. The Contractor shall coordinate with existing utilities and the Park 

Manager prior to any excavation near, exploratory excavation or 

potholing of their facilities. The Contractor shall pothole or 

exploratory excavate potential utility crossings to determine the 

extent of conflicts prior to ordering any materials.    
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b. The Contractor shall comply with Indiana law and shall also call 

Indiana Underground Plant Protection Services (Holey Moley) 

prior to conducting any excavation or other underground related 

work. 

 

c. Existing utility line locations as noted on the plans are based on 

the best data available.  

 

d. All crossing utilities shall be field verified for clearances with 

construction prior to the start of digging operations and prior to 

ordering any materials which could be affected such as manholes, 

inlets, etc..  Conflicts should be immediately noted to the Engineer 

in writing. Utility conflicts during construction will be the 

responsibility of the Contractor to correct. 

 

e. The Contractor shall provide a minimum of 5 business days notice 

to any utility companies prior to excavation which is expected to 

uncover any given utility. 

 

B. MAINTENANCE OF TRAFFIC 

 

a. The Contractor shall fully coordinate with the Property Manager 

for all work to be conducted. The Contractor shall ensure that all 

traffic restrictions and road closures are coordinated with the 

Property Manager prior to putting any traffic control measures in 

place. 

 

 

 

 

 

    

 

-END OF SECTION  
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SECTION 02502 

ASPHALT PAVEMENT 

 

PART 1 -- GENERAL 
 

1.1  DEFINITIONS 

A. Combined Aggregate: All mineral constituents of asphalt concrete mix, 

including mineral filler and separately sized aggregates. 

B. RAP: Reclaimed asphalt pavement. 

C. Provide hot-mix asphalt paving according to materials, workmanship, and 

other applicable requirements in accordance with the Indiana Department of 

Transportation (INDOT) Standard Specifications latest edition, Section 402. 

D. Related Sections: 

1. Section 02160 Earthwork.  

 

1.2  MEASUREMENT AND PAYMENT 

A. Hot Mix Asphalt Paving 

1. Work Item Title and Number 

a HMA Paving, INDOT TYPE ‘B’ 

 

2. The payment for HMA asphalt pavement shall be based on lump sum bid 

and shall include tack coat. 

3. The limits will be field determined by the ENGINEER or their 

representative. 

1.3  REFERENCES 

A. Standards referenced in this Section are listed below: 

 1. ASTM International: 

a. ASTM D242, Standard Specification for Mineral Filler for 

Bituminous Paving Mixtures. 

b. ASTM D692, Standard Specification for Coarse Aggregate for 

Bituminous Paving Mixtures. 
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c. ASTM D1073, Standard Specification for Fine Aggregate for 

Bituminous Paving Mixtures. 

d. ASTM D3666, Standard Specification for Minimum 

Requirements for Agencies Testing and Inspection Road and Paving 

Materials. 

e. ASTM D3910, Standard Practices for Design, Testing, and 

Construction of Slurry Seal. 

 

2. Asphalt Institute (AI): 

a. MS-22, Construction of Hot Mix Asphalt Pavements 

 

 3. Indiana Department of Transportation (INDOT) - Standard 

Specifications: 

a. Section 402, Hot Mix Asphalt, HMA, Pavement. 

b. Section 406, Tack Coat. 

c. Section 808, Pavement Traffic Markings. 

d. Section 904, Aggregates. 

e. Section 916, Materials Certifications. 

 

4. Indiana Department of Transportation (INDOT) – Design Manual: 

a. Chapter 17, Quantity Estimating. 

 

1.4  SUBMITTALS 

A. Job Mix Designs: For each asphalt mix design the Contractor shall submit a 

copy of the following INDOT Material and Test Division standard forms: 

1. HMA Design Mix Formula form 

2. HMA Mix Design Approval Log 

B. Provide a copy of the INDOT list of certified hot mix asphalt producers, 

dated within the last 12 months and highlight the plant name and certification 

number, on the list. 

C. Provide a copy of the INDOT list of approved HMA mix design laboratories, 

dated within the last 12 months and highlight the laboratory name and certification 

number, on the list. 
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1.5  QUALITY ASSURANCE 

A. Manufacturer Qualifications: Manufacturer shall be an INDOT certified hot 

mix asphalt producer and shall be listed on the most recent version of the INDOT list 

of certified hot mix asphalt producers, unless otherwise approved by the Owner. 

B. Laboratory Qualifications: Testing laboratory shall be an INDOT certified 

hot mix asphalt laboratory and shall be listed on the most recent version of the 

INDOT list of certified hot mix asphalt laboratories, unless otherwise approved by 

the Owner. 

C. Testing Agency Qualifications: Qualified according to ASTM D 3666 for 

testing indicated. 

D. Regulatory Requirements: Comply with INDOT Standard Specifications 

latest edition, Section 402 and provisions thereto for asphalt paving work. 

1. Asphalt-Paving Publication: Comply with Asphalt Institute (AI) MS-

22, "Construction of Hot Mix Asphalt Pavements," unless more stringent 

requirements are indicated. 

 

E. Pre-construction Meeting: Conduct conference at Project site. Review 

methods and procedures related to hot-mix asphalt paving including, but not limited 

to, the following: 

1. Review condition of subgrade and preparatory work. 

2. Review requirements for protecting paving work, including 

restriction of traffic during installation period and for remainder of 

construction period. 

 

1.6  ENVIRONMENTAL REQUIREMENTS 

A. Environmental Limitations: Do not apply asphalt materials if subgrade is 

wet or excessively damp or if the following conditions are not met: 

1. Tack Coats: Minimum surface temperature of 60 deg F (15.5 deg C). 

2. Slurry Coat: Comply with weather limitations of ASTM D 3910. 

3. Asphalt Base Course: Minimum surface temperature of 40 deg F (4 

deg C) and rising at time of placement. 

4. Asphalt Surface Course: Minimum surface temperature of 60 deg F 

(15.5 deg C) at time of placement. 
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PART 2 - PRODUCTS 

2.1  AGGREGATES 

A. General: All aggregates used in asphalt mixture shall be in accordance with 

INDOT Standard Specifications latest edition, Section 904. Use materials and 

gradations that have performed satisfactorily in previous installations. 

B. Coarse Aggregate: ASTM D 692, hard, strong; angular crushed stone, 

crushed gravel, or properly cured, crushed blast-furnace slag. 

C. Fine Aggregate: ASTM D 1073, sharp-edged natural sand or sand prepared 

from stone, gravel, properly cured blast-furnace slag, or combinations thereof. 

D. Mineral Filler: ASTM D 242, rock or slag dust, hydraulic cement, or other 

inert material. 

2.2  ASPHALT MATERIALS 

A. All Hot Mix Asphalt (HMA) material shall conform to applicable 

requirements of the INDOT Standard Specification latest edition, Sections 402. 

B. Tack Coat: Rapid-curve liquid asphalt conforming to INDOT Standard 

Specification latest edition, Section 406. 

C. Water: Potable. 

D. Recycled materials (RAP): Per INDOT Standard Specifications latest 

edition, Section 402.08 for Recycled Materials not to exceed 25% by weight (mass) 

of the total mixture. 

 

PART 3 - EXECUTION 

3.1  GENERAL 

A. Traffic Control: 

1. In accordance with Section 104.04, Maintenance of Traffic. 

2. Minimize inconvenience to traffic, but keep vehicles off freshly 

treated or paved surfaces to avoid pickup and tracking of asphalt. 
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B. Driveways: Re-pave driveways as specified on the construction 

documents. Leave driveways in as good or better condition than before start 

of construction. 

3.2  LINE AND GRADE 

A. Provide and maintain intermediate control of line and grade, independent 

of underlying base, to meet finish surface grades and minimum thickness. 

B. Shoulders: Construct to line, grade, and cross-section shown. 

3.3  PREPARATION 

A. Prepare subgrade as specified in INDOT Standard Specifications latest 

edition, Section 402.11. 

B. Existing Roadway: 

1. Modify profile by grinding, milling, or overlay methods as approved, 

to provide transition to existing adjacent pavement and surfaces and to 

produce smooth riding connection to existing facility. 

2. Remove existing material to a minimum depth of 38.1 millimeters 

(1 1/2 inch). 

3. Paint edges of existing adjacent pavement with tack coat prior to 

placing new pavement. 

 

C. Thoroughly coat edges of contact surfaces (curbs, manhole frames) with 

emulsified asphalt or asphalt cement prior to laying new pavement. Prevent staining 

of adjacent surfaces. 

3.4  EXAMINATION 

A. Verify that subgrade is dry and in suitable condition to support paving and 

imposed loads. 

B. Proof-roll subbase using heavy, pneumatic-tired rollers to locate areas that 

are unstable or that require further compaction. 

3.5  PATCHING 

A. Hot-Mix Asphalt (HMA) Pavement: Saw cut perimeter of patch and 

excavate existing pavement section to sound base. Excavate rectangular or 

trapezoidal patches, extending 12 inches (300 mm) into adjacent sound pavement, 
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unless otherwise indicated. Cut excavation faces vertically. Remove excavated 

material. Recompact existing unbound-aggregate base course to form new subgrade. 

B. Tack Coat: Apply uniformly to vertical surfaces abutting or projecting into 

new, hot-mix asphalt paving at a rate of 0.000251 Ton/Syd (0.06 Gal/Syd) per 

INDOT Design Manual latest edition, Chapter 17 – Quantity Estimating. 

1. Allow tack coat to cure undisturbed before applying hot-mix asphalt 

paving. 

2. Avoid smearing or staining adjoining surfaces, appurtenances, and 

surroundings. Remove spillages and clean affected surfaces. 

 

C. Patching: Fill excavated pavements with hot-mix asphalt base mix and, 

while still hot, compact flush with adjacent surface. 

D. Patching: Partially fill excavated pavements with hot-mix asphalt base mix 

and, while still hot, compact. Cover asphalt base course with compacted, hot-mix 

surface layer finished flush with adjacent surfaces. 

3.6  SURFACE PREPARATION 

A. General: Immediately before placing asphalt materials, remove loose and 

deleterious material from substrate surfaces. Ensure that prepared subgrade is 

ready to receive paving. 

1. Sweep loose granular particles from surface of unbound-aggregate 

base course. Do not dislodge or disturb aggregate embedded in compacted 

surface of base course. 

 

B. Tack Coat: Apply uniformly to surfaces of existing pavement at a rate of 

0.00251 Ton/Syd (0.06 gal/Syd) per INDOT Design Manual latest edition, Chapter 

17 – Quantity Estimating. 

1. Allow tack coat to cure undisturbed before applying hot-mix asphalt 

paving. 

2. Avoid smearing or staining adjoining surfaces, appurtenances, and 

surroundings. Remove spillages and clean affected surfaces. 

 

3.7  HOT-MIX ASPHALT PLACING 

A. Machine place hot-mix asphalt on prepared surface, spread uniformly, and 

strike off. Place asphalt mix by hand to areas inaccessible to equipment in a manner 
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that prevents segregation of mix. Place each course to required grade, cross section, 

and thickness when compacted. 

1. Place hot-mix asphalt surface course in single lift. 

2. Spread mix at minimum temperature of 250 deg F (121 deg C). 

3. Begin applying mix along centerline of crown for crowned sections 

and on high side of one-way slopes, unless otherwise indicated. 

4. Regulate paver machine speed to obtain smooth, continuous surface 

free of pulls and tears in asphalt-paving mat. 

 

B. Place paving in consecutive strips not less than 10 feet (3 m) wide unless 

infill edge strips of a lesser width are required. 

1. After first strip has been placed and rolled, place succeeding strips 

and extend rolling to overlap previous strips. 

 

C. Promptly correct surface irregularities in paving course behind paver. 

Use suitable hand tools to remove excess material forming high spots. 

Fill depressions with hot-mix asphalt to prevent segregation of mix; 

use suitable hand tools to smooth surface. 

3.8  JOINTS 

A. Construct joints to ensure a continuous bond between adjoining paving 

sections. Construct joints free of depressions with same texture and smoothness as 

other sections of hot-mix asphalt course. 

1. Clean contact surfaces and apply tack coat to joints. 

2. Offset longitudinal joints, in successive courses, a minimum of 6 

inches (150 mm). 

3. Offset transverse joints, in successive courses, a minimum of 24 

inches (600 mm). 

4. Construct transverse joints as described in INDOT Standard 

Specifications latest edition, Section 402.14. 

5. Compact joints as soon as hot-mix asphalt will bear roller weight 

without excessive displacement. 

6. Compact asphalt at joints to a density within 2 percent of specified 

course density. 

 

3.9  COMPACTION 
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A. General: Compaction shall conform to INDOT Standard Specifications 

latest edition, Section 402.15 for the minimum number of rollers and coverage. 

Begin compaction as soon as placed hot-mix paving will bear roller weight without 

excessive displacement. Compact hot-mix paving with hot, hand tampers or 

vibratory-plate compactors in areas inaccessible to rollers. 

1. Complete compaction before mix temperature cools to 185 deg F 

(85 deg C). 

 

B. Breakdown Rolling: Complete breakdown or initial rolling immediately 

after rolling joints and outside edge. Examine surface immediately after breakdown 

rolling for indicated crown, grade, and smoothness. Correct laydown and rolling 

operations to comply with requirements. 

C. Intermediate Rolling: Begin intermediate rolling immediately after 

breakdown rolling while hot-mix asphalt is still hot enough to achieve specified 

density. Continue rolling until hot-mix asphalt course has been uniformly 

compacted. 

D. Finish Rolling: Finish roll paved surfaces to remove roller marks while 

hot-mix asphalt is still at the highest temperature where the mixture does not 

exhibit any possibility for distortions. 

E. Edge Shaping: While surface is being compacted and finished, trim edges of 

pavement to proper alignment. Bevel edges while asphalt is still hot; compact 

thoroughly. 

F. Repairs: Remove paved areas that are defective or contaminated with 

foreign materials and replace with fresh, hot-mix asphalt. Compact by rolling to 

specified density and surface smoothness. 

G. Protection: After final rolling, do not permit vehicular traffic on pavement 

until it has cooled and hardened. 

H. Erect barricades to protect paving from traffic until mixture has cooled 

sufficiently to prevent distortions. 

3.10  INSTALLATION TOLERANCES 

A. Thickness: Compact each course to produce the thickness indicated within 

the following tolerances: 

1. Base Course: Plus or minus 1/2 inch (13 mm). 
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2. Surface Course: Plus 1/4 inch (6 mm), no minus. 

 

B. Surface Smoothness: Compact each course to produce a surface 

smoothness within the following tolerances as determined by using a 10 foot (3-m) 

straightedge applied transversely or longitudinally to paved areas: 

1. Base Course: 1/4 inch (6 mm). 

2. Surface Course: 1/8 inch (3 mm) 

3. Crowned Surfaces: Test with crowned template centered and at 

right angle to crown. Maximum allowable variance from template is 1/4 inch 

(6 mm). 

 

3.11  PAVEMENT OVERLAY 

A. Preparation: 

1. Remove fatty asphalt, grease drippings, dust, and other deleterious 

matter. 

2. Surface Depressions: Fill with asphalt concrete mix, and thoroughly 

compact. 

3. Damaged Areas: Remove broken or deteriorated asphalt concrete 

and patch as specified in Article Patching. 

4. Portland Cement Concrete Joints: Remove joint filler to minimum 

1/2 inch (12 millimeters) below surface. 

 

B. Application: 

1. Tack Coat: As specified in this section. 

2. Place and compact asphalt concrete as specified in Article Pavement 

Application. 

3. Place first layer to include widening of pavement and leveling of 

irregularities in surface of existing pavement. 

4. When leveling irregular surfaces and raising low areas, the actual 

compacted thickness of any one lift shall not exceed 2 inches (50 

millimeters). 

5. Actual compacted thickness of intermittent areas of 120 square 

yards (100 square meters) or less may exceed 2 inches (50 millimeters), but 

not 4 inches (100 millimeters). 
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6. Final wearing layer shall be of uniform thickness, and meet grade 

and cross section as shown. 

 

3.12  FIELD QUALITY CONTROL 

A. Testing Agency: Contractor will engage a qualified independent testing and 

inspecting agency to perform field tests and inspections and to prepare test reports. 

1. Testing agency will conduct and interpret tests and state in each 

report whether tested work complies with or deviates from specified 

requirements. 

B. Additional testing and inspecting, at Contractor's expense, will be 

performed to determine compliance of replaced or additional work with specified 

requirements. 

C. Thickness: In-place compacted thickness of hot-mix asphalt courses will be 

determined according to INDOT Standard Specifications latest edition, Sections 

402.13 and 402.15. 

D. Surface Smoothness: Finished surface of each hot-mix asphalt course will 

be tested for compliance with smoothness tolerances. 

E. Remove and replace or install additional hot-mix asphalt where test 

results or measurements indicate that it does not comply with specified 

requirements. 

F. All required testing must be witnessed and approved by the Resident 

Project Representative, assigned by Owner. 

3.13  DISPOSAL 

A. Except for material indicated to be recycled, remove excavated materials 

from project site and legally dispose of them in an EPA-approved landfill. 

3.14  TESTING FREQUENCY 

A. Quality Control Tests: 

1. Asphalt Content, Aggregate Gradation: Once per every 500 Tons 

(400 mg) of mix or once every 4 hours, whichever is greater. 

2. Mix Design Properties, Measured Maximum (Rice’s) Specific 

Gravity:  Once every 1,000 Tons (900 mg) or once every 8 hours, whichever 

is greater. 
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B. Density Tests: Once every 500 Tons (450 mg) of mix or once every 4 

hours, whichever is greater. 

 

- END OF SECTION - 
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SECTION 02720 

PAVEMENT MARKINGS AND STRIPING 

PART 1 - GENERAL 

1.01 WORK INCLUDED 

Providing and placing durable pavement markings. 

1.02 RELATED SECTIONS 

Section 02502 – ASPHALT PAVEMENT 

 

PART 2 - PRODUCTS 

 

2.01 Durable marking material shall be thermoplastic, preformed plastic or multi-

component pavement markings. The materials shall not contain any toxic 

heavy metals above the limits of the regulatory levels of 40 CFR 261.24, table 

1, when tested in accordance with EPA TCLP, or contain any other material 

which will require characterization as a hazardous waste when removed 

from the pavement surface.  

  

  (a) Thermoplastic  

This material shall be in solid form in accordance with AASHTO M 249 or 

supplied in a preformed state and shall not contain lead chromate pigments.  

Heat bonded preformed thermoplastic shall be in accordance with AASHTO 

M 249 with the exception of the application properties outlined in section 5 

of AASHTO M 249 shall not apply. Drying time and short term and long term 

flowability requirements are not applicable at time of installation. The 

material shall be capable of fusing to itself and previously applied 

thermoplastic pavement markings when heated. The material shall contain a 

minimum of 30% beads by weight. The beads shall be homogeneously 

blended throughout the material. The marking thickness throughout its 

width, before the material is heated up, shall be supplied at a minimum 

average thickness of 90 mils.  

  

  (b) Preformed Plastic  

This material shall consist of a homogeneous preformed plastic film with a 

width as specified. Dimensional requirements shall meet one of the 

following:  
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1.  Preformed plastic material shall have a smooth plane surface, with a 

minimum thickness of 60 mils throughout the entire cross section, or  

      

2. Preformed plastic material shall have an embossed patterned surface with 

35% to 65% of the surface area raised. The edges of the raised areas shall 

present a near vertical face to traffic from any direction. The minimum 

thickness of the raised area shall be 60 mils. The area between the raised 

areas shall be a minimum of 20 mils measured at the thinnest section of the 

cross section.  

 

The material shall have a precoated adhesive. The adhesive shall allow the 

preformed plastic material to be repositioned on the pavement surface to 

which it is applied before permanently fixing it in its final position with 

downward pressure.  

  

The material shall be capable of being affixed to either HMA or PCCP by 

means of the precoated adhesive and, following the initial application of 

pressure, shall mold itself to pavement contours, breaks, and faults by traffic 

action at normal pavement temperatures.  

 

The near vertical faces of patterned preformed plastic shall be coated with a 

layer of beads.   

 

Packaging  

Each package shall be marked to indicate the color of the material, specific 

symbol or word message, the batch number, the manufacturer’s name, 

address, and the date of manufacture.  

 

(c) Multi-Component  

The material shall be for use on both HMA and PCC pavements. The material 

shall consist of a pigmented resin system of epoxy. The multi-component 

pavement markings shall be ultra-violet light resistant and shall not darken 

during the heating conditions of application, chalk, crack, show appreciable 

degradation or discoloration due to sunlight exposure and aging of the 

markings. The cured multi-component pavement markings shall be 

impervious to salts, grease, oil, fuels, acids, alkalies and other common 

chemicals that may be found in or on HMA and PCC pavements. The pigment 

in the white material shall contain titanium dioxide in accordance with ASTM 

D 476. The material shall be provided in containers, which are in accordance 

with current Federal DOT regulations. Each container shall be labeled in 

accordance with 29 CFR 1910.1200 and include the trade name or trade 

mark, formulation or product identification, date of manufacturer, color, 

batch or lot number, component identification and mixing instructions.  
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   1. Standard Beads  

Beads shall be glass in accordance with AASHTO M 247, Type 1. The beads 

110 shall have a moisture resistant coating.   

  

   2. Modified Standard Beads  

The modified standard beads shall be glass in accordance with AASHTO M 

247, Type 2. These beads shall have a moisture resistant coating and may 

have an adhesion promoting coating.  

  

   3. Supplemental Beads  

The supplemental beads shall be glass in accordance with AASHTO M 247, 

Type 4 except the beads shall have a minimum roundness of 80% by weight. 

These beads shall a have a moisture resistant coating and may have an 

adhesion promoting coating.  

  

   4. Supplemental Elements  

These shall be for color, skid resistance, or wet weather retro-reflectivity and 

may be used provided they do not exhibit a characteristic of toxicity 

referenced in AASHTO M 247. A type D certification in accordance with 916 

shall be furnished for the supplemental elements. 

 

 

PART 3 - EXECUTION 

3.1  GENERAL 

 

   2. Thermoplastic  

  

    a. Application  

Thermoplastic marking shall be applied in molten form by conventional 

extrusion when the pavement and ambient air temperatures are a minimum 

of 50°F and rising; or by ribbon type extrusion or spray when the pavement 

and ambient air temperatures are 50°F and rising. Heat bonded preformed 

thermoplastic may be used for transverse or message markings. The average 

final thickness of each 36 in. length of thermoplastic marking shall be no less 

than 90 mils and no more than 125 mils.  

Immediately following the application of the thermoplastic markings, 

additional retro-reflectorization shall be provided by applying beads to the 

surface of the molten material at a uniform minimum rate of 8 lb/100 sq ft of 

marking. Individual passes of markings shall not overlap or be separated by 

gaps greater than 1/4 in. longitudinally.  
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    b. Equipment  

The equipment used for the application of thermoplastic markings shall 

consist of a kettle for melting the material and an applicator for applying the 

markings. All of the equipment required for melting and applying the 

material shall maintain a uniform material temperature within the 

manufacturer specified limits, without scorching, discoloring or overheating 

any portion of the material.  

  

A truck-mounted machine shall be equipped with the following: an air blast 

device for cleaning the pavement ahead of the marking operation; a guide 

pointer to keep the machine on an accurate line; at least two spray guns 

which can be operated individually or simultaneously; agitators; a control 

device to maintain uniform flow and application; an automatic device which 

will provide a broken line of the required length; and an automatic bead 

dispenser which is synchronized with the marking application.  

  

A hand-propelled machine may be used to apply markings.   

  

The equipment for applying heat bonded preformed plastic shall be in 

accordance with the manufacturer’s recommendations. An open flame shall 

not come into direct contact with the pavement. 

 

c. Performance Requirements  

When the initial average retro-reflectivity measurement is below the 

required minimum the segment of line shall be removed and replaced with 

no additional payment. Pavement markings segments which have more than 

five of 20 individual readings below the minimum required shall be removed 

and replaced with no additional payment.  

  

   3. Preformed Plastic  

    a. Application  

The markings shall be applied when the air temperature is a minimum of 

40°F and rising. A primer is required if the ambient air temperature is below 

50°F. The pavement surface shall be primed with a binder material in 

accordance with the manufacturer’s recommendations.  

  

If there is a dispute regarding installation, the manufacturer shall provide a 

trained representative to ensure that the installation is properly performed.   

 

    b. Performance Requirements  

When the initial average retro-reflectivity measurement is below the 

required minimum the segment of line shall be removed and replaced with 
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no additional payment. Pavement markings segments which have more than 

five of 20 individual readings below the minimum required shall be removed 

and replaced with no additional payment.  

  

   4. Multi-Component  

  

    a. Application  

This material shall be applied only when the pavement and ambient air 

temperatures are 40°F and rising. The wet film thickness of the marking 

material shall be a minimum of 20 mils. Immediately following the 

application of the markings, additional reflectorization shall be provided by 

applying beads to the surface of the wet marking at a uniform minimum rate 

of 20 lb/gal. of marking.  

  

    b. Equipment  

The machine used to apply the marking material shall precisely meter each 

component, and produce and maintain the necessary mixing head 

temperature within the required tolerances.  

  

    c. Performance Requirements  

Pavement marking segments which are found to have an average retro-

reflectivity reading below the required minimum shall be re-striped with no 

additional payment. Pavement markings segments which have more than 

five of 20 individual readings below the minimum required shall be re-

striped with no additional payment. The re-striping shall begin within 14 

calendar days of the completion of the retro-reflectivity measurement. Line 

segments may be re-striped. 

 

 

-END OF SECTION - 
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SECTION 02923 

LANDSCAPE GRADING 

PART 1 - GENERAL 

1.01 WORK INCLUDED 

Final grading of topsoil for finish landscaping. 

1.02 RELATED SECTIONS 

Section 02160 - EARTHWORK 

Section 02936 - SEEDING 

PART 2 - PRODUCTS 

A. Topsoil: Excavated Material free of rocks, roots larger than 1/2-inch, 

subsoil, debris and large weeds. 

PART 3 - EXECUTION 

3.01 EXAMINATION 

A. Verify that trench backfilling has been inspected. 

B. Verify substrate base has been contoured and compacted. 

3.02 SUBSTRATE PREPARATION 

A. Eliminate uneven areas and low spots. 

B. Remove debris, roots, branches, stones, in excess of 1/2-inch in size. 

Remove subsoil. 

C. Scarify subgrade to depth of 3-inches where topsoil is scheduled. Scarify 

in areas where equipment is used for hauling and spreading topsoil and 

has compacted subsoil. 

3.03 PLACING TOPSOIL 

A. Place topsoil in areas where seeding, planting are to occur to the 

thickness as scheduled. Place topsoil during dry weather. 
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B. Fine grade topsoil eliminating rough or low areas. Maintain profile and 

contour of subgrade. 

C. Remove roots, weeds, rocks and foreign material while spreading. 

D. Manually spread topsoil close to trees, plants and building to prevent 

damage. 

E. Lightly compact placed topsoil. 

F. Remove surplus subsoil and topsoil from site. 

G. Leave stockpile area and site clean and raked, ready to receive 

landscaping. 

3.04 TOLERANCES 

A. Top of topsoil; Plus or minus 1/2-inch. 

3.05 PROTECTION 

A. Protect landscaping and other features remaining as final work. 

B. Protect utilities and paving. 

3.06 SCHEDULES 

A. Compacted topsoil thickness at the following areas: 

1. Seeded Grass: 3-inches. 

2. Sod: 2-inches. 

 

-END OF SECTION - 
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SECTION 02936 

SEEDING 

PART 1 - GENERAL 

1.01 WORK INCLUDED 

A. Seeding, mulching. 

B. Maintenance. 

1.02 RELATED SECTIONS 

A. Section 02160 - EARTHWORK 

B. Section 02923 - LANDSCAPE GRADING 

1.03 DEFINITIONS 

A. Weeds: Includes Dandelion, Jimsonweed, Quackgrass, Horsetail, Morning 

Glory, Rush Grass, Mustard, Lambsquarter, Chickweed, Crabgrass, 

Canadian Thistle, Nutgrass, Poison Oak, Blackberry, Tansy Ragwort, 

Bermuda Grass, Johnson Grass, Poison Ivy, Nut Sedge, Nimber Will, 

Bindweed, Bent Grass, Wild Garlic, Perennial Sorrel, and Brome Grass. 

1.04 MAINTENANCE DATA 

A. Includes maintenance instructions, cutting method and maximum grass height. 

1.05 QUALITY ASSURANCE 

A. Provide seed mixture in containers showing percentage of seed mix, year 

of production, net weight, date of packaging, and location of packaging. 

1.06 REGULATORY REQUIREMENTS 

A. Comply with regulatory agencies for herbicide composition. 

B. Provide certificate of compliance from authority having jurisdiction 

indicating approval of seed mixture. 

1.07 DELIVERY, STORAGE, AND HANDLING 

A. Deliver, store, protect and handle products to site under provisions of Division I. 

B. Deliver grass seed mixture in sealed containers. Seed in damaged 

packaging is not acceptable. 
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C. Deliver fertilizer in waterproof bags showing weight, chemical analysis, 

and name of manufacturer. 

1.08 MAINTENANCE SERVICE 

Maintain seeded areas immediately after placement until grass is well 

established and exhibits a vigorous growing condition for two cuttings. 

PART 2 - PRODUCTS 

2.01 SEED MIXTURES 

A. Permanent Seed Mixture: 

INDOT mixes Type U 

 

B.  Temporary Seed Mixture:  (Refer to Erosion & Sediment Control 

Specifications) 

2.02 ACCESSORIES 

Mulching Material: Oat or wheat straw, free from weeds, foreign matter 

detrimental to plant life, and dry. Hay or chopped cornstalks are not 

acceptable.   

Water: Clean, fresh and free of substance of water or matter which could 

inhibit vigorous growth of grass. 

Erosion Fabric: Jute matting, open weave. 

Stakes: Softwood lumber, chisel pointed. 

String: Inorganic fiber. 

Fertilizer: 12-12-12 Commercial Mixture. 

PART 3 - EXECUTION 

3.01 PREPARATION 

Lawn: Till soil thoroughly to a minimum depth of 2”. 

Apply fertilizer to soil at rate of 20 pounds per 1000 square feet immediately 

prior to seeding. 

Rake or lightly till fertilizer into soil. 

When topsoil is exceedingly dry, moisten to a depth of 4”, 48 to 72 hours 

prior to start of seeding. 
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Perform watering to prevent run off. 

3.02 SEEDING: 

Sow seed uniformly over entire area in 2 operations at rate of 3 lbs. per 1000 

sq.ft.  

Apply second seeding at right angles over the first. 

Seeding operation may be by broadcast method or drill equipment. 

Lightly cover seed by hand raking or dragging lawn areas to depth of 1/4”. 

Smooth and firm seeded areas with a 200# roller and water with a fine spray. 

Cover all sloped areas (greater than 3 to 1 slopes) and other areas where 

erosion may occur with burlap erosion mat. Anchor securely in place. 

Mulch all seeded areas at a minimum rate of 1 Ton/acre.  Mulch shall be held 

in place as contractor will be responsible for replacing mulch which has 

blown away prior to adequate seeding germination.  Mulch shall be held in 

place by one of the following methods.  

1.  Tilling or punching mulch into the soil. 

2.  Commercially produced mulch binder. 

3.  Binder twine fastened down with pegs spaced 6 feet or less apart.   

4.  Commercially produced polymetric plastic net held in place with wire 

staples. 

3.03 LAWN ESTABLISHMENT 

Provide daily maintenance until lawn is well established. 

Provide necessary lawn care including fertilizing, weed eradication, 

watering, mowing, removal of excess clippings and replacement of 

unsuitable sod.  

Establishment period for lawns: 

Seeded Lawns: extend until uniform stand of grass established over entire area. 

-END OF SECTION- 
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SECTION 03300 

CAST-IN-PLACE CONCRETE 

 

PART 1- GENERAL 

 

1.01 SCOPE OF WORK 

 

A. Furnish all labor, materials, equipment and incidentals required to place all 

cast-in-place concrete, reinforcing steel, forms, and miscellaneous related items, 

including sleeves, ringlets, anchor bolts, stone veneer anchors, inserts and 

embedded items, as shown on the Drawings and specified herein. 

 

1.02 RELATED WORK 

 

A. Section 03345 - Concrete Finishing 

 

1.03 DESCRIPTION 

 

A. Concrete shall be of Portland cement, fine aggregate, coarse aggregate, water 

and admixtures as specified and shall be ready-mixed, or transit-mixed concrete 

produced by a plant acceptable to the Engineer.  All constituents, including 

admixture, shall be batched at the central batch plant. 

 

B. Reinforced concrete shall conform to INDOT Specification 702, Concrete, Class 

“A”. Admixture shall be added for Anti Corrosion without lowering strength 

requirements.  Strength of Concrete shall be 4000 psi. 

 

C. All testing and inspection services required will be provided by the Contractor.  

Cost of such work, except as specifically stated otherwise, will be paid for by the 

Contractor.  Methods of test will comply in detail with the latest applicable 

ASTM Methods of Test. 

 

D. Samples of constituents and of concrete as placed will be subjected to 

laboratory tests. All materials incorporated in the work shall conform to 

accepted samples. 

 

E. Under special circumstances, the Engineer may allow minor deviations from the 

material requirements specified, provided the resulting concrete quality is not 

adversely affected or provided a suitable adjustment in cement content is made 

to compensate for such deviations without cost to the Owner. 
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1.04 SUBMITTALS 

 

A. The Contractor shall submit to the Engineer for approval a proposed design mix 

for each concrete strength and type required by this Specification.  See 

Paragraph 1.05 for additional information required.  An additional mix design 

for each type and strength of concrete to be placed by pumping shall be 

submitted to the Engineer for acceptance. 

 

B. The Contractor shall submit to the Engineer for acceptance, as provided in 

Section 01300, shop drawings showing placement of all joints of plywood forms, 

and rustications.  Contractor shall specify what methods of form bracing he 

intends to use. 

 

1.05 QUALITY ASSURANCE 

 

A. The actual acceptance of aggregates and development of mix proportions to 

produce concrete conforming to the specific requirements shall be determined 

by means of prior laboratory tests made with the constituents to be used on the 

work. 

 

B. Well in advance of placing concrete, the Contractor shall discuss with the 

Engineer the proposed source of materials and concrete mixture which he 

proposes to use.  He shall furnish samples of aggregate and cement for testing, 

deliver them to the organization designated by the Engineer, and shall permit 

ample time for the laboratory to develop a proposed design mix to modify the 

design of the mix within the limits of these specifications. 

 

C. The limiting strengths, water contents and cement factors of INDOT 

Specification 702.02 shall apply. 

 

High early strength Portland cement is allowed as an option on this project. 

When high early strength Portland cement is permitted, the same strength 

requirements shall apply except that the indicated strengths shall be attained at 

seven (7) days instead of twenty-eight (28) days. 

 

C. If, during the progress of the work, it is impossible to secure concrete of the 

required workability and strength with the materials being furnished, the 

Engineer may order such changes in proportions or materials, or both, as may 

be necessary to secure the desired properties. All changes so ordered shall be 

made at the Contractor's expense. 
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D. If the materials from the sources originally accepted change in characteristics, 

the Contractor shall, at his expense, have made new acceptance tests of 

aggregates and establishment of new basic mixtures by the acceptable testing 

laboratory being employed on the work. 

 

E. Concrete shall be of such consistency and mix composition that it can be readily 

worked into the corners and angles of the forms and around the reinforcement, 

inserts, and wall castings without permitting materials to segregate or free 

water to collect on the surface, due consideration being given to the methods of 

placing and compacting. 

 

1.06 ACCEPTANCE TESTS 

 

A. Conformity of aggregates to these Specifications, and the actual proportions of 

cement, aggregates, and water necessary to produce concrete conforming to the 

requirements set forth herein, shall be determined by tests made with 

representative samples of the materials to be used on the work.  Tests will be 

made by the laboratory selected by the Engineer and shall comply with ASTM 

Specification C-39. 

 

B. Cement shall be subject to testing to determine that it conforms to the 

requirements of this Specification.  Methods of testing shall conform to the 

appropriate specification, but the place, time, frequency, and method of 

sampling will be determined by the Engineer in accordance with the particular 

need. 

 

C. Samples of fine and coarse aggregates shall be furnished for examination and 

testing at least three weeks before the Contractor proposes to use them in the 

work. 

 

 

PART 2 - PRODUCTS 

 

2.01 MATERIALS 

 

A. Materials shall conform to INDOT Specification 702, Class “A” Concrete. 

 

B. Grout shall be non-shrink epoxy and be proportioned with sand in strict 

accordance with the manufacturer's instructions for the use intended.  Non-

shrink grout shall conform with the Corps of Engineers Specification for Non-

Shrink Grout, CRD-C621-82B. The mixed epoxy grout system shall have a 

minimum "working life" of 45 minutes at 75oF. 
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C. Flowable Fill used on the project shall conform to INDOT Specification 213 and 

referenced specifications. 

 

PART 3 EXECUTION 

 

3.01 MEASURING MATERIALS 

 

A. Materials shall be measured by weighing except as otherwise specified or where 

other methods are specifically authorized by the Engineer.  The apparatus 

provided for weighing the aggregates and cement shall be suitably designed and 

constructed for this purpose.  Scales shall have been certified by the local Sealer 

of Weights and Measures within one year of use.  Each size of aggregate and the 

cement shall be weighed separately.  The accuracy of all weighing devices shall 

be such that successive quantities can be measured to within one per cent of the 

desired amount.  Cement in standard packages (sacks) need not be weighed, but 

bulk cement and fractional packages shall be weighed. 

 

B. Water shall be measured by volume or by weight.  The water-measuring devices 

shall be capable of control to 1/2% accuracy.  All measuring devices shall be 

subject to approval.  Admixtures shall be dispensed either manually with use of 

calibrated containers or measuring tanks, or by means of an approved 

automatic dispenser designed by the manufacturer of the specific admixture. 

 

3.02 MIXING 

 

A. Concrete shall be ready-mixed, or transit-mixed, as produced by equipment 

acceptable to the Engineer.  No hand-mixing will be permitted.  Adding water in 

controlled amounts during the mixing cycle shall be done only with the express 

approval of, and under the direction of the Engineer. 

 

B. Ready-mix or transit-mixed concrete shall be transported to the site in 

watertight agitator or mixer trucks loaded not in excess of rated capacities for 

the respective conditions as stated on the name plate.  Discharge at the site shall 

be within 1 1/2 hours after water was first introduced to the mix.  Central 

mixed concrete shall be plant-mixed a minimum of 1 1/2 minutes per batch and 

then shall be truck-mixed or agitated a minimum of 8 minutes.  Agitation shall 

begin immediately after the premixed concrete is placed in the truck and shall 

continue without interruption until discharged.  Transit-mixed concrete shall be 

mixed at mixing speed for at least 10 minutes immediately after charging the 

truck, followed by agitation without interruption until discharged. 

 

C. All central plant and rolling stock equipment and methods shall conform to the 

latest Truck Mixer and Agitator Standards of the Truck mixer manufactures, 
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Bureau of the National Ready-Mixed Concrete Association, as well as ACI 

Standard 318, Chapter 5, and ASTM Specification C94. 

 

D. The retempering of concrete or mortar which has partially hardened, that is 

mixing with or without additional cement, aggregate, or water, will not be 

permitted. 

 

E. Attention is called to the importance of dispatching trucks from the batching 

plant so that they shall arrive at the site of the work just before the concrete is 

required, thus avoiding excessive mixing of concrete while waiting or delays in 

placing successive layers of concrete in the forms. 

 

3.03 FIELD TESTS 

 

A. Sets of three field control cylinder specimens will be taken at random by the 

Contractor during the progress of the work, in conformity with ASTM 

Designation C31; the total number of specimens taken on the project may 

average one set per 20 cu yds, and in general not less than one set of specimens 

will be taken on any one day.  When average ultimate 28-day strength of control 

cylinders in any set falls below the required ultimate strength or below 

proportional minimum 7-day strengths where proper relation between 7- and 

28-day strengths have been established by tests, proportions, water content, or 

temperature conditions shall be changed to secure the required strengths. See 

also Section 03300, paragraph 3.10, Failure to Meet Requirements. 

 

B. The Contractor shall cooperate in the making of such tests to the extent of 

allowing free access to the work for the selection of samples, providing an 

insulated closed curing box for specimens, affording protection to the 

specimens against injury or loss through his operations, and furnishing material 

and labor required for the purpose of taking concrete cylinder samples, curing 

boxes, and shipping boxes.  All shipping of specimens will be paid for by the 

Contractor.  Curing boxes shall be acceptable to the Engineer. 

 

C. Slump tests will be made in the field by the Contractor and observed by the 

Engineer. 

 

3.04 INSPECTION AND CONTROL 

 

A. The preparation of forms, placing of reinforcing steel, conduits, pipes, and 

sleeve, batching, mixing, transportation, placing and curing of concrete shall be 

at all times under the inspection of the Engineer. 
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B. The Contractor  will also engage the services of an independent testing 

laboratory to establish the basic mixtures of concrete as required by the 

specifications and shall complete the testing. 

 

C. Air entrainment shall be measured by the Engineer or his representative at the 

time of concrete deposit in accordance with ASTM Designation C231. 

 

3.05 CONCRETE APPEARANCE 

 

A. Concrete for every part of the work shall be of homogeneous structure which, 

when hardened, will have the required strengths, durability and appearance. 

 

B. Forms, mixtures and workmanship shall be such that concrete surfaces, when 

exposed, will require no finishing. 

 

C. When concrete surfaces are stripped, the concrete when viewed in good lighting 

from 10 ft away shall be pleasing in appearance, and at 20 ft shall show no 

visible defects. 

 

3.06 FORMS 

 

A. Forms shall be used for all concrete masonry, including footings.  Forms shall be 

so constructed and placed that the resulting concrete will be of the shape, lines, 

dimensions, appearance, and to the elevations indicated on the Drawings. 

 

B. Forms for all exposed exterior and interior concrete walls shall be Type A-C 

exterior grade plywood with "A" veneer exterior on casting side.  Rusticiations 

shall be at the location and to the details shown on the Drawings.  Moldings for 

chamfers and rustications shall be milled and planed smooth. 

 

C. Forms for all other cast-in-place concrete shall be made of wood, metal, or other 

accepted material.  Wood forms shall be constructed of sound lumber or 

plywood of suitable dimensions, free from knotholes and loose knots.  Where 

used for exposed surfaces, boards shall be dressed and matched.  Plywood shall 

be sanded smooth and fitted with tight joints between panels.  Metal forms shall 

be of an approved type for the class of work involved and of the thickness and 

design required for rigid construction. 

 

D. Edges of all form panels in contact with concrete shall be flush within 1/32-in. 

and forms for plane surfaces shall be such that the concrete will be plane within 

1/16-in. in 4 ft.  Forms shall be tight to prevent the passage of mortar and water 

and grout. 
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E. Forms for walls shall have removable panels at the bottom for cleaning, 

inspection, and scrubbing-in of bonding paste.  Forms for walls of considerable 

height shall be arranged with tremies and hoppers for placing concrete in a 

manner that will prevent segregation and accumulation of hardened concrete 

on the forms or reinforcements above the fresh concrete. 

 

F. Molding or bevels shall be placed to produce a 3/4-inch chamfer on all exposed 

projecting 90o corners.  Similar chamfers strips shall be provided at horizontal 

and vertical extremities of all wall placements to produce "clean" separation 

between successive placements as called for on the Drawings. 

 

G. Forms shall be sufficiently rigid to withstand vibration, to prevent displacement 

or sagging between supports, and constructed so the concrete will not be 

damaged by their removal.  The Contractor shall be entirely responsible for 

their adequacy. 

 

H. Forms, including new pre-oiled forms, shall be oiled before reinforcement is 

placed, with an approved non-staining oil or liquid form coating not having a 

paraffin base. 

 

I. Before form material is re-used, all surfaces in contact with concrete shall be 

thoroughly cleaned, all damaged places repaired, all projecting nails withdrawn, 

all protrusions smoothed and, in the case of wood forms, preoiled. 

 

J. Form ties encased in concrete shall be designed so that after removal of the 

projecting part, no metal shall be within 1-inch of the face of the concrete.  That 

part of the tie to be removed shall be at least 1/2-inch diameter or be provided 

with a wood or metal cone at least 1/2-inch diameter and 1-inch long.  Form 

ties in concrete exposed to view shall be the Richmond "Tyscru" cone-washer 

type, or approved equal. 

 

Throughbolts or common wire shall not be used for form ties. 

 

3.07 PLACING AND COMPACTING 

 

A. Unless otherwise permitted, the work begun on any day shall be completed in 

daylight of the same day. 

 

B. Place no concrete until reinforcing, steel, pipes, conduits, sleeves, hangers, 

anchors, and other work required to be built into concrete have been inspected 

and approved by the Engineer.  Remove water and foreign matter from forms 

and excavation.  Place no concrete on frozen soil, and provide adequate 

protection against frost action during freezing weather.  All soil preparation 
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below slabs and footings shall be approved by the Engineer before placing 

concrete. 

 

C. Transport concrete from mixer to place of final deposit as rapidly as practicable 

by methods which prevent separation of ingredients and displacement of 

reinforcement, and which avoid rehandling.  Deposit no partially hardened 

concrete. 

 

D. "Cold joints" are to be avoided unless called for on the Drawings.  If they occur 

they are to be treated as bonded construction joints. 

 

E. At construction joints the surfaces of the concrete already placed, including 

vertical and inclined surfaces, shall be thoroughly cleaned of foreign materials, 

laitance, and weak concrete and roughened with suitable tools to expose a fresh 

face.  At least two hours before and again shortly before the new concrete is 

deposited, the joints shall be saturated with water.  After glistening water 

disappears, the joints shall be given a thorough coating of neat cement slurry 

mixed to the consistency of very heavy paste.  The surfaces shall receive a 

coating at least 1/8-inch thick, well scrubbed-in by means of stiff bristle brushes 

whenever possible.  New concrete shall be deposited before the neat cement 

dries. 

 

F. Deposit concrete to maintain, until the completion of the unit, a horizontal 

plastic surface, vertical lifts of deposited concrete shall not exceed 24-inches 

and preferably 18-inches. 

 

G. Chutes for conveying concrete shall be of U-shaped design and sized to ensure a 

continuous flow of concrete.  Flat (coal) chutes shall be not employed.  Chutes 

shall be metal or metal-lined and each section shall have approximately the 

same slope.  The slope shall not be less than 25 nor more than 45 degrees to the 

horizon and shall be such as to prevent the segregation of the ingredients.  The 

discharge end of the chute shall be provided with a baffle plate or spout to 

prevent segregation.  If the discharge end of the chute is more than 5 feet above 

the surface of the concrete in the forms, a spout shall be used, and the lower end 

maintained as near the surface of deposit as practicable.  When the operation is 

intermittent, the chute shall discharge into a hopper.  Chutes shall be thoroughly 

cleaned before and after each run, and the debris and any water shall be 

discharged outside the forms.  Concrete shall not be allowed to flow 

horizontally over distances exceeding 5 feet. Concrete Washouts as provided in 

the plans shall be provided and used for the cleaning of all concrete equipment. 

The Contractor shall ensure that concrete is not washed onto the ground or 

drainage ways of the park.   
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H. The pumping of concrete is an acceptable method.  The proposed equipment 

and concrete mix shall be submitted to the Engineer prior to usage for approval. 

 

I. In thin sections of considerable height, concrete shall be placed using suitable 

hoppers, spouts with restricted outlets, or otherwise, as required or approved. 

 

J. Concrete during and immediately after depositing shall be thoroughly 

compacted by means of suitable tools.  Internal type mechanical vibrators shall 

be employed to produce required quality of finish.  Vibration shall be done by 

experienced operators under close supervision and shall be carried on long 

enough to produce homogeneity and optimum consolidation without permitting 

segregation of the solid constituents or “pumping" or migration of air.  All 

vibrators shall be supplemented by proper wooden spade to prevent puddling 

adjacent to forms and to remove bubbles and honeycomb.  This is essential for 

the top lifts of walls.  All vibrators shall travel at least 10,000 rpm and be of 

adequate capacity.  At least one vibrator shall be used for every 10 cu. yds. of 

concrete placed per hour.  In addition, one spare vibrator in operating condition 

shall be on the site. 

 

K. Concrete slabs on the ground shall be well-tamped into place and foundation 

material shall be wet tamped, and rolled until thoroughly compacted prior to 

placing concrete. 

 

L. Concrete shall be deposited continuously in layers of such thickness that no 

concrete will be deposited on concrete which has hardened sufficiently to cause 

the formation of seams and planes of weakness within the section.  If a section 

cannot be placed continuously, construction joints may be located at points as 

provided for in the Drawings or as acceptable to the Engineer. 

 

M. Concrete Repair as noted in the plans shall include the filling of all voids behind 

the apparent failure of the existing concrete with a concrete mixture as noted in 

these specifications. 

 

3.08 CURING AND PROTECTION 

 

A. Protect all concrete work against injury from the elements and defacements of 

any nature during construction operations. 

 

B. Concrete placed at air temperature below 40o F shall have a minimum 

temperature of 60o F. When the air temperature is below 40 o F or near 40o F 

and falling, the water and aggregates shall be heated before mixing.  

Accelerating chemicals shall be so protected that the temperature at the surface 

will not fall below 50o F for at least 7 days after placing.  The Contractor shall 
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submit for acceptance by the Engineer the methods he proposes to use against 

low temperatures.  No salt, manure, or other chemicals shall be used for 

protection. 

 

C. All concrete, particularly exposed surfaces, shall be treated immediately after 

concreting or cement finishing is completed to provide continuous moist curing 

above 50o F for at least 7 days, regardless of the ambient air temperature.  Walls 

and vertical surfaces may be covered with continuously saturated burlap, or 

other approved means; horizontal surfaces, slabs, etc. in the liquid retaining 

structures shall be ponded to a depth of 1/2-inch or kept continuously wet by 

use of sprinklers. 

 

D. In cold weather supplementary continuous warm curing (above 50o F) shall 

provide a total of 350-day degrees (i.e., 5 days 70o F, etc.) of heat. 

 

E. Wherever practicable, finished surface and slabs shall be protected from the 

direct rays of the sun to prevent checking and crazing. 

 

F. Concrete deposited in hot weather shall have a placing temperature which will 

not cause a difficulty from loss of slump, flash set or cold joints, and in any case 

the temperature of concrete being placed shall not exceed 90o F. If necessary the 

Engineer may direct the Contractor to immediately cover plastic concrete with 

polyethylene sheeting to prevent rapid loss of moisture due to excessive 

ambient temperature and/or low humidity.  This work will be part of the 

Contract price and not an extra. 

 

3.09 REMOVAL OF FORMS 

 

A. Except as otherwise specifically authorized by the Engineer, forms shall not be 

removed before the concrete has attained a strength of at least 30 percent of the 

ultimate strength prescribed by the design, and not before reaching the 

following number of day-degrees (whichever is the longer): 

 

 Beams  and slabs           500 

Walls and vertical surfaces          100 

 

*Day-degree: Total number of days times average daily air temperature at 

surface of concrete.  For example, 5 days at a daily weighted average 

temperature of 60o F equal 300 day-degrees.  Temperatures below 50o F not to 

be included. 
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B. Shores shall not be removed until the concrete has attained at least 60% of the 

specified strength and also sufficient strength to support safely its own weight 

and the construction live loads upon it. 

 

3.10 FAILURE TO MEET REQUIREMENTS 

 

A. Should the strengths shown by the test specimens made and tested in 

accordance with the above provisions fall below the values required, the 

Engineer shall have the right to require changes in proportions as outlined 

above to apply on the remainder of the work.  Furthermore, the Engineer shall 

have the right to require additional curing on those portions of the structure 

represented by the test specimens which failed, the cost of such additional 

curing to be at the Contractor's expense.  In the event that such additional 

curing does not give the strength required, as evidenced by core and/or load 

tests, the Engineer shall have the right to require strengthening or replacement 

of those portions of the structure which fail to develop the required strength.  

The cost of all such core borings and/or load tests and any strengthening or 

concrete replacement required because strengths of test specimens are below 

that specified, shall be entirely at the expense of the Contractor.  In such cases of 

failure to meet strength requirements the Contractor and Engineer shall confer 

to determine what adjustment, if any, can be made in conformity with Sections 

15 and 17 of ASTM Specification C94 for Ready-mixed Concrete. 

 

B. When the tests on control specimens of concrete fall below the required 

strength, the Engineer will permit check tests for strengths to be made by 

means of typical cores drilled from the structure in accordance with ASTM 

Methods C42 and C39.  In case of failure of the latter, the Engineer, in addition 

to other recourses, may require, at the Contractor's expense, load tests on 

anyone of the slabs, beams, foundations, walls, and columns in which such 

concrete was used.  Test need not be made until concrete has aged 60 days. 

 

C. Slabs or beams, under load test, shall be loaded with their own weights plus a 

superimposed load of 2 times design live load.  The load shall be applied 

uniformly over portion being tested in acceptable manner, and left in position 

for 24 hours.  The structure shall be considered satisfactory if deflection "D" in 

feet, at end of 24-hour period does not exceed value: 

 

D equals 0.001 (L x L)/t, in which "L" is span in feet, "t" is depth of slab or beam 

in inches. 

 

D. If deflection exceeds "D" in the above formula, the concrete shall be considered 

faulty unless within 24 hours after removal of the load, slab or beam under test 

recovers at least 75% of observed deflection. 
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E. Should the strength of test cylinders fall below 60% of the required minimum 

28 day strength, the concrete shall be rejected and shall be removed and 

replaced. 

 

3.11 PATCHING AND REPAIRS  

 

A. It is the intent of these Specification to require forms, mixture of concrete and 

workmanship so that concrete surfaces, when exposed, will require no patching. 

 

B. As soon as the forms have been stripped and the concrete surfaces exposed, fins 

and other projections shall be removed, recesses left by the removal of form ties 

shall be filled, and surface defects which do not impair structural strength shall 

be repaired.  Clean all exposed concrete surfaces and adjoining work stained by 

leakage of concrete, to approval of the Engineer. 

 

C. Immediately after removal of forms remove plugs and break off metal ties as 

required by Paragraph 3.06. Holes are then to be promptly filled upon stripping 

as follows: moisten the hole with water, followed by a 1/16-inch brush coat of 

neat cement slurry mixed to the consistency of a heavy paste.  Immediately plug 

the hole with a 1-1.5 mixture of cement and concrete sand mixed slightly damp 

to the touch (just short of "balling").  Hammer the grout into the hole until 

dense, and an excess of paste appears on the surface in the form of a spiderweb.  

Trowel smooth with heavy pressure.  Avoid burnishing. 

 

D. When patching or repairing exposed surfaces the same source of cement and 

sand as used in the parent concrete shall be employed.  Adjust color if necessary 

by addition of proper amounts of white cement.  Rub lightly with a fine 

carborundum stone at an age of 1 to 5 days if necessary to bring the surface 

down with the parent concrete.  Exercise care to avoid damaging or staining the 

virgin skin of the surrounding parent concrete.  Wash thoroughly to remove all 

rubbed matter. 

 

E. Defective concrete and honeycombed areas as determined by the Engineer shall 

be chipped down reasonably square and at least 1-inch deep to sound concrete 

by means of hand chisels or pneumatic chipping hammers.  Irregular voids or 

surface stones need not be removed if they are sound, free of laitance, and 

firmly imbedded in the parent concrete, subject to Engineer's final inspection.  If 

honeycomb exists around reinforcement, chip to provide a clear space at least 

3/8-inch wide all around the steel.  For areas less than 1-1/2-inch deep, the 

patch may be made in the same manner as described above for filling form tie 

holes, care being exercised to use adequately dry (non-trowelable) mixtures 

and to avoid sagging.  Thicker repairs will require build-up in successive 1-1/2-
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inch layers on successive days, each layer being applied (with slurry, etc.) as 

described above.  To aid strength and bonding of the multiple layer repairs, the 

Engineer may order the use of non-shrink, non-metallic grout. 

 

Additives for non-shrink grout shall be as recommended by the manufacturer 

but shall conform to the Corps of Engineers Specification for Non-Shrink Grout, 

CRO-C621-82B.  The grout shall consist of the following minimum  cement/sand 

proportions: 

 

 Material           Volumes            Weights  

 

 Cement    1.0     1.0 

 Sand     1.5     1.5 

             

F. For very heavy (generally formed) patches, the Engineer may order the addition 

of pea gravel to the mixture and the proportions modified as follows: (Non-

shrink additives by manufacturer) 

 

 Material           Volumes            Weights  

 

 Cement    1.0     1.0 

 Sand     1.0     1.0 

 Pea Gravel    1.5     1.5 

             

 

3.12 MODIFICATION AND REPAIR TO EXISTING CONCRETE 

 

A. Cut, repair, reuse, demolish, excavate or otherwise modify parts of the existing 

structures or appurtenances, as indicated on the Contract Drawings, specified, 

or necessary to permit completion of the work.  Finishes, joints, reinforcements, 

sealants, etc. are specified under respective sections of Specification.  All work 

shall conform with other requirements of this Section and details shown on the 

Drawings or within this section. 

 

B. Mix proportions of materials used in the modifications and repair to existing 

concrete as indicated on the drawings shall be: 

 

1. When new material other than non-shrink grout is shown to be connected 

to existing concrete, use the following cement mixtures depending on the 

depths called for on the drawings: 

 

a. Less than 2" in depth 
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Material     Volume 

Cement     1.0 

Sand     2.0 

Water = 5 gals/100 lbs cement 

 

b. From 2" to 12” in depth 

 

Material     Volume 

Cement     1.0 

Pea Gravel    2.5 

Sand     2.0 

Water = 5 gals/100 lbs cement 

 

c. Greater than 12 " in depth 

 

Material 

 

Concrete as specified under 2.01-MATERIALS in this section 

 

2. Non-Shrink Grout - As specified under 3.11 "Patching and Repairs (E) or (F) 

in this section. 

 

3. Epoxy Bonding Agent 

 

a. Epoxy bonding agent shall be used on all repairs and shall be a two 

component epoxy adhesive specifically formulated for bonding old 

concrete to new (plastic) cement.  Component A shall be an epoxy resin 

and Component B shall be an epoxy hardener. The epoxy bonding agent 

shall be "Sikastix 370, Sikadur Hi-Mod", by Sika Corporation, Lyndhurst 

NJ; "Pro bond 821 or 822" by Protex Industries, Denver, CO; 

"Concresive 1170" by Adhesive Engineering company, San Carlos, CA; 

or approved equal. 

 

b. The mixing ratio shall be as recommended by the manufacturer for the 

ambient temperature when placed.  Furnish manufacturer's specific 

instruction for specific job application and obtain Engineer's review 

prior to purchase. 

 

c. Epoxy bonding agent shall conform to ASTM C-881 and corresponding 

tests for bond strength and shrinkage as specified in ASTM C-882, C-

883, and C-884. 
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d. The properties of the cured material shall meet the following. 

 

Compressive Strength (ASTM D-695) 

48 hour - 1,000 psi 

28 day - 8,500 psi 

 

Tensile Strength (ASTM D-638) 

14 day - 4,000 psi 

 

Bond Strength (ASTM C-882 or C-884) - 1,500 psi 

 

e. Approval requirements:  The Contractor must furnish notarized 

certification that the material proposed for use meets all of the above 

requirements and that the material has been previously used 

successfully for the purpose described. 

 

C. Demolition of Existing Concrete or Stone 

 

1. Concrete shown to be removed on the Drawings shall be done by line 

drilling or saw cutting at limits on concrete to be removed, followed by 

jack-hammering in areas where concrete is to be taken out.  The Contractor 

shall be responsible for removing concrete in such a manner that 

surrounding concrete or existing reinforcing to be left in place, and existing 

in-place equipment, is not damaged.  Sawcutting at limits of concrete to be 

removed shall be done if indicated on the Drawings, or otherwise approved 

by the Engineer.  The Contractor shall be responsible for the means and 

methods used, and for temporary support where needed. 

2. If rebar is cut, new Rebar shall be installed with epoxy ¾” from the existing 

cutoff reinforcement. 

 

D. Connection to Existing Concrete 

 

1. Roughen surface of existing concrete to be connected to new materials by 

sand-blasting, chipping, or scarifying.  Thoroughly clean area of concrete, to 

receive new materials, of loose particles and dust or other contamination 

objects. 

 

2. Existing reinforcing as shown on the Drawings to be left in place shall be 

wire brushed to remove rust or concrete on the bar.  The existing 

reinforcing shall be cut, if lapped rebar limits are reached and tied to new 

rebar. New rebar shall be provided with a minimum of one inch of cover all 

around and at ends of the bar.  The reinforcing shall be thoroughly cleaned 

of loose- particles and dust before incorporating in new materials. 
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3. New steel shall be added with existing at 12” max c-c all ways unless 

otherwise noted on the plans.  See Section 3200 for additional information. 

If not shown on the plans the minimum size of the rebar shall be No. 5.  

 

 

Connection Methods: 

 

Method A:  After existing concrete surface has been roughened and cleaned as 

specified above, apply epoxy bonding agent at connection surface.  The field 

preparation and application of the epoxy bonding agent shall conform strictly 

with the manufacturer's recommendations.  Immediately pour new cement 

mixture or non-shrink grout as detailed on the drawings. 

 

Method B:  Drill holes for dowels to the diameter recommended by the epoxy 

bonding agent manufacturer.  The drilled hole shall first be filled with epoxy 

bonding agent, then dowels shall be inserted by tapping.  These holes shall be 

blown clear of loose particles and dust prior to installing epoxy bonding agent.  

Where shown on the Drawings, expansion bolts shall be installed in place of 

bonded dowels.  Pour new cement mixture as detailed on the drawings.  

 

 

E. Where existing reinforcing is exposed due to saw cutting and existing concrete 

is removed, a coating or surface treatment of epoxy protectorant shall be 

applied to the entire cut surface.  The protectorant shall be Sikagard 62 by Sika 

Corporation, Duralprep A.C. by Euclid Chemical, or an approved equal.  The 

epoxy protectorant shall be formulated for the intended application, and 

applied according to manufacturer's recommendations. 

 

3.13 INSTALLATION SCHEDULE 

 

A. Concrete for all structures shall have minimum compressive strength at 28 days 

of 7,000 psi. 

 

B. Concrete fill and duct encasement- shall have a minimum compressive strength 

at 28 days of 2,500 psi. 

 

3.14 FIELD CONTROL 

 

A. The Contractor shall advise the Engineer of his readiness to proceed at least 24 

hours prior to each concrete placement.  The Engineer will inspect the 

preparations for concreting including the preparation of previously placed 
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concrete, the reinforcing and the alignment and tightness of formwork.  No 

placement shall be made without the inspection and acceptance of the Engineer.  

 

B. The Engineer may have cores taken from any questionable area in the concrete 

work such as construction joints and other locations as required for 

determination of concrete quality.  The results of tests on such cores shall be the 

basis for acceptance, rejection or determining the continuation of concrete 

work. 

 

C. The Contractor shall cooperate in the obtaining of cores by allowing free access 

to the work and permitting the use of ladders, scaffolding and such incidental 

equipment as may be required.  The Contractor shall repair all core holes to the 

satisfaction of the Engineer.  The work of cutting and testing the cores will be at 

the expense of the Contractor. 

 

 

-END OF SECTION- 
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SECTION 03345 

CONCRETE FINISHING 

 

PART 1 - GENERAL 

 

1.01 SCOPE OF WORK 

 

A. Furnish all labor, materials, equipment, and incidentals required to finish cast-

in-place concrete surfaces as specified herein. 

 

1.02 RELATED WORK 

 

A. Section 03300 Cast In Place Concrete 

 

1.03 SCHEDULE OF FINISHES 

 

A. Concrete for the project shall be finished in the various specified manners either 

to remain as natural concrete or to receive an additional applied finish or 

material under another section. 

 

B. The base concrete for the following conditions shall be finished as noted and as 

further specified herein: 

 

1. Exterior concrete excluding slabs and walking surfaces, and exposed 

interior concrete; Rubbed Finish. 

 

2. Concrete where not exposed in the finished work and not scheduled to 

receive an additional applied finish or material; off-form finish. 

 

1.04 RESPONSIBILITY FOR CHANGING FINISHES 

 

 

PART 2 - PRODUCTS 

 

2.01 MATERIALS 

 

A. Not used. 
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PART 3 - EXECUTION 

 

3.01 FORMED SURFACES 

 

A. Forms shall not be stripped before the concrete has attained a strength as 

specified in Section 03300. 

 

B. Care shall be exercised to prevent damaging edges or obliterating the lines of 

chamfers, rustications or corners when removing the forms or doing any other 

work adjacent thereto. 

 

C. Clean all exposed concrete surfaces and adjoining work stained by leakage of 

concrete, to the satisfaction of the Engineer. 

 

D. Concrete not exposed or to be buried in the finished work shall have off-form 

finish with fins and other projections removed and tie cones and defects filled 

as specified under Section 03300. This shall include all headwall faces of 

headwalls that are to receive a stone veneer.  However, the faces of such stone 

veneer headwall backers shall receive surface finish bonding agent at the time 

that mortar is added for the stone veneer. 

 

E. Rubbed Finish (to be used on all exposed headwall and wingwall faces and 

culvert interior surfaces); 

 

1. Immediately upon stripping forms and before concrete has changed in 

color, all fins shall be carefully removed with a hammer.  While the wall is 

still damp apply a thin coat of medium consistency neat cement slurry be 

means of bristle brushes to provide a bonding coat within all pits, air holes 

or blemishes in the parent concrete; avoid coating large areas of the 

finished surface with this slurry. 

 

2. Before the slurry has dried or changed color, apply a dry (almost crumbly) 

grout consisting of one volume cement to 1-1/2 volumes of clean masonry 

sand having a fineness modulus of approximately 2.25 and complying with 

the gradation requirements of the ASTM for such a material.  Grout shall be 

uniformly applied by means of damp (neither dripping wet nor dry) pads of 

coarse burlap approximately 6-in. square used as a float.  Grout shall be 

well scrubbed into the pits and air holes to provide a dense mortar in the 

imperfections to be patched. 
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3. Allow the mortar to partially harden for one or two hours depending upon 

the weather.  If the air is hot and dry, keep the wall damp during this period 

using a fine, fog spray.  When the grout has hardened sufficiently so it can 

be scraped from the surface with the perpendicular edge of a steel trowel 

without damaging the grout in the small pits or holes, cut off all that can be 

removed with a trowel.  Grout allowed to remain on the wall too long will 

get too hard and will be difficult to remove. 

 

4. Allow the surface to dry thoroughly and rub it vigorously with clean dry 

burlap to completely remove any dried grout.  No visible film of grout 

should remain after this rubbing.  The entire cleaning operation for any 

area must be completed the day it is started.  Do not leave grout on surfaces 

overnight.  Allow sufficient time for grout to dry after it has been cut with 

the trowel so it can be wiped off clean with the burlap. 

 

5. On the day following the repair, of pits, air holes and blemishes, the walls 

again shall be wiped off clean with dry, used pieces of burlap containing old 

hardened mortar which will act as a mild abrasive.  After this treatment, 

there shall be no built-up film remaining on the parent surface.  If, however, 

such is present a fine abrasive stone shall be used to remove all such 

material without breaking through the surface film of the original concrete.  

Such scrubbing shall be light and sufficient only to remove excess material 

without working up a lather or mortar or change the texture of the 

concrete. 

 

6. A thorough wash-down with stiff bristle brushes shall follow the final 

bagging or stoning operation in order that no extraneous materials remain 

on the surface of the wall.  The wall shall be sprayed with a fine fog spray 

periodically to maintain a continually damp condition for at least 3 days 

after the application of the repair grout. 

 

3.02 FLOORS AND SLABS 

 

Not used 

 

3.03 APPROVAL OF FINISHES 

 

A. All concrete surfaces, when finished, will be inspected by the Engineer. 

 

B. Surfaces which, in the opinion of the Engineer, are unsatisfactory shall be 

refinished or reworked until accepted by the Engineer. 

-END OF SECTION- 
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SECTION 03360 

PRE-CAST WHEEL STOPS 

 

PART 1 - GENERAL 

  

1.01  DESCRIPTION 
 

A.  Section includes specifications for precast concrete wheel stops for 

vehicular parking stalls in parking structures and parking lots as 

indicated. 
 
 

1.02  SUBMITTALS 
 

A.  Shop Drawings:  Submit shop drawings of stops, including installation 

details and attachment details to at-grade concrete and asphalt 

pavement, for approval. 
 

B.  Product Data:  Submit manufacturers' product data of precast stops 

and epoxy adhesive for approval. 
 

1.04  QUALITY ASSURANCE: 
 

A. Precast wheel stops shall be manufactured for the intended purpose by a 

company or firm specializing in the manufacture of precast concrete 

parking appurtenances. 

 

B. When resetting existing wheel stops, verify each one is suitable for reuse, 

complete and whole, and without major spalling, or cracking.  
 
 

PART 2 - PRODUCTS 

 
2.01  MATERIALS 

 

A.  Wheel Stops:   Precast,  3.5%  minimum air-entrained concrete;  4000 

psi minimum compressive strength.  Each stop shall be reinforced 

with two No. 4 deformed steel reinforcing bars, minimum.  Provide 

chamfered corners and drainage slots on underside, and provide holes 

for dowel-anchoring to substrate. Unless indicated otherwise, provide 

stops of half octoganal configuration and 72- inch length. 
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B.  Adhesive for Anchoring Stops to Parking Structure Slabs, At-Grade 

Concrete Pavements, and At-Grade Asphalt Pavements: Epoxy adhesive 

manufactured for the purpose. 
 

C.  Adhesive for Bonding Dowel to Wheel Stop:  As proposed by 

Contractor and approved by the Engineer, suitable for application. 
 

D. Steel Bars for Installation:  1/2” diameter steel dowels or No. 4 steel 
reinforcing bars. 

 
 

PART 3 - EXECUTION 

 
3.01  INSTALLATION 

 

A.  Securely attach wheel stops into at-grade concrete and at-grade asphalt 

pavement with not less than two steel dowels embedded in holes cast 

into wheel stops. All dowels to be driven flush or recessed to top of 

wheel stop. 
 

B. At concrete pavement, drill holes in pavement for dowels.  

C.  At parking structure slabs, epoxy to slab. 

-END OF SECTION- 
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